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BIDDING DOCUMENT
FOR

RENOVATION/MODIFICATION OF LINEMAN QUARTER AT
DOGARTHANG, PHPA-II SITE

Tender No.: PHPA-II/CE(P&C)/INFRA/2025/03

DECEMBER 2025




NOTICE INVITING TENDER (NIT)




DETAILED NOTICE INVITING TENDER (NIT)

Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II) invites sealed Bids
for carrying out “Renovation/Modification of Lineman Quarter at Dogarthang,
PHPA-II Site”.

1. Detailed specifications, scope of Work and terms and conditions are
givenin the Bidding Documents which are enclosed as per the following

schedule:

NIT No. | PHPA-II/CE(P&C)/INFRA/2025/03
Document availability

dHte B ATme 11.12.2025

On or before 05.01.2026 upto 1630 Hrs.

Bid receipt date & time (BST)

Bid opening date &
fime & Venue.

06.01.2026 at 1030 Hrs. (BST)

2. Issue of Bidding Documents shall not automatically construe that the
Bidder fulfils the Qualifying Requirements which shall be determined
during Bid evaluation based on data/documents submitted by the
Bidder. Bids shall be submitted at the address given in the BDS and shall
be opened in the presence of Bidder's representatives who choose to
aftend.

3. All Bids must be accompanied by Bid Security as specified in the BDS.
Bids not accompanied with an acceptable Bid security as specified in
Bidding Documents or Bids accompanied with Bid Security of
inadequate value and validity shall be rejected at the time of the
opening.

4. Eligibility and Qualification Requirement for Bidders shall be as specified
in the BDS.

5. A Non-refundable tender fee pf Nu./Rs. 1000 in the form of Demand
Draft(DD) or Cash warrant drawn in favour of PHPA-II, shall be submitted
during the submission of bids, or deposit directly into PHPA-II's account
No. 102081338 maintained with bank of Bhutan, Wangdue
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6. PHPA-Il reserves the right to accept or reject any Bid partly or fully or
cancel the bidding process without assigning any reasons thereof and
in such case no Bidder/intending Bidder shall have any claim arising out
of such acfion.

Procurement & Contracts Wing,
PHPA-II, Bimthangkha, Wangdue.
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1.1

2.2

INTROBUCTION
Scope of Works

The scope of the works shall be as specified in section V, Technical
Specifications or BDS. The name and identification number of the contract
is provided in the NIT.

Site Visit

The Bidder, at his own interest, responsibility and risk, must visit and examine
the Site of Work and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for the Works.
The costs of visiting the Site shall be at the Bidder's own expense.

The bidder or his representative will be granted permission to enter the site
of work only upon the condition that the Employer or his personnel or agent
will not be responsible for death or personal injury or loss or damage fo
property and other loss, damage, cost or expenses incurred as a result of
inspection/visit.

Fraud and Corruption

As per the RGoB policy, Employer require that the Bidders and Confractors
observe the highest standards of ethics during the procurement and
execution of contracts. The terms “Corrupt Practice”, “Fraudulent
practice”: “Collusive practice"”, "“Coercive practice” and "Obstructive
practice" shall be as per the definition in GCC Clause 1 In pursuance of this
policy, the Employer:

a) will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstfructive
practices in competing for the confract in question.

b) will sanction a firm or individual, including declaring them ineligible,
either indefinitely or for a stated period of time, to be awarded a
contract if it at any fime deftermines that they have, directly or
through an agent, engaged in corrupt, fraudulent, collusive,
coercive or obstructive practices in competing for, or in executing
for the conftract.

c) will have the right to require that a provision be included in Bidding
Documents and in contracts, requiring Bidders, Contractors, and their
Subconfractors to permit the Employer, any organization or person
appointed by the Employer to inspect their accounts and records,
and other documents relating to their Bid submission and confract
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4.2

performance and fo have them audited by auditors appointed by
the Employer.

d) requires that Bidders, as a condifion of admission to eligibility,
execute and attach to their bids an Integrity Pact Statement in the
form provided in Section VI. Failure to provide a duly executed
Integrity Pact Statement may result in disqualification of the Bid; and

e) will report any case of corrupt, fraudulent, collusive, coercive, or
obstructive practice to the relevant RGoB agencies, including but
not limited to the Anfi-Corruption Commission (ACC) of Bhutan, for
necessary action in accordance with the statutes and provisions of
the relevant agency.

Eligible Bidders

A Bidder, and all parties constituting the Bidder, may have the nationality
of any country specified in the BDS, subject to the restrictions specified in
ITB Clause 5. A Bidder shall be deemed to have the nationality of a country
if the Bidder is a citizen or is consfituted, incorporated, or registered and
operates in conformity with the provisions of the laws of that country. This
criterion shall also apply to the determination of the nationality of proposed
subcontractors or suppliers for any part of the Confract including Related
Services.

A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. Bidders may be considered to have
a conflict of interest with one or more parties in this bidding process if they:

a) are associated, or have been associated in the past, with a firm or
any of its affiliates that has been engaged by the Employer to provide
consulting services for the preparation of the design, specifications,
and/or other documents to be used for the procurement of the
Goods and related Service to be purchased pursuant to these
Bidding Documents, or

b) submit more than one Bid in this bidding process, except for
alternative offers permitted under ITB Clause 13. However, this does
not limit the participation of subcontractors in more than one Bid.

c) employ or otherwise engage, either directly or through any of their
affiliates, a dependent or close relative of the Employer employee or
has an authority over it. For the purposes of this Sub-Clause, a close
relative is defined as an immediate family which includes a father,
mother, brother, sister, spouse, and own children.

Have a relationship with each other directly or through common third
parfies, that puts them in a position to have access to information
about or influence in the Bid of another Bidder, or influence the
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decisions of Employer regarding this bidding process; or have the
same legal authorized representative for purposes of this Bid.

e) An Employer formed by the merger of two or more companies or
divisions of such companies engaged in execution of Works as
specified in the Bidding Documents can also parficipate provided the
constituent companies or divisions before merger individually or jointly
meet the stipulated qualification requirements fully.

If so, specified in the BDS, if a Foreign/expatriate Bidder, who is currently not
doing business within the Kingdom of Bhutan, is awarded the confract, the
Bidder may be represented by an agent in the Kingdom of Bhutan. The
agent shall be a legal entity, equipped and able to carry out the
Contractor's obligations.

Where an agent is permitted to submit the Bid on behalf of the Foreign
Bidder, payment of agency commission, if any, to the Foreign Bidder shall
only be made in the local currency. The agent and the Foreign Bidder shalll
not be permitted to submit separate bids in the same bidding process. On
the other hand, an agent shall not be allowed fo work with and represent
more than one party/Bidder.

In case of JV with any of the Bhutanese Bidder the payment to the
Bhutanese member of the JV for the services from within Bhutan shall be in
local currency.

The Bidder shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

Exclusion of Bidders

A Bidder shall be excluded from participating in this bidding process
under the following circumstances:

a) Bidderis insolvent oris in receivership oris bankrupt oris in the process
of being wound up; or has entered info an arrangement with
creditors; or

b) Bidder's affairs are being administered by a court, judicial officer, or
appointed liquidator; or

c) Bidder has suspended business or is in any analogous situation arising
from similar procedures under the laws and regulations of his country
of establishment; or

d) Bidder has been found guilty of professional misconduct by a
recognized fribunal or professional body; or

e) Bidder has not fulfilled his obligations with regard fo the payment of
taxes, or other payments due in accordance with the laws of the
country in which he is established or of the Kingdom of Bhutan; or
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6.1

6.2

f)  Bidder has been convicted for fraud and/or corruption by a
competent authority, or

g) Bidderis guilty of serious misrepresentation in supplying information in
this tender; or

h) The Bidder has been debarred/blacklisted from participation in
public procurement by the competent authority; or

i)  as a matter of law or official regulation, RGoB prohibits commercial
relations with the country in which the Bidder is constituted,
incorporated, or registered.

Joint Venture Bids

Bids submitted by a joint venture, if so, permitted in the BDS, formed by a
number of legal entities as specified in the BDS subject to the condition that
the total number of legal entities shall not exceed three (3) entities, shall
comply with the following requirements:

a) The Bid shall be signed by an authorized signatory of the joint venture.
who has been authorized by all the other members, so that the bid is
legally binding on all members.

b) One of the partners shall be designated as leader who shall have the
authority to conduct all business for and behalf of any and all
members of the joint venture. This authorization shall be evidenced by
submitting with the bid a power of attorney signed by legally
authorized signatories of the other members:

c) Theleader shall be authorized to receive instructions for and on behalf
of any and all members of the Joint Venture and the entire execution
of the confract, including payment, shall be done exclusively with the
leader;

d) All members of the joint venture shall be liable jointly and severally for
the execution of the contract in accordance with its terms; and

e) A copy of the agreement entered into by the joint venture members
as per the format provided in the bidding documents shall be
submitted with the Bid. In order for JV to qualify. either the lead partner
must meet the minimum technical qualification requirements or can
be met jointly by the JV partners. as specified in the BDS.

The financial qualification requirements however may be met jointly by the
members of the JV subject to the condition that each member can
independently meet at least the minimum financial qudlification
requirements as specified in the BDS. Failure fo comply with this requirement
will result in rejection of the Joint Venture's Bid.

can be a member in only one joint venture: bids submitted by joint
ITB Page 4 of 17



ventures including the same firm as member in more than one JV in the
same bidding process shall be rejected.

B. BIDDING DOCUMENTS
& Contents of Bidding Documents

7.1 The bidding documents are those as stated below and should be read in
conjunction with any comigendum/modification issued on these
documents:

o Notice Inviting Tender (NIT)

° Instructions to Bidders

. Bid Data Sheet (BDS)

o General Conditions of the Confract
e Special Conditions of Contract (SCC)
o Forms

e  Bill of Quantity (BoQ)

o Drawings

7.2 The bidder is expected to examine carefully the contents of all the above
documents. Failure to comply with the requirement of bid submission will be
at bidders' own risk. Bids, which are not substantially responsive to the
requirement of the bidding document, will be rejected. Prior to last date of
submission of tender the Employer, for any reason whatsoever, may modify
the tender by issuing corrigendum, which will become a part of tender
document. No modification of bid shall be permissible after last date of
submission, whatever may be the reason.

7.3 The PHPAAI at its discretion may extend as necessary the deadline for
submission of tender, if considered necessary.

8. Clarification of Bidding Documents

8.1 The Bidder shall examine the bidding documents thoroughly in all respects
and if any conflict, discrepancy, error or omission is observed, the Bidder
may request clarification promptly. A prospective Bidder requiring any
clarification on the bidding documents may notify Employer in writing by
post or e-mail, to the address mentioned in BDS, not later than the date and
time specified in BDS.

8.2 Employer shall issue clarification(s) as it may think fit in writing by post or e-
mail prior to the deadline/ extended deadline for submission of Bids
prescribed by Employer. All such clarifications shall form part of the bidding
documents and shall accompany the Bidder's bid
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8.3

8.4

B.5

8.6

2.1

2.2

9.3

9.4

10.
11

10.2

For the information of all Bidders, the clarifications (including a description
of the enquiry but without identifying its source) will be sent to all
prospective bidders.

Bidders shall not be dllowed to seek any clarification on the bidding
documents in person or by telephone or other verbal means. Any queries
sent by the Bidders after the date and time notified in the BDS or extended
date, if any, shall not be entertained.

Should Employer deem it necessary to amend the bidding documents as a
result of a clarification, it shall do so following the procedure under ITB
Clause 10.

Any failure on the part of the Bidder to comply with the provisions under ITB
Clause 8 shall not excuse him/her for performing the works in accordance
with the conftract, in case of award.

Pre-Bid Meeting

A pre-bid meeting shall be conducted only if necessary to clarity doubts
and concerns of the Bidders prior to submission of bids. The Bidders who
have purchased the bidding documents shall attend pre-bid meeting to
be held on the date, time and location specified in BDS.

Non-attendance at the pre-bid meeting shall not be a cause for
disqudlification of Bidders but at the same time shall not entitle them to raise
any query at a later date.

Minutes of the pre-bid meeting, including the text of the questions raised
without identifying the source, and the responses given together with any
responses prepared after the meeting, shall be circulated to all Bidders who
have downloaded the bidding documents

Any modification to the bidding documents that may become necessary
as a result of the pre bid meeting shall be made by Employer through the
issue of an addendum pursuant to ITB Clause 10.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the PHPA-II may, for
any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the Bidding Documents by the
issuance of a Corrigendum/Addendum.

The corrigendum/addendum will be sent in writing to all prospective
bidders and the bidders shall promptly acknowledge receipt thereof to the
PHPA-IL.

ITB Page 6 of 17



10.3 In order fo afford prospective bidders reasonable time required to consider
a corrigendum/addendum in preparing their bids, the PHPA-Il af its
discretion may extend the deadline for the submission of bids.

C. PREPARATION OF BIDS
11.  Cost of Bidding

The Bidder shall bear all costs, direct or indirect associated with the
preparation and submission of his bid (including site visits and attending pre-
bid meetings) and Employer in no case shall be responsible or liable for
these costs, regardless of the conduct or outcome of the bidding process.

12. lLanguage of Bid
The bid prepared by the bidder and all correspondence and documents

relating to the bid exchanged by the bidder and the PHPA-Il shall be written
in the English language only.

13. Alternative Bids
Alternative bids shall not be considered, unless specifically allowed in the
BDS.

14. Documents Comprising the Bid
The tender to be prepared and submitted by the bidder for consideration
shall comprise of the following: -

a) Complete set of bidding document, BoQ & forms duly filled in and
signed, wherever required, without altering the formats.

b) Bid Security in accordance with ITB Clause 18.
c) Integrity Pack Statement duly executed by the bidder as per form no.5

d) Documentary evidences establishing Bidder's Eligibility and
Qualification stipulated in BDS.

e) Alternative bids if permitted in BDS

f)  Any other documents required in the BDS
15. Bid Prices and Discounts

15.1 Prices quoted by the Bidder shall be fixed during the Bidder's performance
of the Contract or subject to variation, as specified in the BDS.

15.2 The Bidder shalll fill in unit rates/ prices for all items of the Works described in
the BoQ in figures. The unit rates/ prices quoted in the BoQ shall also be
deemed to include any incidentals not shown or specified but reasonably

A’{SEGFE;;; implied or necessary for the proper completion and functioning of the
/@Q//F\O/ hole specified item of the Works in accordance with the Bidding
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15.3

15.4

155

15.6

15.7

16.
16.1

16.2

16.3

17.

1£.1

Documents and shall also deem to include the cost of construction of
infrastructural facilities required for execution of the Contract and not
included in the Works. The Conftract shall be for the whole Works based on
the unit rates and prices in the Priced BoQ submitted by the Bidder.

If, in accordance with the BDS, prices quoted by the Bidder are subject to
adjustment during the performance of the Confract:

a) The prices quoted by the Bidder shall reflect changes in the cost of
labour, material, etc. in accordance with the procedures specified in
GCC Clause 70.1

b) The Employer shall indicate the name, source and origin of indices
along with their base values and corresponding coefficients as per
SCC.

Unless otherwise specified in the BDS, the unit rates/ prices quoted in the
BoQ shall be inclusive of all taxes, duties, levies & charges (including those
levied on the construction material quarried from land owned by Employer
or otherwise), as of thirty (30 days) days prior to the deadline for submission
of Bids.

The total price at the bottom of the Priced BoQ shall be indicated both in
figures and words.

If rebate/discount is offered, the overall discount in percentage shall be
brought out in the Priced BoO. Conditional rebates/discount, if any, offered
by any Bidder shall not be considered during Bid evaluation.

ltfems for which no rate or price is entered by the Bidder in the Priced BoQ
shall not be paid by Employer when executed and shall be deemed
covered by the other rates and prices mentioned in the Priced BoQ.

Currencies of Bid and Payment
The unit rates and prices shall be quoted by the Bidder in any of the
currency (ies) specified in the BDS.

The reference exchange rate (selling rate) prevailing on the day of Bid
opening or the immediately preceding date as posted by the Royal
Monetary Authority of the Kingdom of Bhutan shall be used for the
conversion of prices.

The payment to the Contractor shall be made in the currency of Bid and
any banking charges related to payment shall be borne by the Confractor.

Bid Validity Period

Bids shall remain valid fill the date specified in the BDS. A bid valid for a

ITB Page 8 of 17



17.2

17.3

18.
18.1

18.2

183
18.4

18.5

18.6

18,7

18.8

In exceptional circumstances, prior to the expiry of the Bid validity period,
Employer may request Bidders to extend the period of validity of their Bids.
The request and the responses shall be made in writing fo all the
participating Bidders. A Bidder may refuse the request to extend the validity
of its Bid without forfeiting its Bid Security. In such a case, the Bid of the
Bidder, refusing to extend the validity of its Bid, shall not be considered for
evaluation and award. A Bidder granting the request shall be required to
extend the validity of their Bid securities correspondingly but shall not be
required or permitted to modify its Bid.

The provision of ITB Clause 18 regarding discharge and forfeiture of the Bid
Security shall contfinue to apply during the extended period of the Bid
validity.

Bid Securily

The Bidder shall furnish, as part of its Bid, a Bid Security in original form,
denominated in the currency and the amount specified in the BDS.

The Bid Security shall at the Bidder's option, be in any forms stipulated in the
BDS.

Bid Security shall be issued by financial institution stated in the BDS.

Bid security shall be in its original form and copies shall not be accepfed.
Bid Security shall be valid for a period thirty (30) days beyond the bid validity
period, as extended, if applicable, in accordance with ITB Clause 17.2.
Accordingly. the Bid security shall remain valid fill the date specified in the
BDS.

Any Bid not accompanied by adequate Bid Security shall be rejected by
Employer as non-responsive.

The Bid Securities of unsuccessful Bidders shall be returned as promptly as
possible upon the successful Bidder furnishing the Performance Security
pursuant to ITB Clause 36.

In the case of a single-stage-two envelope and fwo-stage mode of
tendering, the Bid Security of non- responsive Bidders shall be returned
immediately after technical evaluation.

The Bid Security shall is liable for forfeiture if:

a) Bidis withdrawn during the period of its validity

b) The bidder has been found practicing corrupt or fraudulent or collusive
o coercive practices during the bidding process

c) If the successful bidder fails to:

i) Corrections of Bid prices is not accepted by the bidder
i) submit an acceptable performance security

ITB Page 9 of 17



18.9

19.

20.
20.1

20.2

20.3

21.
Z1.1

21.2

21.3

i) sign the Contract.
The Bid Security of a JV/C must be in the name of the JV/C that submits the
bid.
Bidding Condition

The bidder shall submit offers which comply fully with the requirements of
the Bidding Documents. Any deviation in submitted bid for the bidding
documents shall be liable for rejection.

Format and Signing of Bid

The Bidder shall prepare ONE Original document comprising the Bid as
described in ITB Clause 14 and clearly mark it “ORIGINAL."” In addition, the
Bidder shall submit copies of the Bid, in the number specified in the BDS. In
the event of any discrepancy between the Original and the Copies, the
Original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the
Bidder.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the authorized person signing the Bid.

SUBMISSION OF BIDS
Submission of Bids

Bids shall be delivered by hand, courier, registered post so as to reach the
Employer at the address specified in the BDS. The Employer shall not be
responsible for any delay in receipt of the bid where sent by post or carrier.

The Bids shall be submitted in envelops, signed and sealed in the manner
stipulated here under or as mentioned in the BDS. The outer Envelope shall:

a) be marked "CONFIDENTIAL".
b) be addressed to the Employer provided in the BDS.
c) bearthe Tender name and number; and

d) provide a warning not to open before the time and date for Bid
Opening.

Single-Stage Two Envelope process:
a) The Inner Envelope-l shall contain:

i. Technical bid, Bid Security and be signed across their seals
by the person authorized to sign the Bid on behalf of the
Bidder; and

ITB Page 10 of 17



21.4

218

21.6

217

21.8

22.
22,1

222

ii. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and
ISR

b) Theinner envelope-ll shall contain:

I.  Financial bids and be signed across their seals by the person
authorized to sign Bid on behalf of the Bidder, and

i. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and
o

Where bids are invited under the single stage single envelope, both
technical and financial bid shall be in one envelope.

In addition to the idenfification required in ITB Clause 21.2, the inner
envelopes shall indicate the name and address of the Bidder; to enable
the Bid fo be returned unopened in case it is declared late pursuant to ITB
Clause 23.

If the outer envelope is not sealed and marked as above, the Employer
shall assume no responsibility for the misplacement or premature opening
of the Bid.

In the Two-Stage Process, Bidders shall be advised to submit only the
technical bids in the first stage. In the second stage, Bidders shall be
requested to submit both their technical bids as modified and agreed upon
with the Employer, and the financial bids based on the modified technical
bids simultaneously in two separate sealed envelopes.

When so specified in the BDS Bidders shall have the option of submitting
their Bids electronically. Bidders submitting Bids electronically shall follow the
procedures specified in the BDS.

Deadline for Submission of Bids

Bids must be received by the Employer in accordance with ITB Clause 21,
no later than the date and time indicated in the BDS. In the event of the
specified date for submission of Bids being declared a holiday for the
Employer, the bids will be received up to the specified time on the next
working day. Such postponement of the date will not have any impact on
the other dates specified bidding document (Bid Validity and validity of Bid
Security).

The Employer may, atits discretion, extend the deadline for the submission
of Bids by amending the Bidding Documents in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

In the event of the deadline for submission of Bid extended by Employer,
the Bidders shall have the option to submit their revised Bid in substitution
either in full or in part of earlier Bid. In the absence of a revised Bid, the
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original Bid shall be considered for opening and subsequent evaluation if
otherwise in order. Wherever. the Bidder has submifted the revised Bid in
modification of earlier Bid. the earlier Bid shall be returned unopened to the
Bidder.

23. Lote Bids

Any bid received by the Employer after the deadline for submission of bids
shall be declared late, rejected and returned unopened to the Bidder.

24. Modification and Withdrawal of Bids

24,1 A Bidder may withdraw, substitute, or modify its Bid after it has been
submifted by sending a written notice, duly signed by an authorized
representative. Bids requested to be withdrawn shall be returned unopened
to the Bidders.

24.2 The substitution or modification of the Bid must accompany the respective
written notice and must be:

a) submitted in accordance with ITB Clause 20 and 21 in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL", “SUBSTITUTION" or “MODIFICATION;" and

b) Received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB Clause 22.

24.3 No Bid may be withdrawn, substituted, or modified in the inferval between
the deadline for submission of Bids and the expiry of the period of Bid
validity or any extension thereof.

24.4  Withdrawal, substitution, or modification of a bid between the deadline for
submission of bids and expiration of the period of bid validity specified as
extended pursuant to ITB Clause 17.1, may result in the forfeiture of the Bid
Security pursuant to ITB Clause 18.8. If the lowest or the lowest evaluated
Bidder withdraws his bid between the periods specified in this clause, the
bid security of the Bidder shall be forfeited.

E. BID OPENING AND EVALUATION
25.  Bid Opening

25.1 The Employer shall conduct the Bid Opening in public, in the presence of
Bidder-designated representatives who choose to attend, and at the
address, date, and time specified in the BDS.

25.2 Bidders, their representatives, and other attendees at the Bid Opening shall
not be permitted to approach any members of the Bid Opening
ﬁ?&fdﬁq;“a%)mmiﬁee or any of the Employer employees.
o «\@)/

\4)
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25.3

25.4

255

25.6

25.7

25.8

25.9

25.10

26.
26.1

/‘?‘( oCuUre o
SN N

First, envelopes marked “WITHDRAWAL" shall be read out and the envelope
with the corresponding Bid shall not be opened but shall be returned to the
Bidder. No Bid withdrawal shall be permitted unless the corresponding
withdrawal notfice contains a valid authorization to request the withdrawal
and is read out at Bid Opening.

Next, envelopes marked “SUBSTITUTION™ shall be opened, read out, and
exchanged with the corresponding Bid being substituted. The substituted
Bid shall not be opened but shall be returned to the Bidder. No Bid
substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at
Bid Opening.

Envelopes marked "MODIFICATION" shall be opened and read out with the
corresponding Bid. No Bid modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request
the modification and is read out at Bid Opening.

All other envelopes shall be opened one at a time. The Bidders' names, the
Bid prices, the total amount of each Bid and of any alternative Bid (if
alternatives have been requested or permitted), any discounts, bid
withdrawals, substitutions or modifications, the presence or absence of Bid
Security, responses to any Bidding Documents addenda, and such other
details as the Employer may consider appropriate shall be announced by
the Employer at the Bid Opening.

No Bid shall be rejected at Bid Opening except for late Bids pursuant to ITB
Clause 23 and Bid Security not in accordance with ITB Clause 18.

Substitution Bids and modifications submitted pursuant to ITB Clause 24 that
are not opened at Bid Opening shall not be considered for further
evaluation.

The Bidders' representatives and attendees who are present shall be
requested to sign the record of Bid Opening. The omission of a Bidder's or
other attendee's signature on the record shall not invalidate the contents
and effect of the record.

In the case of the Single Stage Two Envelope Bid, the fechnical bid shall
only be opened on the bid opening date. The date for opening the
financial bid shall be intimated to the Bidders whose Bid is found responsive
in the tfechnical evaluation.

Confidentiality of Bids

After the public opening of bids, information relating to the examination,
clarification, evaluation and comparison of bids and recommendations
concerning the Award of Confract shall not be disclosed to bidders or other
ersons not officially concerned with such process.
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26.2

27.

28.
28.1

28.2

28.3

28.4

29.

Any effort by a bidder to influence the Employer in the process of
examination, clarification, evaluation and comparison of bids, and in
decisions concerning Award of Contract, may result in the rejection of his
bid.

Clarification of Bids

To assist in the examination, comparison and evaluation of bid the PHPA-I|
may ask bidders for clarification of the bids, if any. But no change in price
or substances of bid will be sought, agreed or permitted. The request for
clarification and its response shall invariably be in writing.

Preliminary examination of bids and Determination of Responsiveness

The Employer shall examine the Bids to confirm that all documents and
information requested in ITB Clause 14 have been provided and to
determine the completeness of each document submitted.

Prior to the detfailed evaluation of bids, the Employer shall determine
whether each bid:

a) Meets the eligibility criteria defined in ITB Clause 4

b) has been properly signed

c) is accompanied by required bid security

d) s substantially responsive to the requirement of bidding document.

A substantially responsive document is one which conforms to all the terms
& conditions and specifications without material deviation or reservation
which;

a) affects in any substantial way the quality or scope of the work.
b) limits in any substantial way the scope of work.

c) isinconsistent with the bidding document.

d) affects unfairly the competitive position of other bidders.

Bids not found substantially responsive are liable to be rejected. Conditions
if added by the bidder, which have adverse bearing on the cost and scope
of tendered work shall make the tender liable for disqualification.

Cormrections of Errors in Bids

The price bids shall be checked by the Employer for any arithmetic errors in
computation and summation. Where there is a discrepancy between the
unit rate and the total amount derived from the multiplication of the unit
rate and the quantity, the unit rate as quoted will govern and the total
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30.
30.1

30.2

30.3

30.4

30.5

31.
31.1

32

313

amount shall be corrected. If the bidder does not accept the corrected
amount of bid, his bid will be rejected.

Detail Evaluation and Comparison of Bids

The Employer shall evaluate each Bid that has been determined up to this
stage of the evaluation, to be substantially responsive.

To evaluate and compare Bids, the Employer shall consider the following:
a) the final bid price, as quoted in accordance with ITB Clause 15

b) price adjustment for correction of arithmetic errors in accordance
with ITB Clause 29

c) price adjustment due to discounts offered in accordance with ITB
Clause 15

d) adjustments due to the application of the evaluation criteria
specified in the BDS

e) adjustments due to the application of a margin of preference, in
accordance with ITB Clause 33, if applicable

Employer's evaluation of a bid shall exclude and not take into account any
allowance for price adjustment during the period of execution of the
contract, if provided in the Bid.

The evaluation shall be based on the evaluated cost of fulfiling the
Contract in compliance with all commercial, contfractual and technical
obligations under the Bidding Documents.

For the purpose of comparison, the total price offered by all substantially
Responsive bids of qualified Bidders shall be compared to determine the
lowest evaluated Bid.

Abnormally High / Low Bids

An abnormally low bid is one where the bid price, in combination with other
elements of the bid, appears to be so low that it raises concerns as to the
capability of the Bidders to perform the contract for the offered bid price.

If the lowest evaluated Bid appears abnormally low and/or serious is
unbalanced, Employer may require the Bidder to produce written
explanations of justifications and detailed price analysis for any or all items
of the Bill of Quantities fo demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. Abnormally
low Bid may or may not be accepted.

If Employer decides to accept the abnormally low Bid for the Bid with

/SRJ/UL’C_L?@/;}\ seriously unbalanced rates after considering the above, the Bidder shall be

st
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31.4

32.
32.1

922

52.3

performance security, an equivalent to the difference between the
estimated and quoted price to a maximum of (ten percent) 10% of the
quoted price to protect Employer against any financial loss in the event of
default of the successful Bidder under the Contact.

If the lowest evacuated Bid is abnormally high in the discretion of the
Employer, then the Employer may seek justification for the high rates and if
necessary. negotiate with the lowest evaluated Bidder and may reject the
bid if considered to be abnormally higher than the estimate.

Margin of preference

If specified in the BDS, domestic Contractors may receive a margin of
preference in during evaluation, for which this clause shall apply.

A domestic Bidder shall provide all evidence necessary to prove that it
meets the following criteria to be eligible for a margin of preference in the
comparison of its Bid with those Bidders who do not qualify for the
preference. A domestic Bidder shall:

a) be registered within Bhutan, constituted under and governed by the
civil, commercial or public law of Bhutan, and have its statutory office,
central administration or principal place of business there.

b) have majority ownership by nationals of Bhutan.

c) notsubcontract more than twenty percent (20%) of the initial Contract
Price. Excluding provisional sums, to foreign contractors, suppliers
and/or consultants.

Joint Ventures, Consortia and Associations of domestic firms may be eligible
for the margin of preference provided that:

a) the individual partners satisfy the criteria of eligibility of ITB Clause 32.2
(a) and the JV/C/Ais registered in Bhutan:

b) the JV/C/A does not subcontract more than ten percent (10%) of the
inifial Contract Price, excluding provisional sums, to foreign firms, and
the JVIC/A satisfies any other criteria specified for the purpose of
domestic preference eligibility, as specified in the BDS. The procedure
used to apply the margin of preference shall be as stipulated in the
BDS.

Employer’s Right to Accept Any Bid, and Reject Any or All Bids

The Employer reserves the right to accept or reject any Bid and to annul the
bidding process and reject all Bids at any time prior to Confract award,
without thereby incurring any liability to Bidders.
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34.

34.1

35,

35.1

3a.2

35:3

36.
36.1

36.2

36.3

37.

AWARD OF CONTRACT
Award Criterig

Employer shall award the Confract to the successful Bidder whose bid has
been determined to be substantially responsive and to be the lowest
evaluated Bid, further provided that the Bidder is determined to be eligible
and qualified and has the capacity and capability to fulfil the contract in
accordance with relevant provisions of the bidding document.

Notification of Award

Prior to the expiry of the period of bid validity, Employer shall nofify the
successful Bidder, through a Letter of Award (LoA), that its bid has been
accepted indicating the award price. The successful bidder shall return a
copy of the LoA to Employer after duly recording "Accepted
Unconditionally" under the signature of the authorized signatory within
seven (7) days of the date of nofification of award.

Until a formal contfract is prepared and secured, the LoA shall constfitute a
binding contract between the successful Bidder and Employer.

Upon the furnishing of performance security pursuant to ITB Clause 36 by
the successful Bidder. Employer shall promptly notify each unsuccessful
Bidder and return their bid security.

Performance Security

Within the time specified in the BDS, the successful Bidder shall submit
Performance Security equal to 10% of the Confract Price and in the form
stipulated in the BDS.

Failure of the successful Bidder to comply with the requirements of ITB
Clause 37 and shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Bid Security

Upon the successful Bidder's signing of the Contract and furnishing of the
Performance Security, the Employer shall prompfly nofify unsuccessful
Bidders and shall discharge their Bid Securities.

Signing of Contract

Upon accepting the Letter of Award (LoA), the successful Bidder shall
submit the Performance Security and sign the Contract as per form no. 1
within the time specified in the BDS.
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BID DATA SHEET

The Bid Data Sheet (BDS) contains information and provisions that are specific
to this bidding process only. For clarity in the BDS, its clauses are numbered
with the same numbers as the corresponding ITB clauses.

Wherever there is a conflict, the provisions herein shall prevail over those in

Q0 5
L L O

the ITB
ITB Particulars
Clauses
1.1 Scope of the work: As specified in the TS.
4.1 Nationality of Bidder : Bhutanese
6 - Joint Venture/consortium (JV/C) Bids are permitted: Nof
Permitted
81155]4 & | For Bid clarification purposes, the Employer's address is:
' The Chief Engineer,
Proc. & Contracts Wing,
Punatsangchhu-ll Hydroelectric Project,
Biimthangkha, Wangdue Bhutan.
Phone number: 02-471744/471713
Email-ID : contracts@phpa2.gov.bt
Bid Clarification requests will be received ON or BEFORE:
Date & Time: 03.01.2026 at 1630 Hrs
2.1 Pre-bid meeting : No
12 The language of a bid is: English
13 Alternative Bids: shall nof be permitted
The following minimum Qualifying Requirement has to be met
by the Bidder:
14.d

1) Average Annual financial furnover during the latest 3
financial years should be Nu. 1,208,500.00

Note: Bidder shall submit copy of reports on financial
standing of the bidder such as profit and loss statements,
balance sheets and auditor's report of the past three years

2) Experience of having successfully completed similar
works during last 7 years ending last day of month previous
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to the one in which applications are invited should be
either of the following: -

a) Three similar completed works costing not less than
the amount equal to Nu.1,611,310.00

or

b) Two similar completed works costing not less than
the amount equal to Nu.2,014,140.00

or

c¢) One similar completed work costing not less than
the amount equal to Nu. 3,222,620.00

Note:

i. similar work- Projects involving the consfruction or
renovation of buildings or other structures, including
comparable tasks and related electrical works.

ii. Bidder shall submit copy of the work order (s) &
completion certificate (s).

14 (f) 1) Copy of a Valid Trade License or other documents to
prove the legal status and place of registration of the
business.

2) Copy of CDB Certificate
3) Latest Tax Clearance Certificate

15.] & The prices quoted by the Bidder shall not be adjustable.

15.3

15.4 Bid Price shall be inclusive all the taxes in Bhutan accordance

with the income Tax Act of Bhutan

1é.1 The currencies of the Bid shall be: Ngulfrum

17.1 The Bid validity period shall be: 90 from the last date of bid

submission.

18.1 The Bidder shall furnish a bid security for the amount of Nu.

80,600.00 (Nu. Eight Thousand Six Hundred) only

18.2

The Bid Security shall be provided in any one of the following
forms:

a) An unconditional and Irrevocable Bank Guarantee as
per form no.3.

b) A Demand Draft
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c) A Banker's Cheque/Cash Warrant

d) Direct Deposit in PHPA-II's Account No. 102081338
maintained with Bank of Bhutan

18.3

The Bid Security shall be issued by: Any schedule
banks/financial institutions in Bhutan.

18.4

The Bid security shall remain valid fill: 120 days from the date
of bid opening

20,1

In addition to the original Bid, the number of copies is: NIL

21

For bid submission purposes only, the Employer’s address is:

The Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Ill Hydroelectric Project,
Bjimthangkha, Wangdue Bhutan.

Phone number: 02-471744/471713

Email-ID : contfraocis@phpa?.gov.bt

213

Single-Stage Two Envelope process

The Bidder shall seal the Bids in separate inner envelopes
contained within one outer envelope. All envelopes shall be
sealed with adhesive or other sealant.

Superscript of Cover Envelope:
"CONFIDENTIAL"

Bid for: Renovation/Modification of Lineman Quarter at
Dogarthang, PHPA-II Site

Tender No.: PHPA-II/CE(P&C)/INFRA/2025/03
Addressed to:

The Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Ill Hydroelectric Project,
Bjimthangkha, Wangdue Bhutan.

Not to be opened Before: 06.01.2026 at 1030 Hrs (BST)
Superscript of Envelope 1:

Envelope 1: 'Technical Bid’
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Name of bidder:
Address:

Superscript of Envelope 2:

Envelope 2: ‘Financial Bid’
Name of bidder:
Address:

218

Submission of Bids electronically: NA

22

The deadline for the submission of the Bid is: 05.01.202é af 1630
Hours (BST).

25.]

The bid Opening shall take place af:
Venue: Office of Chief Engineer,

Proc. & Confracts Wing,
Punatsangchhu-Il Hydroelectric Project,
Bjimthangkha, Wangdue, Bhutan.

Date and Time:06.01.2026 at 1030Hrs (BST)

32.1

A margin of domestic Preference: shall not apply.

36.1

The Performance Security shall be provided in any one of the
following forms, issued any schedule banks/financial institutions
in Bhutan/India:

a) An unconditional and Irrevocable Bank Guarantee as
per form no.3.

b) A Demand Draft

c) ABanker's Cheque/Cash Warrant

d) Direct Deposit in PHPA-II's Account No. 102081338
maintained with Bank of Bhutan

36.1 &
37.1

The successful Bidder shall submit the performance security
and sign the Conftract within fifteen (15) days from the date of
issue of the Letter of Award.
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DEFINITIONS AND INTERPRETATIONS

Clouse -1 Definitions

In the Conftract, as hereinafter defined, the following words and expressions
shall have the meanings hereby assigned to them, except where the
context otherwise requires:

Vi)

vii)

viii)
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‘PHPA-II'/ ‘Employer' /'Purchaser’ / ‘Project Authority’ means the
Punatsangchhu-Il Hydroelectric Project Authority and the legal
successor in title to the PHPA-Il who will employ the Contractor.

“"RGoB" means the Royal Government of Bhutan.

‘Contractor’/ ‘Supplier’ means the person or persons, firm or
company, group of firms or Joint Venture, whose bid has been
accepted by the PHPA-Il and includes the Contractor’'s personal
representatives, successors and permitted assigns.

“Engineer-in-Charge” means the Engineer-in-Charge appointed
from time fo time by the PHPA-Il and noftified in writing to the
Confractor to act as the Engineer-in-Charge for the purposes of
the Confract.

“Engineer-in-Charge’s Representative” means any Resident
Engineer or assistant of the Engineer-in-Charge appointed from
time to time by the PHPA-I or the Engineer-in-Charge to perform
the duties set forth in Clause-2 hereof, whose authority shall be
noftified in writing to the Confractor by the Engineer-in-Charge.

“Works" shall include both Permanent Works and Temporary
Works.

“Temporary works” means all temporary works of every kind
required in or about the execution or maintenance of Works.

“Permanent Works” means the permanent works to be executed
and maintained in accordance with the Conftract.

“Contfract” means the Conditions Goveming the Contract,
Technical Specifications, Drawings, priced Bill of Quantities, Letter
of Award and the Confract Agreement.

“Confract Price"” or “Contract value” means the sum indicated in
the Lefter of Award. The Contract Price when exceeds the
awarded value (without escalation), it shall be revised at é (six)
monthly intervals comprising BoQ items actually executed plus the
extra/deviated items valued at base date without escalation for
the purpose of regulating percentage based issues.
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“"Constructional Plant”, “Plant and Equipment” or “Machinery”
means and include plant, equipment, machinery, tools,
appliances, other implements of all description or things of
whatsoever nature required in or about the execution, or
maintenance of the Works but does not include materials or other
things intended to form or forming part of the Permanent Works.

“Specifications” means the Technical Specifications and other
Specifications referred to in the Bidding Documents and any
modification thereof or addifion therefo or deduction therefrom
as may, from time to time, be furnished/decided by PHPA-II
and/or submitted by the Contractor and approved in writing by
the Engineer-in-Charge.

“Drawings” means the drawings referred to in the Specifications
and any modification of such drawings approved in writing by the
Engineer-in-Charge and such drawings, as may, from time tfo fime,
be furnished by PHPA-Il and/or submitted by the Contractor and
approved in writing by the Engineer-in-Charge.

“Site” means the land and other places on, under, in or through
which the Permanent Works or Temporary Works, designed by the
Engineer-in-Charge are to be executed and any other lands and
places provided by the PHPA-Il for the purposes of working space
or any other purpose as may be specifically designated in the
Contract or subsequently approved as forming part of site.

“Approved” means approved in writing, including subsequent
written confirmation of previous verbal approval and “approval”
means approval in writing, including as aforesaid.

“Consultant” means WAPCOS Lid., its legal successors or
permitted assigns.

“Chief Engineer” means the Chief Engineer-in-Charge of the
Works or his successor and to whom the Engineer-in-Charge
reports.

“Managing Director” means the Technical and Administrative
head of the Project. ‘

“Gol" means Government of India.

“Sub-Contractor” means the party or parties having direct
confract with the Confractor and fo whom any part of the
Conftract has been sublet by the Confractor with the consent, in
writing, of the Engineer-in-Charge.
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“Manufacturer” means the party proposing to design and/or
manufacture the equipment and materials as specified complete
or in part.

“Letter of Award" means the letter from the PHPA-Il conveying
acceptance of the bid subject to such reservations as may have
been stated therein.

“Tonne or Metric Tonne” means 1,000 kgs (one thousand
kilograms). Metric system shall be followed in all interpretation and
execution of Works under this Contfract. Any conversion found
necessary shall be in accordance with the figures given in ‘Indian
Standard’, IS 786-1967 and subsequent revision(s) of this Standard.

“1.5"  means Indian Standard Specifications with latest
amendments or revisions as currently in force at the time of
execution of the Works.

“Day" means a day from midnight to midnight.

“Month” means from the beginning of a given date of a calendar
month to the end of the preceding date of the next calendar
month.

“Week" means seven consecutive days.

“Quarter” means a period of three consecutive months starting
from January, April, July and October i.e. January to March, April
to June, July to September and October to December.

“C.W.C" means Central Water Commission, Government of India.
“C.E.A" means Central Electricity Authority, Government of India.

“Near Relative” means wife/husband, parents and grandparents,
children, first cousins, brothers-in-law, sisters-in-law and parents-in-
law.

“Rupees” means Rupees in Indian Currency.
“Ngultrum” means Ngulirum in Bhutanese Currency.

Words in singular number shall include the plural number and vice-
versa where the context so requires. “He" shall include “She"” and
vice-versa.

“Cost” mean all expenditure properly incurred or to be incurred
whether on or off the site including overhead and other charges
allocable thereto but does not include any allowance for profit.

i) The “Goods"” means all the gates, hoists, equipment, machinery

and/or other materials which the Contractor is required to supply
to PHPA-Il under the Conftract.
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xxxvii) “Services" means services ancillary to the supply of Goods such as

fransportation and insurance and any other incidental services
such as installation, performance of onsite erection, testing,
painting, commissioning for the supplied goods, fraining and other
such obligations of the Confractor covered under the Contract.

xxxviii)"Project Manager” means the person appointed from time to

XXXiX)

xl)

i)

time by the Contractor and nofified in writing fo the PHPA-II to act
as the in-charge for the purpose of the Contract.

Bid Data Sheet (BDS) means the proforma sheet, which contains
data and information specific to a particular work.

SCC means the Special Conditions of Contfract.

Joint Venture (JV) means a joint venture, association or
consortium of not more than three (3) legal entries that pool their
resources and skills to undertake a large or complex Contract in
the role as a Conftractor, with all legal entries (members in the JV
being legally liable, jointly and severally, through a joint venture
agreement between the members of the JV for the execution of
the Confract in the event of a member's withdrawal.

ENGINEER-IN-CHARGE AND ENGINEER-IN-CHARGE'S REPRESENTATIVES (§)

Clause -2 Dulies and powers of Engineer-in-Charge and Engineer-in-

ii)

Charge's Representative(s)

The Engineer-in-Charge shall carry out such dufies in issuing
decisions, certificates and orders as are specified in the Confract.

The Engineer-in-Charge’s representative(s) shall be responsible to
the Engineer-in-Charge, and his duties are to watch and supervise
the works and to test and examine any materials to be used or
workmen employed in connection with the Works. He shall have
no authority to relieve the Contractor of any of his duties or
obligations under the Contract nor, except as expressly provided
hereunder or elsewhere in the Confract, to order any Work
involving delay or any extra payment by the Engineer-in-Charge,
nor fo make any variation of or in the Works.

The Engineer-in-Charge may, from time to time in writing,
delegate to the Engineer-in-Charge's Representative(s) any of the
powers and authorities vested in the Engineer-in-Charge and shall
furnish to the Contractor a copy of all such written delegations of
Powers and authorities. Any written instructions or approval given
by the Engineer-in-Charge's Representative(s) to the Contractor
within the terms of such delegation, but not otherwise, shall bind
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the Contractor as though it had been given by the Engineer-in-
Charge. Provided always as follows:

a) Failure of the Engineer-in-Charge's Representative(s) to
disapprove any Work or materials shall not prejudice the
powers of the Engineer-in-Charge thereafter fo
disapprove such Work or materials and to order the
pulling down, removal or breaking up thereof.

b) If the Contractor shall be dissatisfied by reason of any
decision of the Engineer-in-Charge's Representative(s),
he shall be entitled to refer the matter to the Engineer-in-
Charge, who shall thereupon confirm, reverse or vary
such decision.

Clause -3 Assignment

The Confractor shall not assign the Confract or any part thereof, or any
benefit or interest therein or thereunder, otherwise than by a charge in
favour of the Confractor's bankers of any money due or to become due
under this Contract, without the prior written consent of the PHPA-II.

Clause -4 Sub-lefting

Unless stated in the SCC, the Contractor shall not sub-let the whole of the
Works. Except where otherwise provided by the Confract, the Contractor
shall not sub-let any part of the Works without the prior written consent of
the Engineer-in-Charge, which shall not be unreasonably withheld, and
such consent, if given, shall not relieve the Contractor from any liability or
obligation under the Confract and he shall be responsible for the acts,
defaults and neglects of any sub-contractor, his agents, servants or
workmen as fully as if they were the acts, defaults or neglects of the
Conftractor, his agents, servants or workmen. Provided always that the
provision of labour on a piece work basis shall not be deemed to be a sub-
letting under this Clause.

CONTRACT DOCUMENTS
Clause -~ 5 Language and Law

51 The Contract as well as all the correspondence and
documents relating to the bid, exchanged by the bidder and
the PHPA-II, shall be submitted in the language prescribed in
the SCC. All supporting documents and printed literature in
connection with the bid shall be in the language specified in

— the sCC.

|
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5.2

3.3

Clause = §

6.1

6.2

Clause -7

The law to which the Contract is to be subject and according
to which the Conftract is to be construed shall be as specified
in the SCC.

Documents Mutually Explanatory

Several documents forming the Contfract are to be taken as
mutually explanatory of one another, but in case of
ambiguities or discrepancies, the documents shall take
precedence in the order in which they are set out in the
Proforma of Agreement (form no. 1).

Drawings

Custody of Drawings

The drawings shall remain in the sole custody of the Engineer-
in-Charge, but one copy thereof shall be furnished to the
Conftractor free of charge. The Contractor shall provide and
make, at his own expense, any further copies required by him.
At the completion of the Contract, the Contractor shall return
to the Engineer-in-Charge all drawings provided under the
Conliaet.

One copy of drawings to be kept on site.

The drawings, furnished to the Contractor as aforesaid, shall be
kept by the Contractor on the Site and the same shall, at all
reasonable times, be available for inspection and use by the
Engineer-in-Charge and the Engineer-in-Charge’s
Representative and by any other person authorized by the
Engineer-in-Charge in writing.

Further Drawings and Instructions

The Engineer-in-Charge shall have full power and authority to supply fo the
Conftractor from time fo time, during the progress of the Works, such further
drawings and instructions as shall be necessary for the purpose of the
proper and adequate execution and maintenance of the Works. The
Conftractor shall carry out and be bound by the same.

Clavse = 8

8.1

GENERAL OBLIGATIONS
Confractor's General Responsibilities

The Contractor shall, subject to the provisions of the Confract,
and with due care and diligence, execute and maintain the
Works and provide all labour, including the supervision thereof,
materials, constructional plant and all other things, whether of

GCC Page | 6 of 50



A1

8.2

8.3

8.4

8.5

8.6

Clause - 9

a temporary or permanent nature, required in and for such
executfion and maintenance, so far as the necessity for
providing the same is specified in or is reasonably to be inferred
from the Conftract.

The Conftractor shall take full responsibility for the adequacy,
stability and safety of all site operations and methods of
consfruction, provided that the Contractor shall not be
responsible, except as may be expressly provided in the
Contract, for the design or specification of the Permanent
Works, or for the design or specification of any Temporary
Works prepared by the Engineer-in-Charge.

The Contractor shall prompftly inform the Engineer-in-Charge of
any error, omission, fault and other defect in the design of or
specifications for the Works which are discovered when
reviewing the Bidding Documents or in the process of
execution of the Works.

Where no specifications have been laid down, the materials
used and the Work done shall conform to the relevant I.S.
Code or any internationally accepted Standards or as directed
by the Engineer-in-Charge.

All instructions and orders given by the Engineer-in-Charge at
Site are to be maintained in the Site Instruction Book and shall
be taken to have been conveyed to the Confractor for his
compliance.

The Contractor must have a site office to receive normal
correspondence between 10 AM and 5 PM on working days
and urgent correspondence at any fime on all days.

Contract Agreement

The Contractor Shall, when called upon so to do, enter info and execute a
Contract Agreement, to be prepared and completed at the cost of the
PHPA-Il in the Proforma annexed at form no.1, with such modification as
may be necessary.

Clause -~ 10 Performance Security

10.1

Set}hon i

i'irh(_yﬁr‘- 'VJ =

For the due performance of the Contract, the Contractor shall
furnish to the PHPA-Il a performance security equivalent to 10%
of the contract price in the form as specified in SCC.

The proceeds of the performance security shall be payable to
PHPA-Il as compensation for any loss, resulting from
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Clause - 11
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Conftractor's failure to complete his obligation under the
Contract.

The performance security shall be valid until 30 days after the
date of issue of Maintenance Certificate.

Should the Contract period, for whatever reasons be
extended, the Confractor, on receipt of written request from
the Engineer-in-Charge, shall at his own cost get the validity
period of Bank Guarantee in respect of Performance Security
furnished by him extended and shall furnish the
extended/revised Bank Guarantee to the Engineer-in-Charge
before the expiry date of the Bank Guarantee originally
furnished. However, the Bank Guarantee charges for the
extended period will be reimbursed at actuals if the Bank
Guarantee period is extended for execution of BoQ amount
due fo the reasons not attributable to the Confractor.

The Performance Security will be released by the PHPA-Il, after
the issue of the Maintenance Certificate.

Inspection of Site

The PHPA-Il shall have made available to the Contractor with
the Bidding Documents such data on subsurface conditions as
shall have been obtained by or on behalf of the PHPA-II from
investigations undertaken relevant to the Works and the Bid
shall be deemed to have been based on such data, but the
Contractor shall be responsible for his own interpretation
thereof.

The Contractor shall also be deemed to have inspected and
examined the Site and its surroundings and information
available in connection therewith and to have satisfied himself,
so far as is practicable, before submitting his Bid, as to the form
and nature thereof, including the subsurface conditfions, the
hydrological and climatic conditions, the extent and nature of
work, and materials necessary for the completion of the Works,
means of access to the Site and the accommodation he may
require and, in general, shall be deemed to have obtained all
necessary information, subject as above mentioned, as to risks,
contingencies and all other circumstances which may
influence or affect his Bid.
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Clause - 12 Sufficiency of Bid

The Contractor shall be deemed to have satisfied himself before bidding as
to the correctness and sufficiency of his Bid for the Works and of the rates
and prices stated in the priced Bill of Quantities and the Schedule of Rates
and Prices, if any, which Bid rates and prices shall, except in-so far as it is
otherwise provided in the Confract, cover all his obligations under the
Confract, and all matters and things necessary for the proper execution
and maintenance of the Works.

Clause -~ 13 Works to be to the Satisfaction of Engineer-in-Charge

Save in-so-far as it is legally or physically impossible the Confractor shall
execute and maintain the Works in strict accordance with the Confract to
the satisfaction of the Engineer-in-Charge and shall comply with and
adhere strictly to the Engineer-in-Charge’s instructions and directions on
any maftter whether mentioned in the Confract or not, fouching or
concerning the Works. The Contractor shall take instructions and directions
only from the Engineer-in-Charge, or, subject to the limitations referred to in
Clause- 2 hereof, from the Engineer-in-Charge’'s Representative.

Clause - 14 Programme to be Furnished

14.1 Before the date of commencement, the Contractor shall, after
the acceptance of his Bid, submit to the Engineer-in-Charge
for his approval, a consfruction programme and quality
assurance plan.

14.1.1 Construction Programme

a) The detailed consfruction programme submitted by the
Conftractor for orderly completion of the Works, shall show
planned sequence of operations and the dates for
commencement and completion of all salient feature of
the Works.

b) The programme shall cover activities on the Site and
procurement and delivery activities. :

c) The programme shall be orderly and realistic, and shall be
revised at three monthly intervals or as necessary, as the
work progresses to meet this requirement and should
include a chart of the principal quantities of Work forecast
for execution monthly, and a schedule of payments
expected to be made to the Contractor by the PHPA-II.

d) If at any fime it should appear to the Engineer-in-Charge
’ ’\p?w(:\ that the actual progress of the Works does not conform to

GCC Page | 9 of 50




a)

h)

the approved programme, the Confractor shall produce,
at the request of the Engineer-in-Charge, a revised
programme showing the modifications fo the approved
programme necessary to ensure completion of the Works
within the fime for completion as defined in Clause - 43
hereof.

The construction programme shall be in the form of a
network diagram and activity listing. The network diagram
shall show in detail and in orderly sequence all activities,
their descriptions, durations, and dependencies or
precedencies, necessary fo the completion of the Works.

The construction programme and each revision thereof
shall be subject to review and approval by the Engineer-
in-Charge for conformity with the requirements of this
clause. The Confractor shall assist the Engineer-in-Charge
in reviewing and evaluating each programme furnished.
Disapproved programmes will be returned to fthe
Confractor which shall be revised by him fo correct the
defects noted, and shall be resubmitted to the Engineer-
in-Charge within 15 days after receipt by the Contractor.

The Conftractor shall, whenever required by the Engineer-
in-Charge or Engineer-in-Charge's Representative also
provide in writing, for his information a general description
of the arrangements such as deployment of modern and
efficient machinery, skilled and unskilled labour and
methods, which the Contractor proposes to adopt for the
execution of Works.

The Conftractor shall have to obtain prior approval of the
Engineer-in-Charge for the sequence of consfruction
which he proposes to adopt.

14.1.2 Quality Assurance Plan

14.2

a)

b)

The quality assurance program and procedures should be
in line with the requirements specified in the Technical
Specifications.

All costs associated with testing of materials required as
per Technical Specifications shall be deemed to be
included in the rates/prices in the Bill of Quantities.

The submission to and approval by the Engineer-in-Charge or
Engineer-in-Charge’s Representative of such programmes or
the furnishing of such partficulars shall not relieve the
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Contractor of any of his dufies or responsibilities under the
Confract.

Clause = 15 Contractior’s Superintendence

The Contractor shall give or provide all necessary superintendence during
the executfion of the Works and as long thereafter as the Engineer-in-
Charge may consider necessary for the proper fulfiling of the Confractor’s
obligations under the Contract. The Confractor, or a competent and
authorized agent or representative approved in writing by the Engineer-in-
Charge, which approval may at any time be withdrawn, is to be constantly
on the Works and shall give his whole time fo the superintendence of the
same. If such approval shall be withdrawn by the Engineer-in-Charge, the
Confractor shall, as soon as is practicable, having regard fo the
requirement of replacing him as hereinafter mentioned, after receiving
written noftice of such withdrawal, remove the agent from the Works and
shall not thereafter employ him again on the Works in any capacity and
shall replace him by another agent approved by the Engineer-in-Charge.
Such authorized agent or representative shall receive, on behalf of the
Contractor, directions and instructions from the Engineer-in-Charge or
subject to the limitations of Clause 2 hereof, the Engineer-in-Charge’s
Representative.

Clause - 14 Contractor's Employees

16.1 The Contractor shall provide and employ on the Site in
connection with the execution and maintenance of the Works:

a) only such technical assistants as are skiled and
experienced in their respective frades and such sub-
agents, foremen and leading hands as are competent to
give proper supervision to the work they are required to
supervise, and

b) Such skilled, semi-skiled and unskilled labour as is
necessary for the proper and timely executfion and
maintenance of the Works.

c) Experienced Safety Officer to maintain and supervise
safety requirements at the site of Works. Safety standards
shall be followed as provided in these documents.

16.2 The Engineer-in-Charge shall be at liberty to object to and
require the Confractor to remove forthwith from the Works any
person employed by the Contractor in or about the execution
or maintenance of the Works who, in the opinion of the
Engineer-in-Charge, misconducts himself, or is incompetent or
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negligent in the proper performance of his duties, or whose
employment is otherwise considered by the Engineer-in-
Charge to be undesirable and such persons shall not be again
employed upon the Works without the written permission of the
Engineer-in-Charge. Any person so removed from the Works
shall be replaced as soon as possible by a competent
substitute approved by the Engineer-in-Charge.

Clause = 17 Setting out

The Contractor shall be responsible for the frue and proper setting out
of the works in relation fo original points, lines and levels of reference
given by the Engineer-in-Charge in writing and for the correctness,
subject as above mentioned, of the position, levels, dimensions and
alignment of all parts of the Works and for the provision of all necessary
instruments, appliances and labour in connection therewith. If, at any
time during the progress of Works, any error shall appear or arise in the
position, levels, dimensions or alignment of any part of the Works, the
Conftractor, on being required so to do by the Engineer-in-Charge or
the Engineer-in-Charge's Representative, shall at his own cost, rectify
such error to the satisfaction of the Engineer-in-Charge or the Engineer-
in-Charge's Representative, unless such error is based on incorrect data
supplied in writing by the Engineer-in-Charge or the Engineer-in-
Charge's Representative, in which case the expense of rectifying the
same shall be borne by the PHPA-Il. The checking of any setting out or
of any line, alignment, grade, dimensions or level by the Engineer-in-
Charge or the Engineer-in-Charge's Representative shall not in any way
relieve the Contractor of his responsibility for the correctness thereof
and the Contractor shall carefully protect and preserve all bench
marks, pegs and other things used in setting out the Works.

Clause ~ 18 Boreholes and Exploratory Excavation

If, at any time during the execution of the Works, the Engineer-in-Charge
shall require the Contractor to make boreholes or fo camry out exploratory
excavation, such requirement shall be ordered in writing and shall be
deemed to be an addition ordered under the provisions of Clause-51
hereof, unless a provision in respect of such anficipated work shall have
been included in the Bill of Quantities.

Clause ~ 19 Walching and Lighting

19.1 The Confractor shall, in connection with the Works, provide
and maintain at his own cost, all lights, guards, fencing and
watching when and where necessary or required by the
Engineer-in-Charge or the Engineer-in-Charge's
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19.2

Clouse - 20

20.1

20.2

20.3

20.4

Representative, or by any duly constituted authority, for the
protection of the Works, or for the safety and convenience of
the public or others.

The Conftractor shall also be responsible for temporary
roadways, footways, guards, fences, caution notices etc. as far
as the same may be rendered necessary by reason of the
Work for the pedestrians or other fraffic and of owners and
occupiers of the adjacent property and of the public and shall
remain responsible for any accidents that may occur on
account of his failure to take proper and timely precautions. In
default thereof, the Engineer-in-Charge may provide such
fencing, lights, ventilation and watchmen as he may deem
necessary and charge the cost thereof to the Contractor.

Core of Works

The Contractor shall take full responsibility for the care of the
Works from the date of Commencement of Works unfil the
date of issue of the Complefion Certificate for the whole of the
Works when the responsibility for the said care shall pass to the
PHPA-II.

In the event of any loss or damage to the Works or any part
thereof, during the period for which the Contractor is
responsible for the care thereof, from any cause whatsoever,
other than the risks defined in Sub-Clauses 20.5 & 20.6 of this
Clause, the Contractor, at his own cost, shall rectify such loss or
damage so that the Permanent Works conform in every
respect with the provisions of the Contract to the satisfaction of
the Engineer-in-Charge. The Contractor shall also be liable for
any loss or damage to the Works occasioned by him in the
course of any operation carried out by him for the purpose of
complying with his obligations under Clause - 49 & 50.

In the event of any loss or damage to the Permanent Works
which may occur or arise out of any of the Risks defined in Sub-
Clause 20.5 of this Clause, the same shall be made
good/rectified by the Confractor, if and to the extent required
by the Engineer-in-Charge, at the cost of the PHPA-Il which
sum shall be determined by the Engineer-in-Charge in
accordance with Clause -51 and Clause -52.

In the event of any loss or damage which may occur or arise
out of any of the risks defined in Sub-Clause 20.4 of this Clause,
neither party to the Contract shall be liable to the other for any
such loss or damage. However, in the event of any loss or
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damage to the Permanent Works arising as a consequence of
the risk(s) defined in Sub-Clause 20.6 of this Clause the same
shall be made good/rectified by the Contractor at the cost of
the PHPA-Il which sum shall be determined by the Engineer-in-
Charge under the provisions of the Contract.

20.5 The PHPA-Il's risks are as under;

a) loss or damage due fo the use or occupation by the
PHPA-Il of any section or part of the Permanent Works
except as may be provided forin the Confract.

b) loss or damage to the extent thatitis due fo the design of
the Works other than any part of the design provided by
the Contractor.

20.6 Force Majeure/Excepted risks are as under:

a)  War, hosfilities (whether war be declared or not), invasion,
act of foreign enemies, act of public enemies.

b) ionizing, radiations or contamination by radio activity from
any nuclear fuel, radioactive toxic explosive or other
hazardous properties of any explosive nuclear assembly.

c) Pressure waves caused by aerial devices fraveling at
supersonic speeds.

d) Riot, commotion, disorder, sfrike or lockout by persons
other than the Contractor's personnel.

e) Any operation of the forces of nature against which an
experienced Confractor could not reasonably have been
expected to take precautions.

Clause ~ 21 Insurance of Plant & Equipment

The Confractor shall take insurance cover to the replacement value, for the
Constfructional Plant, equipment and other things brought on to the site by
him.

Clause - 22 Damage to persons and Property

The Contractor shall, except if and so far as the Confract provides
otherwise, indemnify the PHPA-Il against all losses and claims in respect of
injuries or damage to any persons or material or physical damage to any
property whatsoever which may arise out of or in consequence of the
execution and maintenance of the Works and against all claims,
proceedings, damages, costs, charges and expenses whatsoever in
respect of or in relation thereto except any compensation or damages for

O\ or with respect to injuries or damage to persons or property resulting from
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any act or neglect of the PHPA-II, his agent, servants, or other Contractors,
not being employed by the Contractor, or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or
in relation thereto or where the injury or damage was contributed to by the
Confractor, his servants or agents, such part of the compensation as may
be just and equitable having regard to the extent of the responsibility of the
PHPA-II, ifs servants or agents or other Contractors for the damage or injury.

Clause - 23 Third Party Insurance

23.1

23.2

23.3

Before commencing the execution of the Works the
Confractor, but without Ilimiting his obligations and
responsibilities under Clause = 22 hereof, shall insure against his
liability for any material or physical damage, loss or injury which
may occur to any property, including that of the PHPA-II, or to
any person, including any employee of the PHPA-Il, by or
arising out of the execution of the Works or in the carrying out
of the Contract.

The Contractor shall, whenever required, produce tfo the
Engineer-in-Charge or the Engineer-in-Charge's Representative
the original policy or policies of insurance and the receipts for
payment of the current premiums and furnish attested copies
thereof.

Provision to Indemnify PHP A-lI

The terms shall include a provision whereby, in the event of any
claim in respect of which the Contractor would be entitled to
receive indemnity under the policy being brought or made
against the PHPA-I, the insurer will indemnify the PHPA-I
against such claims and any costs, charges and expenses in
respect thereof.

Clause ~ 24 Accident or Injury o Workmen

24.1

The PHPA-Il shall not be liable for or in respect of any damages
or compensation payable according to law in respect or in
consegquence of any accident or injury to any workman or
other person in the employment of the Contfractor or any sub-
Confractor, save and except an accident or injury resulting
from any act or default of the PHPA-II, its agents, or servants.

The Contractor shall indemnify and keep indemnified the
PHPA-Il against all such damages and compensation, save
and except as aforesaid, and against all claims, proceedings,
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costs, charges and expenses whatsoever in respect thereof or
in relation thereto.

24.2 On the occurrence of accident arising out of the Works which
result in death, or which is so serious as to be likely to result in
death, the Contractor shall, within twenty four hours of such
accident, repot in writing to the Engineer-in-Charge and other
statutory bodies of the Government the facts stating clearly
and in sufficient details the circumstances of such accident
and the subsequent action. All other accidents on the Works
involving injuries to persons or damage to property other than
that of the Confractor shall be prompftly reported to the
Engineer-in-Charge and other statutory bodies of the
Government stating clearly and in sufficient details of the facts
and circumstances of the accidents and the action taken. In
all cases the Contractor shall indemnify the PHPA-II against all
loss or damage resulting directly or indirectly from the
Contractor's failure to report in the manner aforesaid. This
includes penalties or fines, if any, payable by the PHPA-Il as a
consequence of failure fo give notice or failure to conform to
the provisions of any Act in regard to such accidenfs.

24.3 Insurance against Accident, efc. to Workmen

The Conftfractor shall insure against such liability with any
insurance companies in Bhutan, which approval shall not be
unreasonably withheld, and shall continue such insurance
during the whole of the time that any persons are employed
by him on the Works and shall, when required, produce to the
Engineer-in-Charge or the Engineer-in-Charge's Representative
such policy of insurance and the receipt for payment of the
current premium. Provided always that, in respect of any
persons employed by any sub-contractor, the Confractor’s
obligation to insure as aforesaid under this sub-clause shall be
satfisfied if the sub-confractor shall have insured against the
liability in respect of such persons in such manner that the
PHPA-Il is indemnified under the policy, but the Contractor shall
require such sub-confractor to produce to the Engineer-in-
Charge or the Engineer-in-Charge’s Representative, when
required, such policy of insurance and the receipt for the
payment of the current premium.

Clouse - 25 Remedy on Confractor’s Failure to Insure
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he may be required to affect under the terms of the Contract, then and in
any such case the PHPA-Il may affect and keep in force any such
insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the
PHPA-Il as aforesaid from any money due or which may be become due o
the Confiractor, orrecover the same as a debt due from the Contractor.

Failure of the Confractor to maintain adequate insurance cover as set out
under Clause - 21, 23 and 24 hereof or any other insurance which he may
be required to affect under the terms of the Contract, shall not relieve him
of any Confractual responsibility.

Clause - 26 Giving of Notices, Payment of Fees and Compliance with
Statutes and Regulations etc.

26.1 Giving of Notices and Payment of Fees

The Contractor shall give all notfices and pay all fees required to
be given or paid by any Statute, Ordinance, or other Law, or
any regulation, or bye-law of any local or other duly constituted
authority in relation to the execution of Works and by the rules
and regulations of all public bodies and companies whose
property or rights are affected or may be affected in any way
by the Works.

26.2 Compliance with Statutes, Regulations etfc.

The Conftractor shall conform in all respects with the provisions
of any such Statute, Ordinance or Law as aforesaid and the
regulations or bye-laws of any local or other duly consfituted
authority which may be applicable to the Works and with such
rules and regulations of public bodies and companies as
aforesaid and shall keep the PHPA-I indemnified against all
penalties and liability of every kind for breach of any such
Statute, Ordinance or Law, regulation or by-law.

26.3 The PHPA-Il willrepay or allow to the Contractor all such sums as
the Engineer-in-Charge shall cerfify fo have been properly
payable and paid by the Contractorin respect of such fees.

Clause — 27 Fosslls elc,

All fossils, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on
the Site of the Works shall, as between the PHPA-Il and the Contractor, be
deemed to be the absolute property of the PHPA-II/RGoB. The Contractor
shall take reasonable precautions to prevent his workmen or any other
};iersons from removing or damaging any such article or thing and shall
(@]
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immediately upon discovery thereof and, before removal, acquaint the
Engineer-in-Charge or the Engineer-in-Charge's Representatfive of such
discovery and carry out, at the expenses of the PHPA-Il, the Engineer-in-
Charge’s or the Engineer-in-Charge’s Representative’s orders as to the
disposal of the same.

Clause - 28 Patent Rights and Royalties

28.1 The Confractor shall save harmless and indemnify the PHPA-I|
from and against all claims and proceedings for or on account
of infringement of any patent rights, designs, trademark or
name or other protected rights in respect of any Constructional
Plant, machine, work, or material used for or in connection with
the Works or any of them and from and against all claims,
proceedings, damages, cosfs, charges and expenses
whatsoever in respect thereof or in relation thereto. Except
where otherwise specified, the Contractor shall pay all
tonnage and other royalties, rent and other payments or
compensation, if any, for getfing stone, sand, gravel, clay,
timber or other construction materials required from Bhutan for
the Project.

28.2 In the event of any claims made under or action brought
against the PHPA-Il in respect of any such matters as aforesaid,
the Contractor shall be immediately, nofified thereof and the
Confractor shall be at liberty, at his own expense, to settle any
disputes or fo conduct any litigation that may arise therefrom.
Provided that the Conftractor shall not be liable to indemnify
the PHPA-Il if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.

Clause - 29 Interference with Traffic and Adjoining Properties

All operations necessary for the execution of the Works shall, so far as
compliance with the requirements of the Confract permits, be carried on
so as not fo inferfere unnecessarily or improperly with the convenience of
the public, or the access to, use and occupation of public or private roads
and footpaths to or of properties whether in the possession of the PHPA-Il or
of any other person. The Contractor shall save harmless and indemnify the
PHPA-Il in respect of all claims, proceedings, damages, cosfs, charges and
expenses whatsoever arising out of, or in relation to, any such matters in-so-
far as the Conftractor is responsible there for.
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Clause —~ 30 Extraordinary Traffic

28.1 Protection of Highways and Bridges

The Conftractor shall use every reasonable means to prevent
any of the highways or bridges communicating with or on the
routes to the Site from being damaged or injured by any fraffic
of the Contractor or any of his sub-contractors and, in
particular, shall select routes, choose and use vehicles and
restrict and distribute loads so that any such extraordinary
traffic, as will inevitably arise from the moving of plant and
material from and to the Site, shall be limited, as far as
reasonably possible, and so that no unnecessary damage or
injury may be occasioned to such highways and bridges.

28.2 Special Loads

Should it be found necessary for the Contractor to move one
or more loads of Constructional Plant, machinery or pre-
constructed units or parts of unifs of work over part of a
highway or bridge, the moving whereof is likely to damage any
highway or bridge unless special protection or strengthening is
carried out, then the Contractor shall, before moving the load
on fo such highway or bridge, give notice fo the Engineer-in-
Charge or Engineer-in-Charge’s Representative of the weight
and other particulars of the load to be moved and his
proposals for protecting or strengthening the said highway or
bridge. Unless within fourteen days of the receipt of such
notice, the Engineer-in-Charge shall, by counter-notice, direct
that such protection or strengthening is unnecessary, then the
Conftractor will carry out such proposals or any modification
thereof that the Engineer-in-Charge shall require and, unless
there is an item or are items in the Bill of Quantities for pricing
by the Confractor of the necessary works for the protection or
strengthening aforesaid, the costs thereof shall be paid by the
PHPA-II to the Contractor.

28.3 Settlement of Extraordinary Traffic Claims

If during the execution of the Works or at any time thereafter
the Confractor shall receive any claim arising out of the
execution of the Works in respect of damage or injury fo
highways or bridges, he shall immediately report the same to
the Engineer-in-Charge and thereafter the PHPA-I shall
negotiate the settlement of and pay all sums due in respect of
such claim and shall indemnify the Contractor in respect
/jéwlw?é‘,; thereof and in respect of all claims, proceedings, damages,
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costs, charges and expenses in relation thereto. Provided
always that if and so far as any such claims or part thereof
shall, in the opinion of the Engineer-in-Charge, be due to any
failure on the part of the Contractor to observe and perform his
obligations under sub-clauses 30.1 and 30.2 of this Clause, then
the amount certified by the Engineer-in-Charge fo be due tfo
such failure shall be paid by the Contractor to the PHPA-II.

Clause - 31 Opportunities for other Contractors

The Contractor shall, in accordance with the requirements of the Engineer-
in-Charge, afford all reasonable opportunities for carrying out their works to
any other Contractors employed by the PHPA-II and their workmen and to
the workmen of the PHPA-Il and of any other duly constituted authorifies
who may be employed in the execution on or near the Site of any work not
included in the Contract or of any Confract which the PHPA-Il may enter
info in connection with or ancillary to the Works.

Clause -~ 32 Conlractor to keep Site clear

32.1 During the progress of the Works, the Contractor shall keep the
site reasonably free from all unnecessary obstructions and shall
store or dispose of any Constructional plant and surplus
materials and clear away and remove from the site any
wreckage, rubbish or Temporary Works no longer required.

32.2 In case the Contractor does not keep the area clean and if
found necessary to get the area cleaned, the Engineer-in-
Charge shall issue a notice of forty-eight hours, and in the
event of non-complionce by the Contractor, get the area
cleaned by some other agency. The cost of such cleaning shall
be borne by the Confractor. In case of rubbish accumulating
due to deposition by more than one Contractor, the share of
charges to be borne by the Confractors as indicated by the
Engineer-in-Charge shall be final.

Clause - 33 Clearance of Site on Completion

On the completion of the Works, the Conftfractor shall clear away and
remove from the Site all Constructional Plant, surplus materials, rubbish and
Temporary Works of every kind, and leave the whole of the site and Works
clean and in a workman like condition fo the satisfaction of the Engineer-in-
Charge.

I ien
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LABOUR
Clause - 34 Labour

34.1 Engagement of Labour

The Confractor shall make his own arrangements for the
engagement of all labour local or otherwise, and, save in-so-
far as the Contract otherwise provides, for the transport
housing, feeding and payment thereof. The Conftractor shall
not employ in connection with the Works any person who has
not completed 18 years of age. No female labour shall be
employed in night shifts. The Contractor shall have to arrange
permits for the labour/staff for their entry info Bhutan, at his own
cost. The recruitment of labour force, technical, administrative
and other personel of the contractor engaged on the project
will be confined to nationals of Bhutan and India. However, the
Contractor shall recruit local manpower (skiled and unskilled)
and use localresources to the extent possible

34.2 Supply of Water

The Confractor shall, having regard fo local conditions, provide
on the Site, to the satisfaction of the Engineer-in-Charge or his
Representative, an adequate supply of drinking and other
water for the use of the Contractor's staff and workmen.

34.3 Alcoholic Liguor & Drugs

The Confractor shall not, otherwise than in accordance with
the Statutes, Ordinances and Government Regulations or
orders for the time being in force, import, sell, give, barter or
otherwise dispose of any alcoholic liquor, or drugs, or permit or
suffer any such importation, sale, gift, barter or disposal by his
Sub-Contractors, agents or employees.

34.4 Disorderly Conduct, etc.

The Confractor shall, at all fimes, take all reasonable
precavutions fo ‘prevent any unlawful, riotous or disorderly
conduct by or amongst his employees and for the preservation
of peace and protfection, of persons and property in the
neighbourhood of the Works against the same.

34.5 Contractor to Follow Labour Laws

The Contractor shall, in respect of labour employed by him,
comply with the provision of the various labour laws, Minimum
Wages as per regulations issued by RGoB and shall indemnify
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the PHPA-Il in respect of all claims that may be made against
the PHPA-Il for non-compliance thereof by the Confractor.

Notwithstanding anything contained herein, the Engineer-in-
Charge may take such actions as may be necessary for
compliance of the various labour laws and recover the costs
thereof from the Contractor.

34.6 Observance by Sub-Confractors

The Contractor shall be responsible for observance by his Sub-
Contractors of the foregoing provisions.

Clause ~ 35 Returns of labour efc.

The Confractor shall, deliver to the Engineer-in-Charge or his
Representative, a return in detail in such form and at such intervals as the
Engineer-in-Charge may prescribe showing the supervisory staff and the
number of the several classes of labour from time fo time employed by the
Contractor on the site and such information in respect of constructional
plant as the Engineer-in-Charge may require.

MATERIALS AND WORKMANSHIP
Clause - 346 Materials and Workmanship

36.1 Materials and Workmanship

a) Unless otherwise specified in the SCC, the Contractor shall be
responsible for arranging all the materials required for the
constfruction of the Works from the source(s) acceptable to the
PHPA-Il. He shall also be responsible for proper fransportation
and storage of these materials to the satisfaction of the
Engineer-in-Charge and shall bear all related costs.

b) The Engineer-in-Charge shall be entitled at any reasonable
time, to inspect or examine all such materials. The Contractor
shall provide reasonable assisfance for such inspection or
examination as may be required.

) The Contractor shall initiate timely action to procure the
materials well in advance so as to ensure that the progress of
Works does noft suffer for want of the materials on the site at
least thirty days before these are intended fo be used on
Works. Any setback tfo the progress of the Works and
consequent delay in completion of the Works on account of
non-availability of materials on Site shall be the sole
,:Q/g’gj;j\ responsibility of the Contractor.
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36.4
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Any assistance that the Engineer-in-Charge can give to the
Confractor for arranging the materials shall be provided on a
“no responsibility basis”.

Quality of materials and Workmanship and Tests

The Contractor shall, provide the materials of the quality, kind
and specifications as provided in the Contract. The Contractor
shall produce to the Engineer-in-Charge, certified quality test
reports in respect of the materials procured by him.

In case the materials procured by the Contractor are not to
the safisfaction of the Engineer-in-Charge and do not conform
to the specifications laid in the Contract, such materials shall
be rejected by the Engineer-in-Charge and the cost incurred
on such procurement shall be responsibility of the Contractor.

The Bidders shall specify, in their Bid, the source of supply of the
key materials to satisfy the PHPA-ll that the materials of
standard quality and specifications are procured. In case the
source specified by the Bidder is not acceptable to the PHPA-II,
the Bidder shall be required fo substfifute the source by an
acceptable source. Additional suppliers and change of
suppliers shall be subject to the approval of the Engineer-in-
Charge.

The workmanship shall be of the kind described in the Confract
and in accordance with the Engineer-in-Charge’s instructions.

All the materials and the workmanship shall be subjected, from
fime to time, to such tests as the Engineer-in-Charge may
require at the place of manufacture, fabrication or
preparations, or on the Site or at such other place or places as
may be specified in the Contract, or at all of any of such
places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are required for
examining, measuring and testing any material and shall
supply samples of materials, before incorporation in the Works,
for testing, as may be selected and required by the Engineer-
in-Charge.

Cost of Samples
All samples shall be supplied by the Confractor at his own cost.
Cost of Tests

The cost of making any test intended by or provided for in the
Confract shall be borne by the Contractor.

Cost of Tests not provided for etc.
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If any test is ordered by the Engineer-in-Charge which is either:
a. Notso intended by or provided for, or
b. (In the cases above mentioned) is not so particularized, or

c. (though so intended or provided for) is required by the
Engineer-in-Charge fo be carried out at any place other
than the site or the place of manufacture or fabrication or
preparation, of the materials tested, shows the
workmanship or materials not fo be in accordance with the
provisions of the Contract or the safisfaction of the
Engineer-in-Charge, then the cost of such test shall be
borne by the Contractor.

Clause - 37 Inspection of Operalions

The Engineer-in-Charge or any person authorized by him shall, at all times,
have access to the Works and to all workshops and places where the Work
is being prepared or from where materials, manufactured arficles or
machinery are being obtained for the Works and the Contractor shall
afford every facility for and every assistance in or in obtaining the right to
such access.

Clause - 38 Examination of Work before covering up

38.1

38.2

No Work shall be covered up or put out of view without the
approval of the Engineer-in-Charge or his Representative and
the Confractor shall afford full opportunity for the Engineer-in-
Charge or the Engineer-in-Charge's Representative to examine
and measure any work which is about to be covered up or put
out of view and fo examine foundations before permanent
work is placed thereof. The Contractor shall give due nofice
whenever any such work or foundations is or are ready or
about to be ready for examination and the Engineer-in-
Charge or the Engineer-in-Charge's Representative shall,
without unreasonable delay, unless he considers it unnecessary
and advises the Contractor accordingly, attend for the
purpose of examining and measuring such work or of
examining such foundations.

Uncovering and making Openings

The Conftractor shall uncover any part or parts of the Works or
make openings in or through the same as the Engineer-in-
Charge or Engineer-in-Charge's Representative may, from time
to time, direct and shall reinstate and make good such part or
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Clause - 39
34.1

34.2

Clause ~ 40

34.1

parts to the satisfaction of the Engineer-in-Charge and all such
costs shall be borne by the Confractor.

Removal of Improper Work and Materials

The Engineer-in-Charge shall have power fo issue instructions
from time to time for;

a) the removal from the Site, within such time or times as may
be specified in the instructions, of any materials which, in
the opinion of the Engineer-in-Charge, are not in
accordance with the Confract,

b) the substitution of proper and suitable materials, and

c) the removal and proper re-execution, notwithstanding
any previous test thereof or inferim payment there for, of
any work which in respect of materials or workmanship is
not, in the opinion of the Engineer-in-Charge, in
accordance with the Contract.

Default of Contractor in Compliance

In case of default on the part of the Confractor in carrying out
such instruction, as specified in sub-clause 39.1 of this clause,
the Engineer-in-Charge shall be enfitled to employ and pay
other persons to camrry out the same and all expenses
consequent thereon or incidental thereto shall be recoverable
from the Confractor by the Engineer-in-Charge or may be
deducted from any money due or which may become due to
the Contractor.

Suspension of Work

The Conftractor shall, on the written order of the Engineer-in-
Charge, suspend the progress of the Works or any part thereof
for such time or fimes and in such manner as the Engineer-in-
Charge may consider necessary and shall, during such
suspension, properly protect and secure the Works, or such
part thereof, so far as is necessary in the opinion of the
Engineer-in-Charge. The extra cost incurred by the Contractor
in giving effect to the instructions of the Engineer-in-Charge
under this Clause shall be borne and paid by the PHPA-Il unless
such suspension is:

a) otherwise provided for in the Contract, or

b) necessary by reason of some default of or breach of
Confract by the Contractor, or
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c) necessary by reasons of climatic condifions on the Site, or

d) necessary for the proper execution of the Works or for the
safety of the Works or any part thereof in so far as such
necessity does not arise from any act or default by the
Engineer-in-Charge or from any of the risks defined in Sub-
Clause - 20.46 hereof.

Provided that the Contractor shall not be entitled to recover
any such extra cost unless he gives written notfice of his
infention to claim to the Engineer-in-Charge within twenty
eight days of the order of the Engineer-in-Charge. The
Engineer-in-Charge shall seffle and determine such exira
payment and/or extension of time under Clause-44 hereof to
be made to the Contractor in respect of such claim as shall, in
the opinion of the Engineer-in-Charge be fair and reasonable.

34.2 Suspension lasting more than 90 days

If the progress of the Works or any part thereof is suspended on
the written order of the Engineer-in-Charge and if permission to
resume work is not given by the Engineer-in-Charge within @
period of ninety days from the date of suspension, then, unless
such suspension is within paragraph (a), (b). (c) or (d) of sub-
clause 40.1 of this Clause, the Contfractor may serve a written
notice on the Engineer-in-Charge requiring permission within
twenty eight days from the receipt thereof to proceed with the
Works, or that part thereof in regard to which progress is
suspended and if such permission is not granted within that
time, the Confractor by a further written nofice so served may,
but is not bound tfo, elect or freat the suspension where it
affects part only of the Works as an omission of such part under
Clause - 51 hereof, or, where it affects the whole Works, as an
abandonment of the Contract by the PHPA-II.

COMMENCEMENT AND DELAYS
Clause - 41 Commencement of Works

The Conftractor shall commence the Works on Site within a period specified
in the SCC and shall proceed with the Works with due expedition and
without delay.

Clause - 42 Possession of Site

34.1 Save in so far as the Contract may prescribe, the extent of
portions of the Site of which the Contractor is to be given
possession from time to time, and the order in which such
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portion shall be made available to the Contractor, and subject
to any requirement in the Contract as to the order in which the
Works shall be executed, the Engineer-in-Charge will after
issuing written order to commence the Works, give to the
Confractor possession of so much of the Site as may be
required to enable the Confractor to commence and
proceed with the execution of the Works in accordance with
the programme referred to in Clause - 14 hereof, if any, and
otherwise in accordance with such reasonable proposals of
the Contractor as he shall, by written nofice to the Engineer-in-
Charge, make and will, from time to time as Works proceed,
give to the Contractor possession of such further portions of the
Site as may be required to enable the Confractor to proceed
with the execution of the Works with due despatch in
accordance with such programme or proposals, as the case
may be. If the Conftractfor suffers delay or incurs cost from
failure on the part of the Engineer-in-Charge to give possession
in accordance with the terms of this Clause, the Engineer-in-
Charge shall grant an extension of time for the completion of
the Works and certify such sum as, in his opinion, shall be fair to
cover the cost incurred, which sum shall be paid by the PHPA-
Il.

The Confractor shall not be allowed to occupy other
Government and/or PHPA-Il land for temporary uses or
otherwise without the prior consent of the Engineer-in-Charge.

34.2 Rights of Way and Facilities

The Contractor shall bear all costs and charges for special or
temporary rights of way required by him in connection with
access to the Site. The Contractor shall also provide, at his own
cost, any additional facilities outside the Site required by him
for the purpose of the Works.

Clause - 43 Time for Completion

The period of completion of the whole of the Work shall be as menfioned in
the SCC and LOA or such extended time as may be allowed under Clause
- 44 hereof. The period of completfion shall be reckoned from the date of
signing of contract.

Clause - 44 Extension of Time for Completion

Should the amount of extra or additional work of any kind or any cause of
ey delay referred to in these Conditions, or excepfional adverse climatic
Aot OCUIrem ™
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may occur, other than through a default of the Confractor, be such as
fairly to entitle the Contractor to an extension of time for the Completion of
the Works, the Engineer-in-Charge shall determine the period of such
extension and shall notify the Coniractor accordingly. Provided that the
Engineer-in-Charge is not bound to take into account any extra or
additional or other special circumstances unless the Contfractor has, within
28 days after such work has been commenced, or such circumstances
have arisen, or as soon thereafter as is practicable, submitted to the
Engineer-in-Charge, full and detailed particulars of any extension of time to
which he may consider himself entitled in order that such submission may
be investigated at the time. The Coniractor shall not be enfitled to any
payment for the fime related costs incurred by him, if any, except those
provided under the Confract, during the extended period for completion
of Works.

Clouse - 45 Shift Works

45.1 To achieve the required progress, the Work may be required to
be carried out round the clock. The period of completion and
number of working days shall not be affected by the number
of shifts each day. No exira amount on account of any shift
work is payable to the Confractor.

45.2 Whenever the Work is carried out at night, adequate lighting of
working areas and access paths shall be provided by the
Contractor at his cost. Sufficient notice shall be given by the
Contractor to the Engineer-in-Charge regarding details of
Works in shifts so that necessary supervision could be provided.

Clause - 46 Rate of Progress

46.1 To ensure proper progress during the execution of the Works,
the Contractor shall complete 1/8th of the Works before 1/4 of
the whole fime allowed in the Contract has elapsed, 3/8th of
the Works before one half of such time has elapsed and 3/4th
of Works before 3/4th of such time has elapsed.

46.2 If for any reason, which does not entitle the Confractor to an
extension of time, the rate of progress of the Works of any
section at any time is not commensurate with the rate of
progress stipulated in Sub-clause 46.1 of this Clause and in the
opinion of the Engineer-in-Charge does not ensure completion
by the prescribed time or extended time for completion, the
Engineer-in-Charge shall so notify the Contractor in writing and
the Contractor shall thereupon take such steps as are
necessary and the Engineer-in-Charge may approve fo
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expedite progress so as to complete the Works or such section
by the prescribed time or extended time. The Conftractor shall
not be entitled to any additional payment for taking such
steps.

Clause - 47 lLiquidated Damages for Delay

47.1 If the Contractor shall fail to achieve completfion of the Works
within the time, then the Contractor shall pay to the PHPA-II,
the sum stated in the SCC as liquidated damages for such
default for every day or part of a day which shall elapse
between the time prescribed in the contract and the date of
certified completion of the Works. The PHPA-Il may without
prejudice to any other method of recovery, deduct the
amount of such damages from any money in its hands, due or
which may become due fo the Confractor. The payment or
deduction of such damages shall not relieve the Contractor
from his obligation to complete the Works, or from any other of
his obligations and liabilities under the Contract.

47.2 The aggregate of the liquidated damages payable fo the
PHPA-Il under this clause shall be subject to a maximum of ten
percent of the Contract Price.

Clause — 48 Ceriification of Completion of Works

When the whole of the Works have been completed and have
safisfactorily passed any final test that may be prescribed by the Contract,
the Confractor may give a nofice to that effect to the Engineer-in-Charge
or to the Engineer-in-Charge's Representatfive(s). Such nofice and
undertaking shall be in writing and shall be deemed to be a request by the
Confractor for the Engineer-in-Charge to issue a Certificate of Completion
in respect of the Works. The Engineer-in-Charge shall, within twenty-one
days of the date of delivery of such notice either issue to the Contractor, a
Certificate of Completion stating the date on which, the Works are
completed in accordance with the Confract or give instructions in writing
to the Confractor specifying all the Works which, in the Engineer-in-
Charge’s opinion, are required to be done by the Contractor before the
issue of such Certificate. The Engineer-in-Charge shall also noftify the
Confractor of any defects in the Works affecting completion that may
appear after such instructions and before completion of the Works
specified therein. The Confractor shall be entitled to receive such
Certificate of Completion within twenty-one days of completfion to the
satisfaction of the Engineer-in-Charge of the Works so specified and making
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MAINTENANCE AND DEFECTS

Clause = 49 Mainfenonce and Defects

49.1
49.2
49.3
49.4
Rrocure S
N\
gl
. Section-Ill

Period of Maintenance

In these Conditions, the expression “Period of Mdadintenance”
shall mean a period defined in the SCC calculated from the
date of completion of the Works, certified by the Engineer-in-
Charge in accordance with Clause - 48 hereof.

Execution of Work of Repair, etc.

To the intent that the Works shall, at or as soon as practicable
after the expiration of the Period of Maintenance be delivered
to the PHPA-Il in the condition required by the Conftract, fair
wear and tear excepted, to the satisfaction of the Engineer-in-
Charge, the Confractor shall complete the work, if any,
outstanding on the date of completion, as cerfified under
Clause - 48 hereof, as soon as practicable after such date and
shall execute all such work of repair, amendment,
reconstruction, recfification and making goods defects,
imperfections, shrinkages or other faults as may be required of
the Contractor in writing by the Engineer-in-Charge during the
Period of Maintenance or within fourteen days after its
expiration, as a result of an inspection made by or on behalf of
the Engineer-in-Charge prior fo its expiration.

Cost of Execution of Works of Repair, etc.

All repair works shall be carried out by the Contractor at his
own expense if the necessity thereof shall, in the opinion of the
Engineer-in-Charge, be due to the use of materials or
workmanship not in accordance with the Confract, or due to
neglect or failure on the part of the Contractor to comply with
any obligation, expressed or implied, on the Contractor's part
under the Conftract. If, in the opinion of the Engineer-in-Charge
such necessity shall be due to any other cause, the value of
such work shall be ascertained and paid for as if it were
additional work.

Remedy on Contractor's Failure to carry out Work Required

If the Conftractor shall fail to do any such work as aforesaid
required by the Engineer-in-Charge, the PHPA-ll shall be
enfitled fo employ and pay other persons to carry out the
same and if such work is the work which, in the opinion of the
Engineer-in-Charge, the Contractor was liable to do at his own
expense under the Confract, then all expenses consequent
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there on or incidental thereto shall be recoverable from the
Conftractor by the Engineer-in-Charge from any money due or
which may become due to the Contractor.

Clause -~ 50 Confractor to Segrch

The Conftractor shall, if required by the Engineer-in-Charge in writing, search
under the directions of the Engineer-in-Charge for the cause of any defect,
imperfection or fault appearing during the progress of the Works or in the
Period of Maintenance. Unless such defect, imperfection or fault is one for
which the Contractor is liable under the Contract, the cost of work carried
out by the Contractor in searching as aforesaid shall be borne by the PHPA-
II. If such defect, imperfection or fault shall be one for which the Contractor
is liable as aforesaid, the cost of the work carried out in searching as
aforesaid shall be borne by the Confractor and he shall in such case repair,
rectify and make good such defect, imperfection or fault at his own
expense in accordance with the provisions of Clause = 49 hereof.

ALTERNATIONS, ADDBITIONS, OMISSIONS AND EXTRA ITEMS
Clouse = 51 Voriations

51.1 The Engineer-in-Chare shall make any variation in the form,
quality or quantity of the Works or any part thereof or
substitution for original specifications, design, drawings and
insfructions that may, in his opinion be necessary and for that
purpose, or if for any other reason it shall, in his opinion be
appropriate, he shall have power to order the Confractor to
do and the Contractor shall do any or all of the following:

a) increase or decrease the quantity of any work included in
the Contract,

b) omit or substitute any such work,
c) change the character or quality or kind of any such work

d) change the levels, lines, positions and dimensions of any
part of the works

e) execute, additional work of any kind necessary for the
completion of the Works, and

f)  Change any specified sequence, or fiming of construction
of any part of the Works.

No such variations shall in any way vitiate or invalidate the
Conftract, but the effect if any, of all such variafions shall be

/Q’:\g'cure, = valued in accordance with Clause - 52 hereof.
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51.3

51.4

Clause - 52

52,1

52,2

S52.3

Provided that where the issue of an instruction to vary the
Works is necessitated by some default of or breach of Confract
by the Conftractor or for which he is responsible, any additional
cost affributable fo such default shall be borne by the
Contractor. Any altered, additional or substituted work which
the Contractor may be directed to do in the manner above
specified as part of the Work, shall be carried out by the
Contractor on the same conditions in all respects on which he
agreed to do the main Work.

The Unit Rates entered in the Bill of Quantities for the individual
items shall apply for the quantities of Work increased or
decreased by noft more than thirty percent (30%) for each
item.

Should the quantity of Work actually executed under any item
exceed by more than thirty percent (30%) of the quantity
provided in the Bill of Quantities for that item, the rate for such
excess over 130% quantity under the item may be revised in
accordance with the procedure indicated under Clause - 52
hereof.

Should the quantity of work actually involved under any item,
get reduced by more than 30% of the quantity provided in the
Bill of Quantities for that item, the rate for that item may be
revised in accordance with the procedure indicated in Clause
- 52. The payment for this item will continue fo be made at the
original rate fill revised rate is decided.

Extra ltems

The rates for such items of Work as are required to be executed
due to variations, as stated in Clause - 51 above shall be
payable in the manner as stated hereunder:

The rates already provided in the Bill of Quantities, shall apply in
respect of the same item(s) of Works to be executed due to
variation subject to provisions of Clause - 51.2 above.

For the variation in quantities in respect of item(s) exceeding
the prescribed limits of + 30% as aforesaid, the rates for such
item(s) and the rates for exfra items not existing in the Bill of
Quantities for the respective sub-head shall be determined by
the Engineer-in-Charge on the basis of actual analysed cost
comprising of the cost of materials fo be supplied by the
Confractor (including transportation and taxes, levies if paid),
wages of labour actually engaged for the particular work and
80% (skilled labour) & 55% (unskilled labour) thereof on the cost
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52.4

925

Clouse -~ 53

53.1

53.2

of such labour component so as to cover the fringe benefits
and other indirect/incidental expenses required to be actually
incurred on the labour by the Conftractor including cost on
account of compliance with all the Acts, Laws, Statutes,
Regulations or Bye Laws perfaining to labour, cost of ownership
and operation and maintenance of plant and machinery used
for the work plus 20% to cover the Confractor's overheads,
profits. The above indirect labour charges are as per CWC
guide lines. If, as and when, there is any revision of the CWC
guidelines in these percentages of hidden charges, such
revised percentages shall be made applicable. The profit
element shall be 10 (ten) percent. The hourly use rate of
equipment shall be worked out as per latest CWC guidelines.

For the purpose of Price adjustment, the rates analysed as
above will be de-escalated o base date and Price adjustment
will be applied as per Clause-70.

The decision of Engineer-in-Charge in deriving rates as
aforesaid, shall be conclusive and binding on the Contractor.

If requested by the Conftractor the time for completion of the
work shall, in the event of any variation resulting in additional
cost over the Contract Price, be extended in the proportion
which the altered, additional or substituted work bears to the
original Contract Price plus such further additional time as may
be considered reasonable by the Engineer-in-Charge whose
decision shall be conclusive as to such provision.

Under no circumstances, the Contractor shall at any stage
suspend the work on account of non-settlement of rates of
such varied Work.

PLANT, TEMPORARY WORKS AND MATERIALS
Plant, Temporary Works and Materials

Confractor to Provide Plant

The Confractor shall provide at his own expense all
Constructional Plant, Temporary Work and materials including
Equipment, Materials and Camps required for the execution of
the Works.

Plant efc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and materials
provided by the Conftractor shall, when brought on fo the Site,
be deemed to be exclusively intended for the execution of the
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Work and the Coniractor shall not remove the same or any
part thereof, except for the purpose of moving it from one part
of the Site to another, without the consent, in writing, of the
Engineer-in-Charge.

53.3 Removal of Plant efc.

Upon completion of the Works, the Contractor shall remove
from the Site all the said Constructional Plant and Temporary
works remaining thereon and any unused materials provided
by the Contractor.

53.4 PHPA-Il not Liable for Damage to Plant etc.

The PHPA-Il shall not at any fime be liable for the loss of or
damage to any of the said Constructional Plant, Temporary
Works or materials save as mentioned in Clause - 20 and
Clause - 65 hereof.

53.5 Customs Clearance

The PHPA-I will assist the Confractor where required, in
obtaining import license and import duty exemption cerfificate
for third country imports of Consfructional Plant and other
things required for the works. The Confractor shall be
responsible for customs clearance at the port of destination
and payment of customs fee and customs clearance charges
efc.

Clause ~ 54 Approval of Materials etc. not implied

The operation of Clause - 53 hereof shall not be deemed to imply any
approval by the Engineer-in-Charge of the materials or other matters
referred to there-in nor shall it prevent the rejection of any such materials at
any time by the Engineer-in-Charge.

MEASUREMENT
Clouse —~ 55 Quantilies

The quantities set out in the Bill of Quantities are the estimated quantities of
the Work, but they are not to be taken as the actual quantities of the Works
to be executed by the Contractor in fulfilment of his obligations under the
Contract.

Clause — 586 Works o be measured

/Ow”,”::)\ The Engineer-in-Charge shall, except as otherwise stated, ascertain and

_,—-——-.,,h; /

e’fermme by measurement the value in terms of the Confract of work
one in accordance with the Contract. He shall, when he requires any part
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or parts of the Works to be measured, give nofice to the Confractor’s
authorized agent or representative, who shall forthwith attend or send a
qualified agent tfo assist the Engineer-in-Charge in making such
measurement, and shall furnish all particulars required by either of them.
Should the Confractor not attend, or neglect or omit to send such agent,
then the measurement made by the Engineer-in-Charge or approved by
him shall be taken to be the comrrect measurement of the work. For the
purpose of measuring such permanent work as it fo be measured by
records and drawings, the Engineer-in-Charge's Representative shall
prepare records and drawings month by month of such work and the
Conftractor, as and when called upon to do in writing, shall, within fourteen
days, attend to examine and agree such records and drawings with the
Engineer-in-Charge’s Representative and shall sign the same when so
agreed. If the Confractor does not so attend to examine and agree such
records and drawings, they shall be taken to be correct. If, after
examination of such records and drawings, the Contractor does not agree
with the same or does not sign the same as agreed, they shall nevertheless
be taken to be correct, unless the Contractor shall, within fourteen days of
such examination, lodge with the Engineer-in-Charge'’s Representative for
decision by the Engineer-in-Charge, nofice in writing of the respects in
which such records and drawings are claimed by him to be incorrect,

Clause — 57 Method of Measurement

The Works shall be measured net, notwithstanding any general or local
custom, except where otherwise specifically described or prescribed in the
Coniract,

Clause — 58 Security Rules

The Project shall be a protected Area. The Confractor, his employees and
labourers shall have to follow the Security Rules as may be imposed from
time to time by the Engineer-in-Charge. If the Contractor, his employees or
labourers are found to be reluctant to follow the Rules, the Engineer-in-
Charge will have the right fo prohibit such persons from entering into the
Project Areq.

Clause —~ 59 Personnel

59.1 The Contractor shall submit to the PHPA-II, the details and bio-
data of all personnel he proposes to bring into Bhutan for the
performance of the Works under the Contract. Such data for
each person shall, besides the proof of his citizenship, contain
the name, his present address, his assignment and responsibility
in connection with the Works, and a shorf resume of his
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59.2

893

59.4

59.5

Clause = 60

60.1

60.1.1

60.1.2

qualifications, experience etc. in relation fo the Works fo be
performed by him.

Any person unsuitable and unacceptable to the PHPA-I shall
not be brought to Bhutan. Any person, if found unsuitable or
unacceptable to the PHPA-Il on a later date, shall within a
reasonable time, be repatriated by the Confractor, who shall
make alternative arrangements for providing a suitable
replacement

No person brought to Bhutan for the purposes of the Works
shall be repatriated without the consent of the PHPA-I in
writing, which shall be based on a written request from the
Contractor for such repatriation giving reasons for such an
action to the Engineer-in-Charge. The PHPA-Il may give
permission for such repatriation provided it is safisfied that the
progress of Works shall not suffer due fo such
repatriation/replacement.

The Contractor and his expairiate personnel shall
observe/respect all Bhutanese Acts, Laws, Rules and
Regulations and shall not in any way interfere with Bhutanese
political and religious affairs and shall meticulously follow any
other Rules and Regulations which the RGoB, the PHPA-Il and
the Engineer-in-Charge may impose on them from time to
time. The Confractor’'s expatriate personnel shall work and live
in close co-operation with their co-workers and the community
and shall not engage themselves in any other employment
either part time or full fime nor shall they take part in any local
politics.

The PHPA-II will assist the Contractor, to the extent possible, in
obtaining necessary permits to fravel fo Bhutan and back by
issue of necessary certificates and other information needed
by the RGoB and other agencies.

CERTIFICATES AND PAYMENT
Payment
Terms of payment

The payment, including any advance, if applicable, shall be
paid as specified in the SCC.

The Confractor's request for payment shall be made to
Employer in writing accompanied by invoices and documents,
describing, as appropriate, the work done and related services
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60.1.4

60.1.5

60.1.6

60.2

60.2.1

60.2.2
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performed in fulfiment of the obligation stipulated in the
Contract.

Payments shall be made promptly by the Employer, no later
than thirty (30) days after receipt of bills and documents,
provided that the documents are complete with all the
requirements of Employer.

No payment made by Employer here shall be deemed to
constitute acceptance by Employer of the works or any parts)
thereof.

The currency or currencies in which payments are made to the
Contractor under this Confract shall be those in which the
Contract Price is expressed in the Contractor's Bid.

Wherever applicable, the release of first progressive interim
payment shall be subject to submission of documentary
evidence by the Confractor tfowards having taken the
insurance policy (ies) and acceptance of the same by the
Engineer-In-Charge.

Advance Payments
Mobilization Advance

If stated in SCC, the employer may grant interest free
mobilization advance to the extent of 10% (ten percent) of the
Contract Price on production of the irrevocable Bank
Guarantee for an equivalent amount of advance as per the
Proforma at form no. 4.

The advance is recoverable and the deduction of the
advance shall be made on pro-rata percentage basis from the
interim payments certified by the Engineer-in-Charge under
the Confract. The entire amount of advance shall be fully
recovered by the time 80% (eighty percent) of the Conftract is
executed.

Secured Advance

If stated in the SCC, the employer may provide the secured
advance fo the contractor against the construction materials
provided that;

1. the materials are in accordance with the Specification for
the Permanent Works,
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60.2.3

b)

2. Such materials have been delivered to site, and are
properly stored and protected against loss or damage or
deterioration to the satisfaction of the Engineer-in-Charge.

3. the Coniractor’'s records of the requirements, orders,
receipts and use of materials are kept in a form approved
by the Engineer-in-Charge and such records shall be
available for inspection by the Engineer-in-Charge,

4. the Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer-in-Charge
for the purpose of valuation of the materials and providing
evidence of ownership and payment therefor;

5. ownership of such materials shall be deemed to vestin the
PHPA-Il, and

The sum payable for such materials on Site shall not exceed 75
percent of the ex-factory/ex-warehouse price  of
manufactured materials or stockpile value of locally produced
materials such as sand, aggregates and crushed stone.

The advance is recoverable and the deduction of the
advance shall be made on pro-rata percentage basis from the
interim payments cerfified by the Engineer-in-Charge under
the Contract. The entire amount of advance shall be fully
recovered by the time 80% (eighty percent) of the Contract is
executed.

Retention Money

A retention amounting to 10% (10 percent) of the amount
included in any monthly Interim Payment Certificate pursuant
to sub-clause (i) of this Clause due to the Contractor on
account of Permanent Works executed by him shall be made
by the Engineer-in-Charge.

The Retention Money shall be certified due for payment after
the expiration of the Period of Maintenance, notwithstanding
that at such time there may be outstanding claims by the
Contractor against the PHPA-Il. Provided always that, if at such
time there shall remain to be executed by the Confractor any
Works ordered during such period pursuant fo Clause - 49 and
50 hereof, the PHPA-Il shall be enfitled to withhold payment
until the completion of such Works or so much of the Retention
Money as shall, in the opinion of the Engineer-in-Charge
represent the cost of the Works so remaining fo be executed.
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£ If the Contractor expressly requests in writing, he shall be
permitted to convert the Retention Money deducted from his
Inferim Payment Certificates info a Bank Guarantee issued in
favour of the Punatsangchhu-ll Hydroelectric Project Authority
by the Bank of Bhutan, the State Bank of India, or any
scheduled Bhutanese or Indian bank. The Bank Guarantee
shall be in the Proforma attached at form no.5.

d) The Bank Guarantee shall remain valid for at least thirty days
beyond the period of maintenance.

60.2.4 Taxes and Duties

a) The prices bid by the Confractor shall include all duties, taxes,
and levies that may be levied in accordance with the laws
and regulations in force as of the date 30 days prior to the
closing date of submission of bids. As such, except as otherwise
specifically provided in the SCC, the Contractor shall bear and
pay all taxes, duties, levies and charges assessed on the
confractor, it subcontractors or their employees by all
municipal, state or nafional government authorities in
connection with works in and outfside of the Kingdom of
Bhutan.

b) At the time of release of payment, tax shall be deducted at
source (TDS) from Bhutanese Bidders and International Bidders
as specified in the SCC from the gross amount of bills.

c) The Confractor's staff, personnel and labour shall be liable o
pay personal income tax in Bhutan in respect of such of their
salaries and wages as are chargeable under the laws and
regulations in force and the Conitractor shall perform such
duties with regard to such deductions thereof as may be
imposed on him by such laws and regulations.

Clause - 61 Approval only by Maintenance Certiificate

No certificate other than the Maintenance Certificate referred to in Clause
- 62 hereof shall be deemed to constitute approval of the works.

Clouse ~ 62 Maintenance Cerlificale

62.1 The Coniract shall not be considered as completed unfiil a
Maintenance Certificate shall have been signed by the
Engineer-in-Charge stating that the Works have been
completed and maintained fo his satisfaction. The

“:‘7::5\\ Maintenance Certificate shall be given by the Engineer-in-
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Charge within ‘twenty eight days after the expiration of the
Period of Maintenance, or, if different periods of maintenance
shall become applicable to different sections or parts of the
Works, the expiration of the latest such period, or as soon
thereafter as any works ordered during such period, pursuant
to Clause - 49 and 50 hereof, shall have been completed to
the satisfaction of the Engineer-in-Charge and full effect shall
be given to this Clause, notwithstanding any previous entry on
the Works or the taking possession, working or using thereof or
any part thereof by the PHPA-II. Provided always that the issue
of the Maintenance Certificate shall not be a condition
precedent to payment to the Contractor of the retention
money in accordance with the conditions set out in Clause -
60 hereof.

62.2 Cessation of PHPA-II's Liability’

The PHPA-II shall not be liable to the Contractor for any matter
or thing arising out of or in connection with Contract or
execution of the Works unless the Contractor shall have made
a claim in writing in respect thereof before the giving of the
Maintenance Certificate under this Clause.

62.3 Unfulfilled Obligations

Notwithstanding the issue of Maintenance Cerfificate, the
Contractor and, subject to sub clause 62.2 of this Clause, the
PHPA-II shall remain liable for the fulfillment of any obligation
incurred under the provisions of the Contract prior to the issue
of the Maintenance Certificate which remains unperformed at
the time such Certificate is issued and, for the purpose of
determining the nature and extent of any such obligation, the
Contract shall be deemed fo remain in force befween the
parfies hereto.

REMEDIES AND POWERS
Clause - 63 Remedies and Powers

63.1 Default of Contractor

If the Contractor shall become bankrupt, or have a receiving
order made against him, or shall present his petfition in
bankruptcy, or shall make an arrangement with or assignment
in favour of his creditors, or shall agree to carry out the
Contract under a committee of inspection of his creditors or,
being a corporation, shall go into liquidation (other than a

h‘"‘\:}x voluntary liguidation for the purposes of amalgamation or
R @)
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reconsfruction), or if the Contractor shall assign the Confract,
without the consent in writing of the PHPA-II first obtained, or
shall have an execution levied on his goods, or if the Engineer-
in-Charge shall certify in writing that, in his opinion, the
Contractor;

a) has abandoned the Contract, or

b) without reasonable excuse has failed to commence the
Works or has suspended the progress of the Works for
twenty-eight days after receiving, from the Engineer-in-
Charge, written notice to proceed, or

c) has failed to remove materials from the site or to pull down
and replace work for twenty eight days after receiving
from the Engineer-in-Charge’s written noftice that the said
materials or work had been condemned and rejected by
the Engineer-in-Charge under these conditions, or

d) despite previous warnings by the Engineer-in-Charge's in
writing, is not executing the Works in accordance with the
Confract, or is persistently or flagrantly neglecting to carry
out his obligations under the Confract, or

e) has, to the detriment of good workmanship, or defiance
of the Engineer-in-Charge's instruction to the contrary,
sub-let any part of the Conftract;

then the Engineer-in-Charge may, after giving fourteen
days’ nofice in writing fo the Confractor, enter upon the
Site and Works and expel the Confractor, from the entire
Works or part thereof, without thereby voiding the
Contfract, or releasing the Confractor from any of his
obligations or liabilities under the Confract, or affecting
the rights and powers confered on the PHPA-Il or the
Engineer-in-Charge by the Contract, and may itself
complete the entire Work or part thereof as the case may
be or may employ any other Contractor to complete the
Works. The PHPA-Il or such other Contractor may use for
such completion so much of the Constructional Plant,
Temporary works and materials, which have been
deemed to be reserved exclusively for the execution of
the works, under the provisions of the Confract, as he or
they may think proper, and the PHPA-Il may, at any time,
sell any of the said Constructional Plant, Temporary works
and unused materials and apply the proceeds of sales in
qucu;-e,;;g;/\ or fowards the satisfaction of any sums due or which may
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become due to him from the Confractor under the
Contract.

63.2 Valuation at Date of Forfeiture

The Engineer-in-Charge shall, as soon as may be practicable
after any such entry and expulsion by the PHPA-, fix and
determine ex-party, or by or after reference to the parties, or
after such investigation or enquiries as he may think fit to make
or institute, and shall certify what amount, if any, had at the
time of such entry and expulsion been reasonably earned by
or would reasonably accrue to the Confractor in respect of
work actually done by him under the Contfract and the value
of any of the said unused or partially used materials, any
Constructional Plant and any Temporary Works.

63.3 Payment after Forfeiture

If the PHPA-II shall enter and expel the Contractor under this
Clause, it shall not be liable to pay to the Confractor any
money on account of the Contract until the expiration of the
Period of Maintenance and thereafter until the costs of
execution and maintenance, damages for delay in
completion, if any, and all other expenses incurred by the
PHPA-Il have been ascertained and the amount thereof
cerfified by the Engineer-in-Charge. The Contractor shall then
be enfitled fo receive only such sum or sums, if any, as the
Engineer-in-Charge may certify would have been payable to
him upon due completion by him after deducting the said
amount. If such amount shall exceed the sum which would
have been payable to the Contractor on due completion by
him, then the Contractor shall, upon demand, pay to the
PHPA-Il the amount of such excess and it shall be deemed a
debt due by the Contractor to the PHPA-Il and shall be
recoverable accordingly.

In the event of the above course being adopted by the
Engineer-in-Charge, the Contractor shall have no claim fo
compensation for any loss sustained by him by reason of his
having purchased or procured any Consfructional Plant,
material or entered into any agreements or made any
advances on account or with a view to the execution of the
Works or the performance of the Contract.

Clause - 64 Urgent Repairs
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of the Works or during the Period of Maintenance, any remedial or other
work or repair shall, in the opinion of the Engineer-in-Charge or the
Engineer-in-Charge’s Representative, be urgently necessary for the safety
of the Works and the Contractor is unable or unwiling at once to do such
Work or repair, the PHPA-Il may employ and pay other persons to carry out
such work or repair as the Engineer-in-Charge or the Engineer-in-Charge's
Representative may consider necessary. If the work or repair so done by
the PHPA-Il is work which, in the opinion of the Engineer-in-Charge, the
Contractor was liable to do atf his own expense under the Conftract, all
expenses properly incurred by the PHPA-Il in so doing shall be recoverable
from the Contractor by the PHPA-Il, or may be deducted by the PHPA-II
from any money due or which may become due to the Confractor.
Provided always that Engineer-in-Charge or the Engineer-in-Charge'’s
Representative, as the case may be, shall, as soon after the occurrence of
any such emergency as may be reasonably practicable notify the
Contractor thereof in writing.

SPECIAL RISKS/TERMINATION
Clause - 65 Special Risks/Termination of Contract

65.1 Special Risks

The special risks are war, hostilities (whether war be declared or
not), invasion, act of foreign enemies, the nuclear risks
described in Clause = 20.6 hereof.

65.2 Termination of the Contract

d) |If, during the currency of the Contract any of the Special Risks
mentioned hereinabove which, whether financially or
otherwise, materially affects the execution of the Works, the
Contractor shall unless and until the Contract is terminated
under the provisions of this Clause, continue to use his best
endeavors to complete the execution of the Works. Provided
always that the PHPA-Il shall be entitled at any time after
occurrence of such Special Risks to terminate the Contract by
giving written notice to the Contractor and, upon such noftice
being given, this Contract shall, except as to the right of the
parties under this Clause and to the operation of Clause - 67
hereof, terminate, but without prejudice to the rights of either
party in respect of ay antecedent breach thereof.

e) Termination of Confract for PHPA-II's Convenience

f)  The PHPA-Il shall be entitled to terminate this Contract at any
time for the PHPA-II's convenience after giving sixty days prior
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notice to the Contractor, with a copy to the Engineer-in-
Charge.

65.3 Removal of Plant on Termination

If the Contfract shall be terminated under the provisions of the
last preceding sub-clause, the Contractor shall, with all
reasonable despatch, remove from the Site all Constructional
Plant and shall give similar facilities to his sub-Contractors to do
SO.

65.4 Payment upon Contract Termination

If the Confract shall be terminated as aforesaid, the Confractor
shall be paid by the PHPA-II, in so far as such amounts or items
shall not have already been covered by payments on account
made to the Contractor, for all works executed prior to the
date of termination at the rates and prices provided in the
Confract and in addition:

a) The amounts payable in respect of any preliminary items,
so far as the work or service comprised therein has been
carried out or performed, and a proper proportion as
certified by the Engineer-in-Charge of any such items, the
work or service comprised in, which has been partially
carried out or performed.

b) The cost of materials or goods reasonably ordered for the
works which shall have been delivered to the Confractor
or of which the Confractor is legally liable to accept
delivery, such materials or goods becoming property of
the PHPA-Il upon such payments being made by if.

c) Asum fo be certified by the Engineer-in-Charge, being the
amount of any expendifure reasonably incurred by the
Confractor in the expectation of completing the whole of
the works insofar as such expenditure shall not have been
covered by payments in this sub-clause before
mentioned.

d) The reasonable cost of removal of Constructional Plant
under sub-clause 65.3 of this Clause.

Provided always that against any payments due from the PHPA-lI
under this sub clause, the PHPA-Il shall be entitled to be credited with
any outstanding balances due from the Contractor for advances in
respect of Constructional Plant and materials and any other sums

T which at the date of termination were recoverable by the PHPA-
/-\?f'"““:-?’i«g:-\ from the Contfractor under the terms of the Contract.
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FRUSTRATION
Clause - 46 Payment in Event of Frustration

If a war, or other circumstances outside the control of both parties, arises
after the Contract is made so that either party is prevented from fulfiling itfs
Contractual obligations, or under the law governing the Conftract, the
parties are released from further performance, then the sum payable by
the PHPA-Il to the Conftractor in respect of the work executed shall be the
same as that which would have been payable under Clause = 65 hereof if
the Contfract had been terminated under the provisions of Clause - 65
hereof.

SETTLEMENT OF DISPUTES & ARBITRATIONS
Clause — 67 Dispute Resolution

Except where otherwise provided in the Contract all questions and disputes
relating to the meaning of the specifications, design, drawings and
instructions here-in before mentioned and as fo the quality of workmanship
or materials used on the Work or as to any

other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the Confract, design, drawings, specifications,
estimates, instructions, orders to these conditions or otherwise concerning
the Works or the execution or failure to execute the same whether arising
during the progress of the Work or after the cancellation, termination
completion or abandonment thereof shall be dealt with as mentioned
hereinafter.

i) If the Contractor considers any work demanded of him to be oufside
the requirements of the Confract, or considers any decision of the
Engineer-in-Charge on any matter in connection with or arising out of
the Contract or carrying out of Work fo be unacceptable, he shall
promptly ask the Engineer-in-Charge in writing, for written instructions
or decision. There upon the Engineer-in-Charge shall give his written
instructions or decision within a period of thirty days of such request.

Upon receipt of the written instructions or decision, the Contractor
shall promptly proceed without delay to comply with such
instructions or decision.

If the Engineer-in-Charge fails to give his instructions or decision in
writing within a period of thirty days after being requested for or if the
Conftractor is dissatisfied with the instructions or decision of the
Engineer-in-Charge, the Contractor may within thirty days after

“TROCUrEN receiving the instructions of decision file a written appeal to the
) “‘\f"%r\ Managing Director, PHPA-Il who will constitute a Committee of which
A\ o)
;‘;;};ljhwsfe:qﬁiion-II[ see Page | 45 of 50
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the Director (Technical) will be convenor, to resolve the dispute. The
Committee shall afford an opportunity to the Contractor to be heard
and fo offer evidence in support of his appeal within forty five days of
the receipt of the appeal by the Director (Technical). The Director
(Technical) shall give a decision on behalf of the Committee within a
period of thirty days after the Contractor has been heard and the
Contractor has given evidence in support of his appeal. If the
Director (Technical) does not give a decision within thirty days, the
Conftractor will have the right to refer the dispute to arbitration.

If the Contractor is dis-safisfied with the decision of the Director
(Technical), the Confractor, within a period of thirty days from receipt
of the decision, shall indicate his intention to refer the dispute to
arbitration failing which the said decision shall be final and
conclusive.

Except where the decision has become final, binding and conclusive
in terms of Sub Para (i) above, disputes or difference shall be referred
for adjudication in accordance with the provision specified in the
SCC.

NOTICES

Clouse ~ 48 Nofices

68.1 Service of Notices on Contractor

All certificates, notices or written orders to be given by the
Engineer-in-Charge to the Confractor under the terms of the
Conftract shall be served either by sending by post or delivering
the same to the Contractor's office on Site or his principal
place of business, or such other address as the Contractor shall
nominate for this purpose.

68.2 Service of Notices on PHPA-Il or Engineer-in-Charge

All nofices to be given to the PHPA-Il or to the Engineer-in-
Charge under the terms of the Contract shall be served by
sending by post or delivering the same to the respective
address given in the SCC.

68.3 Change of Address

Either party may change a nominated address to another
address by prior written notice to the other party.
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DEFAULT OF PHPA-II
Clouse - 69 Defoult of PHPA-I

69.1 In the event of the PHPA-II failing to pay to the Confractor the
amount due under any cerfificate of the Engineer-in-Charge
within ninety days after the same shall have become due
under the terms of the Conftract, subject to any deduction that
the PHPA-Il is entiled to make under the Conftract, the
Confractor shall be entitled to issue a nofice to the Engineer-in-
Charge stating that he shall be terminating his Works after thirty
days from the issue of such nofice, for the reasons stated
therein. However, if within the said period of thirty days, the
Engineer-in-Charge notifies the Contractor that the reasons
stated in the nofice of the Contractor are not valid or that the
alleged event of default of the PHPA-Il has been remedied or
no longer exists, then the Contfractor shall not enfitled to
terminate the Contract.

69.2 If the Contractor becomes entitled to terminate the Contract
in terms of sub clause 69.1 of this Clause, after expiry of the
notice of thirty days, he may, notwithstanding the provisions of
Clause - 53.2 hereof, remove from the Site all Constructional
Plant brought by him.

69.3 In the event of such termination, the PHPA-Il shall be under the
same obligations to the Contractor in regard to payment as if
the Contract had been terminated under the provisions in
Clause - 65 hereof, but in addifion to the payments specified in
Clause - 65.4 hereof, the PHPA-Il shall pay to the Coniractor
the amount of any loss or damage to Contractor arising out of
or in connection with or by consequence of such termination.

CHANGES IN COSTS AND LEGISLATION
Clause - 70 Increase or Decrease of Cosis
70.1 Conftract Price Adjustment

a) The regulation and payment of Contract Price Adjustment
under the Contract shall be governed by the provisions herein
under if the prices are permitted to be quoted with price
adjustment formula.

b) The Confract Price as awarded shall be the base Confract
Price. "
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d)

A certain fixed percentage of the base Confract Price shall not
be subject to any Confract Price Adjustment. The balance
percentage to be specified shall be of identified components
towards labour, material(s) and H.S. diesel oil, hereinafter
called the variable component, shall be subject to Contract
Price Adjustment.

The fixed component and the variable components shall be
specified in SCC.

The amount of Contract Price Adjustment payable/
recoverable for the work done during the relevant period shall
be calculated as under:

CPA = APC -BCP
Where,

CPA = Conftrol Price Agreement
BCP = Base Conftract Price
ACP = Adjusted Conftract Price

ACP shall be computed as under:

ACP = BCP * [F+ Leln | maM m——*MQ]
Lo Mo Mo

F+Il+m=1

F= Fixed component expressed in percentage of the Base
Contract Price which shall not be subject to any adjustment as
quantified and stipulated in the SCC generally 20%

L= Labour component expressed in percentage of Base Contract
Price which shall be subject to Price Adjustment as quanfified
and stipulated in the SCC generally upto 15% to 30%

M= Material component expressed in percentage (excluding
material issued by Employer) of the Base Contract Price which
shall be subject to Price Adjustment as quantified and
stipulated in the SCC, generally 30% to 60%

L= LabourIndex as stipulatedin SCC
M = Material Index as stipulated in SCC

SUBSCRIPT

‘0'=  refers to the value of the above-mentioned labour/material
indices as on thirty (30) days prior to the Bid opening date.
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f)

h)

‘I'=  refers to the value of the cormesponding labour/material
indices as applicable for the preceding month in which the work is
executed for which the adjustment is applicable, respectively.

The total amount payable on the Base Confract Price on
account of the Confract Price Adjustment as indicated in
above shall not exceed the maximum of twenty percent (20%)
of the Contract Price as awarded.

Contract Price Adjustment(s) shall be calculated for the value
of Works executed for the biling month as per agreed work
schedule. For the purpose of payment/recovery of price
Adjustments, such payment/refund shall be operative and
payable in accordance with the schedule completion
period(including authorized extensions, if any) or actuadl
completion period, whichever is earlier Provided further that
the Contractor would be eligible for such price adjustment
claims or shall be liable for refund on the quantum of Works
scheduled or the actual guantum of works done provided
always that the work done is more than or equal to the
scheduled of works as per agreed work schedule.

The Confractor shall not be eligible for the payment of the
price adjustment claims or liable for refund of Contract Price
adjustment for the period beyond the schedule date of
execution of works if the works has been delayed beyond the
scheduled date(s) for reasons attributable to the Conftractor.
However, for quantities of works executed beyond the
scheduled dates of execution, the confractor would be liable
for the refund of Contract Price Adjustment(s) for such delayed
work based on the value of the indices as applicable to the
scheduled dates of execution, provide that if the indices of the
actual dates of execution are lower than the indices as on
scheduled dates of execution, then lower indices shall be
applicable. In cases where the execution of works is delayed
for reasons attributable to Employer, the Confractor shall be
eligible for payment or refund of price adjustment on such
delayed execution of Works based on the indices prevailing as
on the date of execution of such works.

Rates of items included in the Bill of Quanfities, whose
quantities have varied beyond the permissible deviation limits
and rates of exfra items derived and agreed from the items
included in the Bills of Quantities shall also be subject to price
adjustment as per this clause.
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i) The Confractor shall, every month after commencement of the
Works, submit fo the EIC a written notice of the changes, if any,
that have occurred in the specified indices of materials, and
Labour or that of Diesel price etc. during the previous reporting
period containing the effective date of such change, with
authenticated documentary evidence of the relevant
applicable published indices/diesel price, etc.

k) Monthly bills for Contract Price Adjustment shall be made by
the Contractor commencing first, from the month when all the
relevant/applicable indices/diesel price are available and not
later than fiftfeen (15t) day of every month thereafter. The
period for processing and making payment for these bills shall
also be governed by the provisions as applicable on-account
progressive inferim payments.

70.2 Subseqguent Legislation

If, after the date thirty days prior to the latest date of submission of
bids for the Works there occur changes to any Statute, Ordinance,
Decree or other Law or any regulation or by-law of any local or other
duly constituted authority, or the infroduction of any such Statute,
Ordinance, Decree, Law, Regulation or bye-law which causes
additional or reduced amount to the Confractor, other than under
Clause 70.1 , in the execution of the Works, such additional or
reduced amount shall be certified by the Engineer-in-Charge after
examining the record provided by the Confractor and shall be paid
by or credited to the Employer. Notwithstanding the foregoing, such
additional or reduced amount shall not be separately paid or
credited if the same shall already have been taken into account in
the indexing of any input to the price adjustment formulae.

70.3 Compliance with Statutes, Regulations, Acts, Laws efc.

The Conftractor shall conform in all respects, with the provisions of all
Acts, Laws, Statutes, Regulations, Ordinance etc. of the RGoB which
may be applicable to the Works and with such rules and regulations
of Public bodies or other duly constituted authority and shall keep the
Employer indemnified against all penalties and liability of every kind
for breach of any such Act, Law, Statute, Regulation or bye-law etc.

T
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SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract (SCC) shall supplement and/or
amend the General Conditions of Contract (GCC). Whenever there is a
conflict, the provisions herein shall prevail.

GCC Ref.,

R Particulars
if any

1 (vi) The Engineer In-charge shall be: To be Intimated af the time
of Award

1 (xiii) The site is located at: Dogarthang, Wangdue, Bhufan

4 Sub-letting: not allowed.

5.1 The language shall be: English.

8.2 The law that applies to the Contract is: The laws of the
Kingdom of Bhutan

The amount of the Performance Security shall be: 10% of the

101 Contract Price.

The types of acceptable Performance Securities are:

(i) Unconditional bank guarantee issued by a financial
instiftute of Bhufan or any foreign bank acceptable and
enforceable in any financial institution of Bhutan.

(i) Cash warrant, or
(i) Demand Draft, or Banker's Cheque.
The Performance Security shall be issued by any financial

institute of Bhutan or any foreign bank acceptable and
enforceable in any financial institution of Bhutan.

41 Commencement Date: The Works shall commence on the
15t day from the dafe of issue of the LoA/from the dafe of
Signing of Contract Agreement whichever is earlier.

43 The Completion Date for the whole of the Works shall be: 8
months from the date of commencement.

49.1 The maintenance period shall be: 12 months from the date
of completion.

The applicable rate for liquidated damages (LD) for delay
shall be: 0.1% per day of the Confract Price.
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The maximum amount of LD shall be: 10% of the Confract
Price

60.1.1

Payments Terms:

1. The Contractor shall prepare and submit monthly
running bils for the works executed during the
preceding month to the Engineer-in-Charge.

2. The certified amount of the running bills shall be
released as progressive payment after completion of
the relevant portion of the work, after adjusting any
advance payments.

3. The final payment shall be released within sixty (60) days
on receipt of the final bill, after successful completion
of the work.

60.2.2

The mobilization advance: 10% (fen percent) of the Confract
Price shall be paid as mobilization advance on production of
the irrevocable Bank Guarantee as per the Proforma at form
no.4, issued by any financial institute of Bhutan or any foreign
bank acceptable and enforceable in any financial institufion
of Bhutan.

60.2.2

The secured advance: Not applicable (NA)

60.2.3

The proportion of payments retained is: From every bill, 10%
(ten percenf) shall be deducted as retention money.

60.2.4 (a)

All the Taxes shall apply in compliance with the relevant tax
laws of the kingdom of Bhutan

60.2.4 (b)

The present rate of tax deducted at source (TDS) is: 2% for
Bhutanese Contractors

67

The rules of procedure for dispute resolution:

Except where the decision has become final, binding and
conclusive in terms of Sub Para 67 (i), disputes or difference
shall be referred for adjudication or arbitration in accordance
with the Alternative Dispufe Resolufion Act of Bhutan.

The place of arbitration shall be: Thimphu, Bhutan

For nofices, the addresses shall be:

Attention: To be intimated at the fime of Award
Address:
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70 (A) Contract Price adjustment: The Conftract price is not
subjected to price adjustment.
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TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The scope of work includes the demolishing and dismantling of existing concrete

sfructures, along with the provision and installation of brickwork, flooring, plumbing, and

electrical works for the repair/Modification of the Lineman Quarter at Dogarthang as

specified in Price schedule in Section VII.
1.
1.1

DISMANTLING & DEMOLITION WORK

General

Dismantling implies cdreful removal of materials from a structure or a part of it without
damage. Demolition implies breaking up whole or part of work, structure etc. The
work consists of removing any structure(s) which are in place but interfere with the
new construction or are not suitable to be in place, and of salvaging and disposing
of the resulting materials and back filling the resulting frenches and pits.

The scheme for dismantling (generally in the reverse order of the one in which the
structure was constructed) shall be approved by the Engineer before starting the
work. Necessary propping. shoring, underpinning, shielding and fencing of areas shalll
be carried out so that no damage is caused to adjoining work, people or property,
in any manner. Temporary enclosures, partitions etc shall be provided as required.
Nuisance of dust shall be kept down to the minimum. Personal Protective Equipment
such as helmets, goggles, safety belts etc. shall be used wherever required as per
the directives of the Engineer. First aid equipment shall be made available at all
demolition works of any magnitude. OHS guidelines must be followed and practiced
to prevent any workplace hazard or accident.

Dismantling shall be done in a systematic manner. Materials likely to be damaged
by dropping shall be carefully removed and lowered (not thrown) and properly
stacked. Nails, screws and bolts, shall wherever required, be removed by use of
proper tools in order to remove items fixed with them. The latter should not be
removed by tearing or ripping off. All operations necessary for the removal of any
existing structure that might endanger new construction shall be removed
completely prior to the start of the work.

All materials obtained from dismantling or demolition shall be the property of the
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SECTION V

Government unless otherwise specified and such materials shall be kept in safe
custody until they are handed over to the Engineer. All serviceable materials shall be
stacked properly. Unserviceable materials shall be disposed off as directed by the
Engineer. The distinction between the serviceable and unserviceable materials shall

be as per the direction of the Engineer.

BRICK WORKS

General

Bricks required for brick work in cement mortar shall be adequately soaked in stacks,
before use, by profusely spraying with clean water at regular intervals for a period of
not less than six hours so as to keep them wet fo the satisfaction of the Engineer. Bricks
required for masonry with mud mortar need not be soaked.

Brickwork shall be laid in English bond unless otherwise specified. For brick work in half
brick wall, bricks shall be laid in streicher bond. Half or cut bricks shall not be used;
excepf where necessary fo complete the bond. Closures, in such cases, shall be cuft
to the required size and used near the ends of the walls.

In exposed brickwork, selected bricks shall be used for the face work.

A layer of mortar shall be spread on full width over a suitable length of the lower
course. Each brick shall be properly bedded and set home (in position) by gently
tapping with handle of frowel or wooden mallet. Ifs inside faces shall be buttered
with mortar before the next brick is laid and pressed against it. On the completion of
course, all vertical joinfs shall be fully filled from the top with mortar.

The walls shall be taken up truly plumb. All courses shall ke laid fruly horizontal and
all vertical joints shall be truly vertical. Vertical joints in alternate courses shall come
directly one over the other.

Thickness of brick courses shall be kept uniform and for this purpose wooden straight
edge with graduations indicating thickness of each course including joint shall be
used. The height of windowsills, bottom of lintels and other such important points in
the height of the wadll shall be marked on the graduated straight edge.

Both the faces of walls of thickness more than one brick length shall be kept in proper
plane. All connected brickwork shall be carried up simultaneously and no portfion of

work shall be left more than one meire below the rest of the work. Where this is not

\
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2.2

23

possible, in the opinion of the Engineer, the work shall be raked back according to
bond (and not toothed) at an angle not steeper than 45 degree. The work done per
day should not be more than one metre height.

All iron fixtures, pipes, outlets of water, hold fasts of doors and windows, which are
required to be built into the walls shall be embedded in mortar or cement concrete
as specified in their comect position, as directed by the Engineer, as the work
proceeds.

The flue of the chimney shall be plastered with mud and cow dung mortar (3 mud:
1 cow

dung) as the work proceeds. Nothing exira shall be paid for this 'pargeting’. Joints:
Brick shall be so laid that dll joints are full of mortar. The thickness of joints shall not
exceed 10mm. All face joints shall be raked tfo a minimum depth of 15mm by raking
fool during the progress of work when the mortar is sfill green so as fo provide proper
key for the plaster or pointing to be done. Where, plastering or pointing is not required
to be done the joints shall be struck flush and finished at the time of laying.

The face of brickwork shall be cleaned on the same day on which brickwork is laid
and all

mortar dropping removed promptly.

Joints

Brick shall be so laid that all joints are full of mortar. The thickness of joints shall not
exceed 10mm. All face joints shall be raked to a minimum depth of 15mm by raking
fool during the progress of work when the mortar is sfill green so as to provide proper
key for the plaster or pointing to be done. Where, plastering or pointing is not required
to be done the joints shall be struck flush and finished at the fime of laying. The face
of brickwork shall be cleaned on the same day on which brickwork is laid and all
mortar dropping removed prompftly

Curing

Brickwork shall be protected from rain by suitable covering when the mortaris green.
Masonry work in cement mortar shall be kept constantly moist on all faces for a
minimum period of seven days. Brickwork carried out during the day shall be suitably
marked indicating the date on which the work is done so as to keep a watch on the

curing period.
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2.4 Scaffolding:

3.2

3.3

For all exposed brickwork, double scaffolding having two sets of vertical supports
shall be provided. The supports shall be sound and strong, tied together with
horizonfal pieces over which scaffolding planks shall be fixed.

For all other brickwork in buildings, single scaffolding shall be permitted. In such cases,
the inner end of the horizonfal scaffolding pole shall rest in a hole provided only in
the header course for the purpose. Only one header for each pole shall be left out.
Such holes for scaffolding shall, however, not be dllowed in pillars/columns less than
one meftre in width, or immediately near the skewlbacks of arches. The holes left in
masonry works for scaffolding purposes shall be filled and made good before
plastering.

PVC DOOR SHUTTER

General

Shutters shall be factory-fabricated using PVC material conforming to IS 10151, as
per item description and instructions of Engineer-in-Charge. If required the material
shall be tested as per IS 4020 (Parts 1 to 16).

Fixing of Shutter

PVC door shutter shall be side hung on four bolt hinges of size 100 mm. The flat of
the hinges shall be neatly counter sunk in to the recesses cut out to the exact
dimensions of the hinge flap. The door shall be drilled on the thickness to fit hinges.
Screws for fixing the hinges shall be screwed in with screwdrivers and not
hammered. The length of the screws should be 8 mm/30 mm. The hinges used
should be of stainless steel.

Measurements:

Length and width of the shutters shall be measured to the nearest mm and the

area is calculated to the nearest 0.01 sgm.

3.4 Rate:
It includes the cost of materials and labour involved in the work. Fittings & fixtures on
the door shutter except hinges & screws shall be paid exira as provided

4. PVC DOOR FRAMES

4.1 Material
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4.2

4.3

4.4

5.1

PVC compound shall be made using suspension-grade PVC resin mixed with
additives like

calcium stearate, hydrocarbon wax, fitanium dioxide, calcium carbonate, acrylic
processing aids, impact modifiers, UV stabilizers, pigments, plasticizers, lubricants,
and blowing agents. The compound shall provide cellular structure, strength, surface
finish, and UV resistance, ensuring smooth extrusion of profiles.

Frames shall be factory-made from exiruded PVC sections conforming fo IS 10151.
Corners

shall be mitered, plastic welded, and jointed with galvanized M.S. brackets.
Installation

Frames shall be fixed in plastered wall openings after completion of civil and filing
works. A 50 mm tile-free margin shall be left if filing is pending. Each vertical
member shall be embedded 50 mm into the floor and secured with three anchor
bolts/screws (65/100 m): one each 200 mm from top and bottom, and one in the
center. Two anchor bolts shall fix the tfop member, placed 200 mm from corners
Measurements:

The outer length of the vertical and horizontal members of WPC door frame shall be
measured in running meters including embedded length in floor correct up to Tem.
Rate:

The rate includes the cost of the materials and labour involved in all the operations

described above.
uPVC WINDOWS

uPVC Window (Un plasticized Polyvinyl Chloride) - With wire mesh

Providing, fixing and installation of 2.5-track, uPVC sliding windows including wire
mesh, 88mm wide, 5mm clear glass with hardware fittings - EPDM gaskefts, U- groove
roller, Aluminium frack, Fastener nut, interlock, touch lock and wool pile, complete.

WWO715 Plain white window
WWO0716 Polished window
WWO717 Textured Window
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5.2 uPVC Window (Un plasticised Polyvinyl Chloride) - Without wire mesh

53

Providing, fixing and installation of 2-track, uPVC sliding windows including Smm
clear glass with hardware fittings - EPDM gaskets, U- groove roller, Aluminium frack,
Fastener nut, interlock, touch lock and wool pile, complete.

WWO718 Plain white window

WWO0719 Polished window

WWO0720 Texiured Window

Installation

There shall be a maximum gap of 3 to 5mm in between uPVC door / window
frame and finished opening and the plastic packers shall be provided to
maintain the level.

To maintain the exact dimension of door or window, the opening shall be
checked for dimension and orthogonally using a prefabricated template. Any
defect shall be made good by the agency at his own cost before fixing of door
or window.

The UPVC frames are to be fixed in prepared opening in the walls. Window /
door frame shall be fixed into the aperture by drilling through the outer frame to
the existing structure and shall use 100x8mm fasteners of approved make.

. The gap between uPVC window / door and adjacent RCC/Brick/Stone

cladding work shall be filled with weatherproof Silicon sealant of approved make
fo maximum 5mm

5.4 Precautions taken before installation of UPVC Window &Door

a. Jambs, sills and soffits of the opening shall be finished with plaster / stone / files
according fo agreement where uPVC window / door to be fixed.

b. Aperture shall be smooth in line and level as well as in plumb.

c. Flooring (where casement door is fo be installed should be complete before
installation of door).

d. The grill where to be installed in sliding / casement window should be provided
after the installation of window.

(a) Forsliding window — The grill shall be provided on the outer face of window.
(b) For casement window — The grill shall be provided on the inner face of
window.

e. Installation of UPVC door and window should be done before the last coat of the
paint on the wall where window jambs, sills and soffits o be finished by paint. At
least one coat of paint should be done before installation begins.
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The colour of the profile shall be same and uniform on any surfaces or part of the
surfaces which may be visible after installation of the window/door fabricated
from the profile, when viewed by the normal vision.

g. The uPVC profiles manufacturer shall provide warranty of 10 years for colour

fastness and any manufacturing defects in respect of uPVC profiles as well as
water and air tightness in case of casement uPVC door/window unit.

h. uPVC door/windows hardware and fittings manufacturer shall provide warranty of

10 years for any manufacturing defects.
Measurements
The length and breadth shall be measured correct fo 10 mm. The area shall be
calculated as sg. m cormrect fo two places of decimal.
Rate
The rate includes the cost of materials and labour involved in all the operations
described above,

PLUMBING WORKS

General:
All general plumbing works shall be carried out as per the approved drawings,

specifications, relevant IS codes (or applicable standards), and as directed by the
Engineer-in-Charge.

The work shall be executed using approved materials, proper workmanship, and in
compliance with all relevant standards and codes of practice.

Scope of Work Includes (but is not limited to):

6.2.1 Water Supply System:

« Laying, jointing, and testing of hot and cold-water supply pipelines using
approved materials (CPVC, Gl, PPR, or as specified).

s Installation of valves, fittings, unions, clamps, and accessories as per
design.

s Connection of plumbing lines fo water storage tanks, pumps, and sanitary
fixtures.

6.2.2 Sanitary and Drainage System:
« Laying and fixing of soil, waste, and vent pipes including all joints, fittings,
and traps.
« Installation of inspection chambers, gully traps, floor traps, and cleanouts.
» Ensuring proper slope, alignment, and leak-proof joints.
« Testing of drainage and sewer lines for leakage and proper flow.

6.2.3 Fixtures and Fittings:

TECHNICAL SPECIFICATION(TS) Page 7 of 8



Supply. fixing, and connection of all sanitary ware and plumbing fixtures
such as wash basins, WCs, urinals, sinks, taps, mixers, showers, etc.
Installation fo be done in a neat, aligned, and professional manner with
proper sedling and support.

46.2.4 Coordination and Site Restoration:

Proper coordination shall be maintained with civil, electrical, and finishing
WOrKs.

All surfaces, floors, and walls damaged during plumbing work shall be
restored to original condition after completion.

6.2.5 Compliance:

SECTION V

Work to conform to relevant IS standards / local plumbing codes.

TECHNICAL SPECIFICATION(TS) Page 8 of 8
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FORM NO. 1
PROFORMA FOR AGREEMENT

[The successful Bidder shall fill in this form in accordance with the instructions

indicated]
THIS AGREEMENT MADE the day of BETWEEN
Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II)
of (Mailing address of PHPA-II) (hereinafter called
“the PHPA-II") of the one part and (Name of Contractor)

of (Mailing address of Confractor)
(hereinafter called “the Contractor”) of the other part.

WHEREAS the PHPA-Il is desirous that [Insert Name of work] (Herein after referred
to as “the Work”) should be executed by the Contfractor AND WHEREAS by a
Letter of Award No. dated the PHPA-Il has accepted a
Bid by the Contractor for the execution and completion of such Works AND
WHEREAS the Contractor has agreed to undertake such work and furnish a
performance security pursuant to the Clause 36 of the section ‘Instructions to
Bidders.’

NOW THIS AGREEMENT WITNESSETH as follows;

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the conditions of Contract
hereinafter referred to.

2. The following documents shall be deemed to form and be read and
construed as part of this Agreement, viz;

a) The Agreement

b) The Letter of Award

c) Corigendum/Amendments, if any

d) Documents furnished by bidder

e) Notice Inviting Tender (NIT)

f)  Instructions to Bidders (ITB)

g) Bid Data Sheet (BDS)

h) General Conditions of the Contract (GCC)
i) Special Conditions of Contract (SCC)
i} Technical Specifications (TS)

k)  Bill of Quantities

[) Any. otheﬁdocumen’rs as forming part of the contract

o10CUrg,
""_—"“-n Lr’

Q.‘ o
?%F \{\ FORMS Page | 10f 9

r‘ mtha |‘1\ =
\\ l?}‘;i

ot

Section-VI

E’?z")

i

/‘I



3. The aforesaid documents shall be taken as complementary and
mutually explanatory of one another.

4. In consideration of the payment to be made by the PHPA-Il to the
Contractor as hereinafter mentioned, the Contractor hereby covenants
with the PHPA-Il to execute and complete the Works in conformity, in all
respects, with the provisions of the Contract.

5. The PHPA-Il hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of
defects therein the Contract Price or such other sum as may become
payable under the provisions of the confract at the time and in the
manner prescribed by the Contract.

!

IN WITNESS whereof the parties hereto have caused their respective common
Seals to be hereunto affixed (or have hereunto set their respective hands and
Seals) the day and year first above written,

SIGNED, SEALED AND DELIVERED

By the said By the said

Name Name

on behalf of the Contractorin the on behalf of the PHPA-Il in the
presence of: presence of

Name Name

Address Address

ey
\_)\'um\ff'?f ¢

all o
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FORM NO. 2

PROFORMA FOR BANK GUARANTEE FOR PERFORMANCE SECURITY

[The bank, as requested by the successful Bidder, shall fill in this form in
accordance with the instructions indicated]

To

The Punatsangchhu-Il Hydroelectric Project Authority,
(Address of PHPA-II)

WHEREAS (Name and Address of Conftractor)
(hereinafter  called “the  Confractor”) has
undertaken, in pursuance of Contract No. dated to

execute (Name of Confract and Brief Description of Works)
(hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for
the sum specified therein as security for compliance with his obligations in
accordance with the Conftract;

AND WHEREAS we have agreed fo give the Confractor such a Bank
Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Conftractor, upto a total of Rs./Nu.
(Amount of Guarantee) (in words to be inserted by the Guarantor),
representing the percentage of the Conftract Price, specified in the Contract,
and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of Rs./Nu.
(Amount of Guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Conftractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed there under or of any of
the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive nofice of any such change, addition or modification.

This guarantee is valid until the date of 30 days after issuing of the
Completion/Taking over Certificate.

SIGNATURE AND SEAL OF THE GUARANTOR
SN
1.\
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FORM NO. 3
PROFORMA FOR BANK GUARANTEE FOR BID SECURITY
[The Bank shall fill in this Bank Guarantee Form in accordance with the
insfructions indicated]
T
The Punatsangchhu-ll Hydroelectric Project Authority
(Insert Address of PHPA-II)

WHEREAS, (Insert name of Bidder) (hereinafter
called "the BIDDER") has submitted his bid dated (
for the work of (Name of Confract) (hereinafter

called “the Bid")).

KNOW ALL MEN by these presents that we (Inserft name of Bank)
of (Name of Country) having
our registered office at (hereinafter called “the Bank") are
bound unto the Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II) in
the sum of for which payment well and fruly to be made to the
PHPA-II the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of

THE CONDITIONS of this obligation are;
i) If the Bidder withdraws his Bid during the period or bid validity.
i) Correction of Bid Price is not accepted by the bidder.
i) Successful bidder fails or refuses to execute the Contract.

iv) Successful bidder fails or refuses submit acceptable performance
security.

We undertake fo pay to the PHPA-Il up fo the above amount upon receipt of
its first written demand, provided that in its demand the PHPA-Il will note that
amount claimed by it is due to it owing to the occurrence of one or more of
the four conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date.................
after the closing date for submission of bids as stated in the Invitation to Bid or
as extended by you at any time prior to this date, notice of which extension to
the Bank being hereby waived, and any demand in respect thereof should
reach the Bank not later than the above date.

£OURMEIN SEAL & SIGNATURE

{(lenoisdetion-vi FORMS Page | 4 of 9
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FORM NO. 4
PROFORMA FOR BANK GUARANTEE FOR MOBILISATION ADVANCE

[The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated]

1. In consideratfion of the Punatsangchhu-ll Hydroelectric Project Authority
(PHPA-II) (which expression shall unless repugnant to the subject or context
include its administrators, successors and assigns), (hereinafter called the
“Employer”) having agreed to make advance payment to (Name and full
address of the Contractor) (hereinafter called “the
Confractor(s"), (which expression shall unless repugnant to the subject or
context or meaning thereof include its successors, administrator, executors
and permitted assigns), whose bid for (Name of the Contfract )

has been accepted and to whom the acceptance

of the bid has been communicated by a Letter of Award and who s

required to execute a formal agreement on conditions of production of @

Bank Guarantee for NU/ INR........coiiiiiii e, (Both in

figures and words). we, the (Insert name of Bank)

hereinafter referred to as “the Bank") do hereby undertake promise and
guarantee payment to the Employer on demand all the amounts
advanced by the Employer to the said Contractor.

2. The Bank further agrees that;

a) The Employer shall have the fullest liberty without affecting in any way
the liability of the Bank under the Guarantee or Indemnity, from fime to
time, fo vary any of the terms and conditions of the said Contract or to
extend time for performance by the said Contractor or to postpone for
any fime and from time to fime any of the powers exercisable by it
against the said Confractor and either to enforce or forbear from
enforcing any of the terms and conditions governing the said Contract
or the securities available to the Employer and the Bank shall not be
released from its liability under these presents by any exercise by the
Employer of the Liberty with reference to the matters aforesaid or by
reason of time being given fo the said Contractor or any other
forbearance, act or omission on the part of the Employer or any
indulgence by the Employer to the said Contractor or of any other
mafter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of a releasing the Bank from
its such liability.

b) These presents shall be governed by and constructed in accordance
with Bhutanese laws.

the Bank hereby declares that it has the power to issue this Guarantee
and the undersigned has full power to do so.

~_Section-Vi FORMS Page | 5of 9
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d) It shall not be necessary for the Employer to proceed against the
Conftractor before proceeding against the Bank and the Guarantee
herein contained shall be enforceable against the Bank,
notwithstanding any other security which the Employer may have
obtained or obtain from the Confractor, shall at the time when
proceedings are taken against the Bank hereunder, be outstanding or
unrealized.

e) The Guarantee herein contained shall remain in full force and effect,
during the period that would be taken for the performance of the terms
and conditions of the said Confract, Lefter of Award and the Agreement
which is to be executed as aforesaid and that it shall confinue to be
enforceable until all the dues of the Employer have been duly paid and
its claims satisfied and discharged and fill the Employer discharges the
Guarantee in writing or until whichever is earlier.

3. The Bank lastly undertakes not to revoke this Guarantee until all the dues of
the Employer have been duly paid except with the previous consent of the
Employer in writing.

Dated the Day of 20

[Here affix the Common Seal of
the Bank]

FORMS Page | 6 of 9




FORM NO. 5
PRE-CONTRACT INTEGRITY PACT
[This agreement should be a part of the tender document, which shall be
signed and submitfed along with the tender document]
1. General:

Whereas ....oooovieiiiiiiiiiiienn (Name of head of the procuring agency or
his/her authorized representative, with power of attorney)representing the
Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II), hereinafter referred

to as the “Employer” on one part, and ................. (Name of bidder or his/her
authorized representatfive, with power of attorney) representing
MY S sz (Name of firm), hereinafter referred to as the “Bidder” on the

other part hereby execute this agreement as follows:
2. Objectives:

Whereas, the Employer and the Bidder agree to enter into this agreement,
hereinafter referred to as IP, to avoid all forms of corruption or deceptive
practice by following a system that is fair, transparent and free from any
influence/unprejudiced dealings in the bidding process! and contract
administration2, with a view to:

2.1 Enabling the Employer to obtain the desired contfract at a reasonable
and competitive price in conformity to the defined specifications of the
works or goods or services; and

2.2  Enabling bidders to abstain from bribing or any corrupt practice in order
fo secure the confract by providing assurance to them that their
competitors will also refrain from bribing and other corrupt practices.

3. Scope:

The validity of this IP shall cover the bidding process and confract
administration period.

4. Commitments of the Employer:
The Employer Commits ifself fo the following:-

4.1  The Employer hereby undertakes that no officials of the Employer,
connected directly or indirectly with the contract, will demand, take o
promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favor or any material orimmaterial benefit or
any other advantage from the Bidder, either for themselves or for any

! Bidding process, for the purpose of this IP, shall mean the procedures covering tendering process starting
from bid preparation, bid submission, bid processing, and bid evaluation.
* Contract administration, for the purpose of this IP, shall mean contract award, contract implementation,
un-authorized sub-c Prlﬂ"é’éﬁﬁ »"Hfjﬁi-c{)‘ntract handing/taking over.
2 N
£

A
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4.4

person, organization or third party related to the confract in exchange
for an advantage in the bidding process and contract administration.

The Employer further confirms that its officials shall not favor any
prospective bidder in any form that could afford an undue advantage
to that particular bidder in the bidding process and confract
administration and will freat all Bidders alike.

Officials of the Employer, who may have observed or noticed or have
reasonable suspicion shall report to the head of the employing agency
or an appropriate government office any violation or aftempted
violation of clauses 4.1 and 4.2.

Following report on violation of clauses 4.1 and 4.2 by official (s), through
any source, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings shall be initiated by the
Employer and such a person shall be debarred from further dealings
related to the bidding process and confract administration.

5. Commitments of Bidders

The Bidder commits himself/herself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of the
bidding process and contract administration in order to secure the contract or
in furtherance to secure it and in particular commits himself/herself to the
following :-

5.1

5.2

5.3

The Bidder shall not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favor, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any
official of the Employer, connected directly or indirectly with the bidding
process and contract administration, or fo any person, organization or
third party related to the contract in exchange for any advantage in the
bidding process and contract administration.

The Bidder shall not collude with other parties interested in the contract
to manipulate in whatsoever form or manner, the bidding process and
confract administration.

If the bidder(s) have observed or noticed or have reasonable suspicion
that the provisions of the IP have been violated by the procuring agency
or other bidders, the bidder shall report such violations to the head of
the procuring agency.

6. Sanctions for Violation:

The breach of any of the aforesaid provisions shall result in administrative
charges or penal actions as per the relevant rules and laws.

The breach of the IP or commission of any offence (forgery, providing
false information, mis-representation, providing false/fake documents,

FORMS Page | 8 of 9



bid rigging, bid steering or coercion) by the Bidder, or any one
employed by him, or acting on his/her behalf (whether with or without
the knowledge of the Bidder), shall be dealt with as per the terms and
conditions of the confract and other provisions of the relevant laws,
including Debarment Rules.

6.2 The breach of the IP or commission of any offence by the officials of the
procuring agency shall be dealt with as per the rules and laws of the
land in vogue.

7. Monitoring and Administration:

7.1 The respective procuring agency shall be responsible for administration
and monitoring of the IP as per the relevant laws.

7.2 The bidder shall have the right to appeal as per the arbitration
mechanism contained in the relevant rules.

We, hereby declare that we have read and understood the clauses of this
agreement and shall abide by if.

The parties hereby sign this Integrity Pact at (place) on (date)

(Affix
Legal
Stamp)
)/

Employer ’[G/\Q/N bdﬁ\j/ Bidder/Representative

cD:_VSP2OL3240, CID:

Witness: QVN\/‘:&/ Witness:

Name: EH([@ H;{A!M() Name:

CID: __[[F0 SO005 I& CID:
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