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DETAILED NOTICE INVITING TENDER (NIT) 

Punatsangchhu-11 Hydroelectric Project Authority (PHPA-11) invites sealed Bids 
are invited from class "S" Bhutanese Contractors "Renovation/Modification of 
Lineman Quarter at Dogarthang, PHPA-11 Site". 

1. Detailed specifications, scope of Work and terms and conditions are 
given in the Bidding Documents which are enclosed as per the following 
schedule: 

NIT No. PHPA-11/CE(P&C)/INFRA/2026/20 

Document availability 
09.05.2026 to 24.05.2026 

date & time 

Bid receipt date & time 
On or before 25.05.2026 upto 1000 Hrs. 
(BSTJ 

Bid opening date & 
25.05.2026 at 1 030 Hrs. (BSTJ 

time & Venue. 

2. Issue of Bidding Documents shall not automatically construe that the 
Bidder fulfils the Qualifying Requirements which shall be determined 
during Bid evaluation based on data/documents submitted by the 
Bidder. Bids shall be submitted at the address given in the BDS and shall 
be opened in the presence of Bidder's representatives who choose to 
attend. 

3. All Bids must be accompanied by Bid Security as specified in the BDS. 
Bids not accompanied with an acceptable Bid security as specified in 
Bidding Documents or Bids accompanied with Bid Security of 
inadequate value and validity shall be rejected at the time of the 
opening. 

4. Eligibility and Qualification Requirement for Bidders shall be as specified 
in the BDS. 

5. A Non-refundable tender fee pf Nu. /Rs. 1000 in the form of Demand 
Draft (DDJ or Cash warrant drawn in favour of PHPA-11, shall be submitted 
during the submission of bids, or deposit directly into PHP A-ll's account 
No. 102081338 maintained with bank of Bhutan, Wangdue 
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6. PHPA-11 reserves the right to accept or reject any Bid partly or fully or 
cancel the bidding process without assigning any reasons thereof and 
in such case no Bidder/intending Bidder shall have any claim arising out 
of such action. 

Chief Engineer, 
Procurement & Contracts Wing, 
PHPA-11 , Bjimthangkha, Wangdue. 
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A. INTRODUCTION 

1. Scope of Works 

1.1 The scope of the works shall be as specified in section V, Technical 
Specifications or BDS. The name and identification number of the contract 
is provided in the NIT. 

2. Site Visit 

2.1 The Bidder, at his own interest, responsibility and risk, must visit and examine 
the Site of Work and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for the Works. 
The costs of visiting the Site shall be at the Bidder's own expense. 

2.2 The bidder or his representative will be granted permission to enter the site 
of work only upon the condition that the Employer or his personnel or agent 
will not be responsible for death or personal injury or loss or damage to 
property and other loss, damage, cost or expenses incurred as a result of 
inspection/visit. 

3. Fraud and Corruption 

3.1 As per the RGoB policy, Employer require that the Bidders and Contractors 
observe the highest standards of ethics during the procurement and 
execution of contracts. The terms "Corrupt Practice", "Fraudulent 
practice": "Collusive practice", "Coercive practice" and "Obstructive 
practice" shall be as per the definition in GCC Clause 1 In pursuance of this 
policy, the Employer: 

a) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question. 

b) will sanction a firm or individual, including declaring them ineligible, 
either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that they have, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for, or in executing 
for the contract. 

c) will have the right to require that a provision be included in Bidding 
Documents and in contracts, requiring Bidders, Contractors, and their 
Subcontractors to permit the Employer, any organization or person 

~>~)''J:' 'lo171 re appointed by the Employer to inspect their accounts and records, 
/g;~~'/n~ c;,~ and other documents relating to their Bid submission and contract 
( ~ ( P~V 'n"' ..., 
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performance and to have them audited by auditors appointed by 
the Employer. 

d) requires that Bidders, as a condition of admission to eligibility, 
execute and attach to their bids an Integrity Pact Statement in the 
form provided in Section VI. Failure to provide a duly executed 
Integrity Pact Statement may result in disqualification of the Bid; and 

e) will report any case of corrupt, fraudulent, collusive, coercive, or 
obstructive practice to the relevant RGoB agencies, including but 
not limited to the Anti-Corruption Commission (ACC) of Bhutan, for 
necessary action in accordance with the statutes and provisions of 
the relevant agency. 

4. Eligible Bidders 

4.1 A Bidder, and all parties constituting the Bidder, may have the nationality 
of any country specified in the BDS, subject to the restrictions specified in 
ITB Clause 5. A Bidder shall be deemed to have the nationality of a country 
if the Bidder is a citizen or is constituted, incorporated, or registered and 
operates in conformity with the provisions of the laws of that country. This 
criterion shall also apply to the determination of the nationality of proposed 
subcontractors or suppliers for any part of the Contract including Related 
Services. 

4.2 A Bidder shall not have a conflict of interest. All Bidders found to have a 
conflict of interest shall be disqualified. Bidders may be considered to have 
a conflict of interest with one or more parties in this bidding process if they: 

a) are associated, or have been associated in the past, with a firm or 
any of its affiliates that has been engaged by the Employer to provide 
consulting services for the preparation of the design, specifications, 
and/or other documents to be used for the procurement of the 
Goods and related Service to be purchased pursuant to these 
Bidding Documents, or 

b) submit more than one Bid in this bidding process, except for 
alternative offers permitted under ITB Clause 13. However, this does 
not limit the participation of subcontractors in more than one Bid . 

c) employ or otherwise engage, either directly or through any of their 
affiliates, a dependent or close relative of the Employer employee or 
has an authority over it. For the purposes of this Sub-Clause, a close 
relative is defined as an immediate family which includes a father, 
mother, brother, sister, spouse, and own children. 

Have a relationship with each other directly or through common third 

the Bid of another Bidder, or influence the 
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decisions of Employer regarding this bidding process; or have the 
same legal authorized representative for purposes of this Bid. 

e) An Employer formed by the merger of two or more companies or 
divisions of such companies engaged in execution of Works as 
specified in the Bidding Documents can also participate provided the 
constituent companies or divisions before merger individually or jointly 
meet the stipulated qualification requirements fully. 

4.3 If so, specified in the BDS, if a Foreign/expatriate Bidder, who is currently not 
doing business within the Kingdom of Bhutan, is awarded the contract, the 
Bidder may be represented by an agent in the Kingdom of Bhutan. The 
agent shall be a legal entity, equipped and able to carry out the 
Contractor's obligations. 

4.4 Where an agent is permitted to submit the Bid on behalf of the Foreign 
Bidder, payment of agency commission, if any, to the Foreign Bidder shall C 
only be made in the local currency. The agent and the Foreign Bidder shall 
not be permitted to submit separate bids in the same bidding process. On 
the other hand, an agent shall not be allowed to work with and represent 
more than one party/Bidder. 

4.5 In case of JV with any of the Bhutanese Bidder the payment to the 
Bhutanese member of the JV for the services from within Bhutan shall be in 
local currency. 

4.6 The Bidder shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably request. 

5. Exclusion of Bidders 

5.1 A Bidder shall be excluded from participating in this bidding process 
under the following circumstances: 

a) Bidder is insolvent or is in receivership or is bankrupt or is in the process 
of being wound up; or has entered into an arrangement with 
creditors; or 

b) Bidder's affairs are being administered by a court, judicial officer, or 
appointed liquidator; or 

c) Bidder has suspended business or is in any analogous situation arising 
from similar procedures under the laws and regulations of his country 
of establishment; or 

d) Bidder has been found guilty of professional misconduct by a 
recognized tribunal or professional body; or 

e) Bidder has not fulfilled his obligations with regard to the payment of 
-~ ,~~; taxes, or other payments due in accordance with the laws of the 

(~:'/ . _ '{-t>~0 . country in which he is established or of the Kingdom of Bhutan; or 
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f) Bidder has been convicted for fraud and/or corruption by a 
competent authority, or 

g) Bidder is guilty of serious misrepresentation in supplying information in 
this tender; or 

h) The Bidder has been debarred/blacklisted from participation in 
public procurement by the competent authority; or 

i) as a matter of law or official regulation, RGoB prohibits commercial 
relations with the country in which the Bidder is constituted, 
incorporated, or registered . 

6. Joint Venture Bids 

6.1 Bids submitted by a joint venture, if so, permitted in the BDS, formed by a 
number of legal entities as specified in the BDS subject to the condition that 
the total number of legal entities shall not exceed three (3) entities, shall 
comply with the following requirements: 

a) The Bid shall be signed by an authorized signatory of the joint venture. 
who has been authorized by all the other members, so that the bid is 
legally binding on all members. 

b) One of the partners shall be designated as leader who shall have the 
authority to conduct all business for and behalf of any and all 
members of the joint venture . This authorization shall be evidenced by 
submitting with the bid a power of attorney signed by legally 
authorized signatories of the other members: 

c) The leader shall be authorized to receive instructions for and on behalf 
of any and all members of the Joint Venture and the entire execution 
of the contract, including payment, shall be done exclusively with the . 
leader; 

d) All members of the joint venture shall be liable jointly and severally for 
the execution of the contract in accordance with its terms; and 

e) A copy of the agreement entered into by the joint venture members 
as per the format provided in the bidding documents shall be 
submitted with the Bid. In order for JV to qualify. either the lead partner 
must meet the minimum technical qualification requirements or can 
be met jointly by the JV partners. as specified in the BDS. 

6.2 The financial qualification requirements however may be met jointly by the 
members of the JV subject to the condition that each member can 
independently meet at least the minimum financial qualification 
requirements as specified in the BDS. Failure to comply with this requirement 
will result in rejection of the Joint Venture's Bid. 



ventures including the same firm as member in more than one JV in the 
same bidding process shall be rejected. 

B. BIDDING DOCUMENTS 

7. Contents of Bidding Documents 

7.1 The bidding documents are those as stated below and should be read in 
conjunction with any corrigendum/modification issued on these 
documents: 

• Notice Inviting Tender (NIT) 

• Instructions to Bidders 

• Bid Data Sheet (BDS) 

• General Conditions of the Contract 

• Special Conditions of Contract (SCC) 

• Forms 

• Bill of Quantity (BoQ) 

• Drawings 

7.2 The bidder is expected to examine carefully the contents of all the above 
documents. Failure to comply with the requirement of bid submission will be 
at bidders' own risk. Bids, which are not substantially responsive to the 
requirement of the bidding document, will be rejected. Prior to last date of 
submission of tender the Employer, for any reason whatsoever, may modify 
the tender by issuing corrigendum, which will become a part of tender 
document. No modification of bid shall be permissible after last date of 
submission, whatever may be the reason. 

7.3 The PHPA-11 at its discretion may extend as necessary the deadline for 
submission of tender, if considered necessary. 

8. Clarification of Bidding Documents 

8.1 The Bidder shall examine the bidding documents thoroughly in all respects 
and if any conflict, discrepancy, error or omission is observed, the Bidder 
may request clarification promptly. A prospective Bidder requiring any 
clarification on the bidding documents may notify Employer in writing by 
post or e-mail, to the address mentioned in BDS, not later than the date and 
time specified in BDS. 

8.2 Employer shall issue clarification (s) as it may think fit in writing by post ore­
mail prior to the deadline/ extended deadline for submission of Bids 
prescribed by Employer. All such clarifications shall form part of the bidding 
documents and shall accompany the Bidder's bid 

/~ .· - ~·t'~ ri.r~:: ~ 
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8.3 For the information of all Bidders, the clarifications (including a description 
of the enquiry but without identifying its source) will be sent to all 
prospective bidders. 

8.4 Bidders shall not be allowed to seek any clarification on the bidding 
documents in person or by telephone or other verbal means. Any queries 
sent by the Bidders after the date and time notified in the BDS or extended 
date, if any, shall not be entertained. 

8.5 Should Employer deem it necessary to amend the bidding documents as a 
result of a clarification, it shall do so following the procedure under ITB 
Clause 10. 

8.6 Any failure on the part of the Bidder to comply with the provisions under ITB 
Clause 8 shall not excuse him/her for performing the works in accordance 
with the contract, in case of award. 

9. Pre-Bid Meeting 

9.1 A pre-bid meeting shall be conducted only if necessary to clarity doubts 
and concerns of the Bidders prior to submission of bids. The Bidders who 
have purchased the bidding documents shall attend pre-bid meeting to 
be held on the date, time and location specified in BDS. 

9.2 Non-attendance at the pre-bid meeting shall not be a cause for 
disqualification of Bidders but at the same time shall not entitle them to raise 
any query at a later date. 

9.3 Minutes of the pre-bid meeting, including the text of the questions raised 
without identifying the source, and the responses given together with any 
responses prepared after the meeting, shall be circulated to all Bidders who 
have downloaded the bidding documents 

9.4 Any modification to the bidding documents that may become necessary 
as a result of the pre bid meeting shall be made by Employer through the 
issue of an addendum pursuant to ITB Clause 10. 

10. Amendment of Bidding Documents 

10.1 At any time prior to the deadline for submission of bids, the PHPA-11 may, for 
any reason, whether at its own initiative or in response to a clarification 
requested by a prospective bidder, modify the Bidding Documents by the 
issuance of a Corrigendum/ Addendum. 

10.2 The corrigendum/addendum will be sent in writing to all prospective 
bidders and the bidders shall promptly acknowledge receipt thereof to the 
PHPA-11 . 
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10.3 In order to afford prospective bidders reasonable time required to consider 
a corrigendum/addendum in preparing their bids, the PHPA-11 at its 
discretion may extend the deadline for the submission of bids. 

C. PREPARATION OF BIDS 

11. Cost of Bidding 

The Bidder shall bear all costs, direct or indirect associated with the 
preparation and submission of his bid (including site visits and attending pre­
bid meetings) and Employer in no case shall be responsible or liable for 
these costs, regardless of the conduct or outcome of the bidding process. 

12. Language of Bid 

The bid prepared by the bidder and all correspondence and documents 
relating to the bid exchanged by the bidder and the PHPA-11 shall be written ( 
in the English language only. 

13. Alternative Bids 

Alternative bids shall not be considered, unless specifically allowed in the 
BDS. 

14. Documents Comprising the Bid 

The tender to be prepared and submitted by the bidder for consideration 
shall comprise of the following:-

a) Complete set of bidding document, BoQ & forms duly filled in and 
signed, wherever required, without altering the formats. 

b) Bid Security in accordance with ITB Clause 18. 

c) Integrity Pack Statement duly executed by the bidder as per form no.S 

d) Documentary evidences establishing Bidder's Eligibility and 
Qualification stipulated in BDS. 

e) Alternative bids if permitted in BDS 

f) Any other documents required in the BDS 

15. Bid Prices and Discounts 

15.1 Prices quoted by the Bidder shall be fixed during the Bidder's performance 
of the Contract or subject to variation, as specified in the BDS. 

15.2 The Bidder shall fill in unit rates/ prices for all items of the Works described in 
the BoQ in figures. The unit rates/ prices quoted in the BoQ shall also be 

_deemed to include any incidentals not shown or specified but reasonably 

1 
."" ~...:... ·~~ied or necessary for the proper completion and functioning of the 

1 §'~~. wQ?~le specified item of the Works in accordance with the Bidding 
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Documents and shall also deem to include the cost of construction of 
infrastructural facilities required for execution of the Contract and not 
included in the Works. The Contract shall be for the whole Works based on 
the unit rates and prices in the Priced BoQ submitted by the Bidder. 

15.3 If, in accordance with the BDS, prices quoted by the Bidder are subject to 
adjustment during the performance of the Contract: 

a) The prices quoted by the Bidder shall reflect changes in the cost of 
labour, material, etc. in accordance with the procedures specified in 
GCC Clause 70.1 

b) The Employer shall indicate the name, source and origin of indices 
along with their base values and corresponding coefficients as per 
sec. 

15.4 Unless otherwise specified in the BDS, the unit rates/ prices quoted in the 
BoQ shall be inclusive of all taxes, duties, levies & charges (including those 
levied on the construction material quarried from land owned by Employer 
or otherwise), as of thirty (30 days) days prior to the deadline for submission 
of Bids . 

15.5 The total price at the bottom of the Priced BoQ shall be indicated both in 
figures and words. 

15.6 If rebate/discount is offered, the overall discount in percentage shall be 
brought out in the Priced BoO. Conditional rebates/discount, if any, offered 
by any Bidder shall not be considered during Bid evaluation. 

15.7 Items for which no rate or price is entered by the Bidder in the Priced BoQ 
shall not be paid by Employer when executed and shall be deemed 
covered by the other rates and prices mentioned in the Priced BoQ. 

16. Currencies of Bid and Payment 

16.1 The unit rates and prices shall be quoted by the Bidder in any of the 
currency (ies) specified in the BDS. 

16.2 The reference exchange rate (selling rate) prevailing on the day of Bid 
opening or the immediately preceding date as posted by the Royal 
Monetary Authority of the Kingdom of Bhutan shall be used for the 
conversion of prices. 

16.3 The payment to the Contractor shall be made in the currency of Bid and 
any banking charges related to payment shall be borne by the Contractor. 

17. Bid Validity Period 



17.2 In exceptional circumstances, prior to the expiry of the Bid validity period, 
Employer may request Bidders to extend the period of validity of their Bids. 
The request and the responses shall be made in writing to all the 
participating Bidders. A Bidder may refuse the request to extend the validity 
of its Bid without forfeiting its Bid Security. In such a case, the Bid of the 
Bidder, refusing to extend the validity of its Bid , shall not be considered for 
evaluation and award. A Bidder granting the request shall be required to 
extend the validity of their Bid securities correspondingly but shall not be 
required or permitted to modify its Bid. 

17.3 The provision of ITB Clause 18 regarding discharge and forfeiture of the Bid 
Security shall continue to apply during the extended period of the Bid 
validity. 

18. Bid Security 

18.1 The Bidder shall furnish, as part of its Bid, a Bid Security in original form , 
denominated in the currency and the amount specified in the BDS. 

18.2 The Bid Security shall at the Bidder's option, be in any forms stipulated in the 
BDS. 

18.3 Bid Security shall be issued by financial institution stated in the BDS. 

18.4 Bid security shall be in its original form and copies shall not be accepted. 
Bid Security shall be valid for a period thirty (30} days beyond the bid validity 
period, as extended, if applicable, in accordance with ITB Clause 17.2. 
Accordingly. the Bid security shall remain valid till the date specified in the 
BDS. 

18.5 Any Bid not accompanied by adequate Bid Security shall be rejected by 
Employer as non-responsive. 

18.6 The Bid Securities of unsuccessful Bidders shall be returned as promptly as 
possible upon the successful Bidder furnishing the Performance Security 
pursuant to ITB Clause 36. 

18.7 In the case of a single-stage-two envelope and two-stage mode of 
tendering, the Bid Security of non- responsive Bidders shall be returned 
immediately after technical evaluation. 

18.8 The Bid Security shall is liable for forfeiture if: 

a} Bid is withdrawn during the period of its validity 

b) The bidder has been found practicing corrupt or fraudulent or collusive 
o coercive practices during the bidding process 

c) If the successful bidder fails to: 

i} Corrections of Bid prices is not accepted by the bidder 
ii} submit an acceptable performance security 
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iii) sign the Contract. 

18.9 The Bid Security of a JV /C must be in the name of the JV /C that submits the 
bid. 

19. Bidding Condition 

The bidder shall submit offers which comply fully with the requirements of 
the Bidding Documents. Any deviation in submitted bid for the bidding 
documents shall be liable for rejection. 

20. Format and Signing of Bid 

20.1 The Bidder shall prepare ONE Original document comprising the Bid as 
described in ITB Clause 14 and clearly mark it "ORIGINAL." In addition, the 
Bidder shall submit copies of the Bid, in the number specified in the BDS. In 

( the event of any discrepancy between the Original and the Copies, the 
Original shall prevail. 

20.2 The original and all copies of the Bid shall be typed or written in indelible ink 
and shall be signed by a person duly authorized to sign on behalf of the 
Bidder. 

20.3 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the authorized person signing the Bid. 

D. SUBMISSION OF BIDS 

21. Submission of Bids 

21.1 Bids shall be delivered by hand, courier, registered post so as to reach the 
Employer at the address specified in the BDS. The Employer shall not be 
responsible for any delay in receipt of the bid where sent by post or carrier. 

l. 21.2 The Bids shall be submitted in envelops, signed and sealed in the manner 
stipulated here under or as mentioned in the BDS. The outer Envelope shall: 

a) be marked "CONFIDENTIAL". 

b) be addressed to the Employer provided in the BDS. 

c) bear the Tender name and number: and 

d) provide a warning not to open before the time and date for Bid 
Opening. 

21 .3 Single-Stage Two Envelope process: 

a) The Inner Envelope-! shall contain: 

tion-1 

i. Technical bid, Bid Security and be signed across their seals 
by the person authorized to sign the Bid on behalf of the 
Bidder; and 
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ii. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and 
"COPY" 

b) The inner envelope-11 shall contain: 

i. Financial bids and be signed across their seals by the person 
authorized to sign Bid on behalf of the Bidder, and 

11. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and 
"COPY" 

21.4 Where bids are invited under the single stage single envelope, both 
technical and financial bid shall be in one envelope. 

21.5 In addition to the identification required in ITB Clause 21.2, the inner 
envelopes shall indicate the name and address of the Bidder; to enable 
the Bid to be returned unopened in case it is declared late pursuant to ITB 
Clause 23. 

21.6 If the outer envelope is not sealed and marked as above, the Employer 
shall assume no responsibility for the misplacement or premature opening 
of the Bid . 

21.7 In the Two-Stage Process, Bidders shall be advised to submit only the 
technical bids in the first stage. In the second stage, Bidders shall be 
requested to submit both their technical bids as modified and agreed upon 
with the Employer, and the financial bids based on the modified technical 
bids simultaneously in two separate sealed envelopes. 

21 .8 When so specified in the BDS Bidders shall have the option of submitting 
their Bids electronically. Bidders submitting Bids electronically shall follow the 
procedures specified in the BDS. 

22. Deadline for Submission of Bids 

22.1 Bids must be received by the Employer in accordance w ith ITB Clause 21, ( 
no later than the date and time indicated in the BDS. In the event of the 
specified date for submission of Bids being declared a holiday for the 
Employer, the bids will be received up to the specified time on the next 
working day. Such postponement of the date will not have any impact on 
the other dates specified bidding document (Bid Validity and validity of Bid 
Security). 

22.2 The Employer may, at its discretion, extend the deadline for the submission 
of Bids by amending the Bidding Documents in which case all rights and 
obligations of the Employer and Bidders previously subject to the deadline 
shall thereafter be subject to the deadline as extended. 

22.3 In the event of the deadline for submission of Bid extended by Employer, 
-......_ 

. j~c: " .·, the Bidders shall have the option to submit their revised Bid in substitution (i( ;-:__,, 'cf'~ ither in full or in part of earlier Bid. In the absence of a revised Bid, the 
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original Bid shall be considered for opening and subsequent evaluation if 
otherwise in order. Wherever. the Bidder has submitted the revised Bid in 
modification of earlier Bid. the earlier Bid shall be returned unopened to the 
Bidder. 

23. tate Bids 

Any bid received by the Employer after the deadline for submission of bids 
shall be declared late, rejected and returned unopened to the Bidder. 

24. Modification and Withdrawal of Bids 

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has been 
submitted by sending a written notice, duly signed by an authorized 
representative. Bids requested to be withdrawn shall be returned unopened 
to the Bidders. 

24.2 The substitution or modification of the Bid must accompany the respective 
written notice and must be: 

a) submitted in accordance with ITS Clause 20 and 21 in 
addition, the respective envelopes shall be clearly marked 
"WITHDRAWAL", "SUBSTITUTION" or "MODIFICATION;" and 

b) Received by the Employer prior to the deadline prescribed for 
submission of Bids, in accordance with ITS Clause 22. 

24.3 No Bid may be withdrawn, substituted, or modified in the interval between 
the deadline for submission of Bids and the expiry of the period of Bid 
validity or any extension thereof. 

24.4 Withdrawal, substitution, or modification of a bid between the deadline for 
submission of bids and expiration of the period of bid validity specified as 
extended pursuant to ITB Clause 17.1, may result in the forfeiture of the Bid 
Security pursuant to ITS Clause 18.8. If the lowest or the lowest evaluated 
Bidder withdraws his bid between the periods specified in this clause, the 
bid security of the Bidder shall be forfeited. 

E. BID OPENING AND EVALUATION 

25. Bid Opening 

25.1 The Employer shall conduct the Bid Opening in public, in the presence of 
Bidder-designated representatives who choose to attend, and at the 
address, date, and time specified in the BDS. 

25.2 
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25.3 First, envelopes marked "WITHDRAWAL" shall be read out and the envelope 
w ith the corresponding Bid shall not be opened but shall be returned to the 
Bidder. No Bid withdrawal shall be permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at Bid Opening. 

25.4 Next, envelopes marked "SUBSTITUTION" shall be opened, read out, and 
exchanged with the corresponding Bid being substituted. The substituted 
Bid shall not be opened but shall be returned to the Bidder. No Bid 
substitution shall be permitted unless the corresponding substitution notice 
contains a valid authorization to request the substitution and is read out at 
Bid Opening. 

25.5 Envelopes marked "MODIFICATION" shall be opened and read out with the 
corresponding Bid. No Bid modification shall be permitted unless the 
corresponding modification notice contains a valid authorization to request 
the modification and is read out at Bid Opening. 

25.6 All other envelopes shall be opened one at a time. The Bidders' names, the 
Bid prices, the total amount of each Bid and of any alternative Bid (if 
alternatives have been requested or permitted), any discounts, bid 
withdrawals, substitutions or modifications, the presence or absence of Bid 
Security, responses to any Bidding Documents addenda, and such other 
details as the Employer may consider appropriate shall be announced by 
the Employer at the Bid Opening. 

25.7 No Bid shall be rejected at Bid Opening except for late Bids pursuant to ITB 
Clause 23 and Bid Security not in accordance with ITB Clause 18. 

25.8 Substitution Bids and modifications submitted pursuant to ITB Clause 24 that 
are not opened at Bid Opening shall not be considered for further 
evaluation . 

25.9 The Bidders' representatives and attendees who are present shall be (, 
requested to sign the record of Bid Opening. The omission of a Bidder's or 
other attendee's signature on the record shall not invalidate the contents 
and effect of the record. 

25.10 In the case of the Single Stage Two Envelope Bid, the technical bid shall 
only be opened on the bid opening date. The date for opening the 
financial bid shall be intimated to the Bidders whose Bid is found responsive 
in the technical evaluation. 

26. Confidentiality of Bids 

26.1 
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26.2 Any effort by a bidder to influence the Employer in the process of 
examination, clarification, evaluation and comparison of bids, and in 
decisions concerning Award of Contract, may result in the rejection of his 
bid. 

27. Clarification of Bids 

To assist in the examination, comparison and evaluation of bid the PHPA-11 
may ask bidders for clarification of the bids, if any. But no change in price 
or substances of bid will be sought, agreed or permitted. The request for 
clarification and its response shall invariably be in writing. 

28. Preliminary examination of bids and Determination of Responsiveness 

28.1 The Employer shall examine the Bids to confirm that all documents and 
information requested in ITB Clause 14 have been provided and to 
determine the completeness of each document submitted. 

28.2 Prior to the detailed evaluation of bids, the Employer shall determine 
whether each bid: 

a) Meets the eligibility criteria defined in ITB Clause 4 

b) has been properly signed 

c) is accompanied by required bid security 

d) is substantially responsive to the requirement of bidding document. 

28.3 A substantially responsive document is one which conforms to all the terms 
& conditions and specifications without material deviation or reservation 
which; 

a) affects in any substantial way the quality or scope of the work. 

b) limits in any substantial way the scope of work. 

c) is inconsistent with the bidding document. 

d) affects unfairly the competitive position of other bidders. 

28.4 Bids not found substantially responsive are liable to be rejected. Conditions 
if added by the bidder, which have adverse bearing on the cost and scope 
of tendered work shall make the tender liable for disquqlification. 

29. Corrections of Errors in Bids 
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amount shall be corrected. If the bidder does not accept the corrected 
amount of bid, his bid will be rejected. 

30. Detail Evaluation and Comparison of Bids 

30.1 The Employer shall evaluate each Bid that has been determined up to this 
stage of the evaluation, to be substantially responsive. 

30.2 To evaluate and compare Bids, the Employer shall consider the following: 

a) the final bid price, as quoted in accordance with ITB Clause 15 

b) price adjustment for correction of arithmetic errors in accordance 
with ITB Clause 29 

c) price adjustment due to discounts offered in accordance with ITB 
Clause 15 

d) adjustments due to the application of the evaluation criteria C 
specified in the BDS 

e) adjustments due to the application of a margin of preference, in 
accordance with ITB Clause 33, if applicable 

30.3 Employer's evaluation of a bid shall exclude and not take into account any 
allowance for price adjustment during the period of execution of the 
contract, if provided in the Bid. 

30.4 The evaluation shall be based on the evaluated cost of fulfilling the 
Contract in compliance with all commercial, contractual and technical 
obligations under the Bidding Documents. 

30.5 For the purpose of comparison, the total price offered by all substantially 
Responsive bids of qualified Bidders shall be compared to determine the 
lowest evaluated Bid. 

31. Abnormally High I low Bids 

31.1 An abnormally low bid is one where the bid price, in combination with other 
elements of the bid, appears to be so low that it raises concerns as to the 
capability of the Bidders to perform the contract for the offered bid price. 

31 .2 If the lowest evaluated Bid appears abnormally low and/or serious is 
unbalanced, Employer may require the Bidder to produce written 
explanations of justifications and detailed price analysis for any or all items 
of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. Abnormally 
low Bid may or may not be accepted. 

31 .3 If Employer decides to accept the abnormally low Bid for the Bid with 
/ ~ . ·~seriously unbalanced rates after considering the above, the Bidder shall be li/'v' '70

"/ : quired to provide additional differential security in addition to the 
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performance security, an equivalent to the difference between the 
estimated and quoted price to a maximum of (ten percent) 10% of the 
quoted price to protect Employer against any financial loss in the event of 
default of the successful Bidder under the Contact. 

31.4 If the lowest evacuated Bid is abnormally high in the discretion of the 
Employer, then the Employer may seek justification for the high rates and if 
necessary. negotiate with the lowest evaluated Bidder and may reject the 
bid if considered to be abnormally higher than the estimate. 

32. Margin of preference 

32.1 If specified in the BDS, domestic Contractors may receive a margin of 
preference in during evaluation, for which this clause shall apply. 

32.2 A domestic Bidder shall provide all evidence necessary to prove that it 
meets the following criteria to be eligible for a margin of preference in the 
comparison of its Bid with those Bidders who do not qualify for the 
preference. A domestic Bidder shall: 

a) be registered within Bhutan, constituted under and governed by the 
civil, commercial or public law of Bhutan, and have its statutory office, 
central administration or principal place of business there. 

b) have majority ownership by nationals of Bhutan . 

c) not subcontract more than twenty percent (20%) of the initial Contract 
Price. Excluding provisional sums, to foreign contractors, suppliers 
and/or consultants. 

32.3 Joint Ventures, Consortia and Associations of domestic firms may be eligible 
for the margin of preference provided that: 

a) the individual partners satisfy the criteria of eligibility of ITB Clause 32.2 
(a) and the JV /C/ A is registered in Bhutan: 

b) the JV/C/A does not subcontract more than ten percent (10%) of the 
initial Contract Price, excluding provisional sums, to foreign firms, and 
the JVIC/ A satisfies any other criteria specified for the purpose of 
domestic preference eligibility, as specified in the BDS. The procedure 
used to apply the margin of preference shall be as stipulated in the 
BDS. 

33. Employer's Right to Accept Any Bid, and Reject Any or All Bids 

33.1 The Employer reserves the right to accept or reject any Bid and to annul the 
bidding process and reject all Bids at any time prior to Contract award, 
without thereby incurring any liability to Bidders. 
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F. AWARD OF CONTRACT 

34. Award Criteria 

34.1 Employer shall award the Contract to the successful Bidder whose bid has 
been determined to be substantially responsive and to be the lowest 
evaluated Bid, further provided that the Bidder is determined to be eligible 
and qualified and has the capacity and capability to fulfil the contract in 
accordance with relevant provisions of the bidding document. 

35. Notification of Award 

35.1 Prior to the expiry of the period of bid validity, Employer shall notify the 
successful Bidder, through a Letter of Award (LoA), that its bid has been 
accepted indicating the award price. The successful bidder shall return a 
copy of the LoA to Employer after duly recording "Accepted 
Unconditionally" under the signature of the authorized signatory within 
seven (7) days of the date of notification of award. 

35.2 Until a formal contract is prepared and secured, the LoA shall constitute a 
binding contract between the successful Bidder and Employer. 

35.3 Upon the furnishing of performance security pursuant to ITB Clause 36 by 
the successful Bidder. Employer shall promptly notify each unsuccessful 
Bidder and return their bid security. 

36. Performance Security 

36.1 Within the time specified in the BDS, the successful Bidder shall submit 
Performance Security equal to 10% of the Contract Price and in the form 
stipulated in the BDS. 

c 

36.2 Failure of the successful Bidder to comply w ith the requirements of ITB ( 
Clause 37 and shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Bid Security 

36.3 Upon the successful Bidder's signing of the Contract and furnishing of the 
Performance Security, the Employer shall promptly notify unsuccessful 
Bidders and shall discharge their Bid Securities. 

37. Signing of Contract 

37.1 Upon accepting the Letter of Award {LoA), the successful Bidder shall 
submit the Performance Security and sign the Contract as per form no. 1 
within the time specified in the BDS. 
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BID DATA SHEET 

The Bid Data Sheet (BDS) contains information and provisions that are specific 
to this bidding process only. For clarity in the BDS, its clauses are numbered 
with the same numbers as the corresponding ITB clauses. 

Wherever there is a conflict, the provisions herein shall prevail over those in 
the ITB 

ITB 
Clauses 

1 . 1 

4.1 

6 

8.1, 8.4 & 
10.1 

9.1 

12 

13 

14.d 

Particulars 

Scope of the work: As specified in the TS. 

Nationality of Bidder : Bhutanese 

Joint Venture/consortium (JV /C) Bids are permitted: Not 
Permitted 

For Bid clarification purposes, the Employer's address is: 

The Chief Engineer, 
Proc. & Contracts Wing, 
Punatsangchhu-11 Hydroelectric Project, 
Bjimthangkha, Wangdue Bhutan. 

Phone number: 02-4717 44/471713 
Emaii-ID: contracts@phpa2.gov.bt 

Bid Clarification requests will be received ON or BEFORE: 

Date & Time: 20.05.2026 at 1630 Hrs 

Pre-bid meeting : No 

The language of a bid is: English 

Alternative Bids: shall not be permitted 

The follow ing minimum Qualifying Requirement has to be met 
by the Bidder: 

1) Average Annual financial turnover during the latest 3 
financial years should be Nu. 1,208,500.00 

Note: Bidder shall submit copy of reports on financial 
standing of the bidder such as profit and loss statements, 
balance sheets and auditor's report of the past three years . 

2) Experience of having successfully completed civil works 
---~~A· ~~+.-----~~---d~u~r~in~IQ~Ia~s~t ~7~Y~~e~a~rs~e~n~d~in=IQ~Ia~s~t~d~a~yo~f_m~o~n~th~~Pire~v~io~u~s~t~o~ 
l' ~ \s ·l 
n :a Jkh Ee~ION-11 

f) 

~ 
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the one in which applications are invited should be either 
of the following: -

a) Three similar completed works costing not less than 
the amount equal to Nu.l,611,310.00 

or 

b) Two similar completed works costing not less than 
the amount equal to Nu.2,0 14,140.00 

or 

c) One similar completed work costing not less than 
the amount equal to Nu. 3,222,620.00 

Note: 

i. Bidder shall submit copy of completion certificate (s). 

14 (f) 1) Copy of a Valid Trade License or other documents to 

15.1 & 
15.3 

15.4 

16.1 

17.1 

18.1 

18.2 

prove the legal status and place of registration of the 
business. 

2) Copy of COB Certificate 

3) Latest Tax Clearance Certificate 

The prices quoted by the Bidder shall not be adjustable. 

Bid Price shall be inclusive all the taxes in Bhutan accordance 
with the income Tax Act of Bhutan 

The currencies of the Bid shall be: Ngultrum 

The Bid validity period shall be: 90 from the last date of bid 
submission. 

The Bidder shall furnish a bid security for the amount of Nu. 
80,600.00 (Nu. Eighty Thousand Six Hundred) only 

The Bid Security shall be provided in any one of the following 
forms: 

a) An unconditional and Irrevocable Bank Guarantee as 
per form no.3. 

b) A Demand Draft 

c) A Banker's Cheque/Cash Warrant 

d) Direct Deposit in PHPA-II's Account No. 102081338 
maintained with Bank of Bhutan 
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18.3 

18.4 

20.1 

21.1 

The Bid Security shall be issued by: Any schedule 
banks/financial institutions in Bhutan. 

The Bid security shall remain valid till: 120 days from the date 
of bid opening 

In addition to the original Bid, the number of copies is: NIL 

For bid submission purposes only, the Employer's address is: 

The Chief Engineer, 
Proc. & Contracts Wing, 
Punatsangchhu-11 Hydroelectric Project, 
Bjimthangkha, Wangdue Bhutan. 

Phone number: 02-471744/471713 

Email-10 : contracts@phpa2.gov.bt 

21 .3 Single-Stage Two Envelope process 

TION-11 

The Bidder shall seal the Bids in separate inner envelopes 
contained within one outer envelope. All envelopes shall be 
sealed with adhesive or other sealant. 

Superscript of Cover Envelope: 

"CONFIDENTIAL" 

Bid for: Renovation/Modification of Lineman Quarter at 
Dogarthang, PHPA-11 Site 

Tender No.: PHPA-11/CE(P&C)/INFRA/2025/03 

Addressed to: 

The Chief Engineer, 
Proc. & Contracts Wing, 
Punatsangchhu-11 Hydroelectric Project, 
Bjimthangkha, Wangdue Bhutan. 

Not to be opened Before: 25.05.2026 at 1030 Hrs (BST) 

Superscript of Envelope 1: 

Envelope 1: 'Technical Bid' 

Name of bidder: ______ _ 

Address: __________ _ 

Superscript of Envelope 2: 
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Envelope 2: 'Financial Bid' 

Name of bidder: 

Address: 

21.8 Submission of Bids electronically: NA 

22.1 The deadline for the submission of the Bid is: 25.05.2026 at 1000 
Hrs(BST) 

25.1 The bid Opening shall take place at: 

Venue: Office of Chief Engineer, 

Proc. & Contracts Wing, 
Punatsangchhu-1/ Hydroelectric Project, 

c Bjimthangkha, Wangdue, Bhutan. 

Date and Time: 25.05.2026 at 1030Hrs (BST) 

32.1 A margin of domestic Preference: shall not apply. 

36.1 The Performance Security shall be provided in any one of the 
following forms, issued any schedule banks/financial institutions 
in Bhutan/India: 

a) An unconditional and Irrevocable Bank Guarantee as 
per form no.3. 

b) A Demand Draft 

c) A Banker' s Cheque/Cash Warrant 

d) Direct Deposit in PHPA-II's Account No. 102081338 
maintained with Bank of Bhutan 

36.1 & The successful Bidder shall submit the performance security 
37.1 and sign the Contract within fifteen (15) days from the date of 

issue of the Letter of Award. 
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DEFINITIONS AND INTERPRETATIONS 

Clause - 1 Definitions 

In the Contract, as hereinafter defined, the following words and expressions 
shall have the meanings hereby assigned to them, except where the 
context otherwise requires: 

i) 'PHPA-11'/ 'Employer' /'Purchaser' I 'Project Authority' means the 
Punatsangchhu-11 Hydroelectric Project Authority and the legal 
successor in title to the PHPA-11 who will employ the Contractor. 

ii) "RGoB" means the Royal Government of Bhutan. 

iii) 'Contractor'/ 'Supplier' means the person or persons, firm or 
company, group of firms or Joint Venture, whose bid has been 
accepted by the PHPA-11 and includes the Contractor's personal 
representatives, successors and permitted assigns. 

iv) "Engineer-in-Charge" means the Engineer-in-Charge appointed 
from time to time by the PHPA-11 and notified in writing to the 
Contractor to act as the Engineer-in-Charge for the purposes of 
the Contract. 

v) "Engineer-in-Charge's Representative" means any Resident 
Engineer or assistant of the Engineer-in-Charge appointed from 
time to time by the PHPA-11 or the Engineer-in-Charge to perform 
the duties set forth in Clause-2 hereof, whose authority shall be 
notified in writing to the Contractor by the Engineer-in-Charge. 

vi) "Works" shall include both Permanent Works and Temporary 
Works. 

vii) "Temporary works" means all temporary works of every kind 
required in or about the execution or maintenance of Works. 

viii) "Permanent Works" means the permanent works to be executed 
and maintained in accordance with the Contract. 

ix) "Contract" means the Conditions Governing the Contract, 
Technical Specifications, Drawings, priced Bill of Quantities, Letter 
of Award and the Contract Agreement. 

x) "Contract Price" or "Contract value" means the sum indicated in 
the Letter of Award . The Contract Price when exceeds the 
awarded value (without escalation) , it shall be revised at 6 (six) 
monthly intervals comprising BoQ items actually executed plus the 
extra/deviated items valued at base date without escalation for 
the purpose of regulating percentage based issues. 
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xi) "Constructional Plant", "Plant and Equipment" or "Machinery" 
means and include plant, equipment, machinery, tools, 
appliances, other implements of all description or things of 
whatsoever nature required in or about the execution, or 
maintenance of the Works but does not include materials or other 
things intended to form or forming part of the Permanent Works. 

xii) "Specifications" means the Technical Specifications and other 
Specifications referred to in the Bidding Documents and any 
modification thereof or addition thereto or deduction therefrom 
as may, from time to time, be furnished/decided by PHPA-11 
and/or submitted by the Contractor and approved in writing by 
the Engineer-in-Charge. 

xiii) "Drawings" means the drawings referred to in the Specifications 
and any modification of such drawings approved in writing by the 
Engineer-in-Charge and such drawings, as may, from time to time, 
be furnished by PHPA-11 and/or submitted by the Contractor and 
approved in writing by the Engineer-in-Charge. 

xiv) "Site" means the land and other places on, under, in or through 
which the Permanent Works or Temporary Works, designed by the 
Engineer-in-Charge are to be executed and any other lands and 
places provided by the PHPA-11 for the purposes of working space 
or any other purpose as may be specifically designated in the 
Contract or subsequently approved as forming part of site. 

xv) "Approved" means approved in writing, including subsequent 
w ritten confirmation of previous verbal approval and "approval" 
means approval in writing, including as aforesaid. 

xvi) "Consultant" means WAPCOS Ltd ., its legal successors or 

( 

permitted assigns. ( 

xvii) "Chief Engineer" means the Chief Engineer-in-Charge of the 
Works or his successor and to whom the Engineer-in-Charge 
reports. 

xviii) "Managing Director" means the Technical and Administrative 
head of the Project. 

xix) "Gol" means Government of India. 

xx) "Sub-Contractor" means the party or parties having direct 
contract with the Contractor and to whom any part of the 
Contract has been sublet by the Contractor with the consent, in 
writing, of the Engineer-in-Charge. 
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xxi) "Manufacturer" means the party proposing to design and/or 
manufacture the equipment and materials as specified complete 
or in part. 

xxii) "Letter of Award" means the letter from the PHPA-11 conveying 
acceptance of the bid subject to such reservations as may have 
been stated therein . 

xxiii) "Tonne or Metric Tonne" means 1,000 kgs (one thousand 
kilograms). Metric system shall be followed in all interpretation and 
execution of Works under this Contract. Any conversion found 
necessary shall be in accordance with the figures given in 'Indian 
Standard', IS 786-1967 and subsequent revision (s) of this Standard. 

xxiv) "l.s'' means Indian Standard Specifications with latest 
amendments or revisions as currently in force at the time of 
execution of the Works. 

xxv) "Day" means a day from midnight to midnight. 

xxvi) "Month" means from the beginning of a given date of a calendar 
month to the end of the preceding date of the next calendar 
month. 

xxvii ) "Week" means seven consecutive days. 

xxviii) "Quarter" means a period of three consecutive months starting 
from January, April, July and October i.e. January to March, April 
to June, July to September and October to December. 

xxix) "C.W.C" means Central Water Commission, Government o f India. 

xxx) "C.E.A" means Central Electricity Authority, Government of India. 

xxxi) "Near Relative" means wife/husband, parents and grandparents, 
children, first cousins, brothers-in-law, sisters-in-law and parents-in­
law. 

xxxii) "Rupees" means Rupees in Indian Currency. 

xxxiii) "Ngultrum" means Ngultrum in Bhutanese Currency. 

xxxiv) Words in singular number shall include the plural number and vice­
versa where the context so requires. "He" shall include "She" and 
vice-versa. 

xxxv) "Cost" mean all expenditure properly incurred or to be incurred 
whether on or off the site including overhead and other charges 
allocable thereto but does not include any a llowance for profit. 
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xxxvii) "Services" means services ancillary to the supply of Goods such as 
transportation and insurance and any other incidental services 
such as installation, performance of onsite erection, testing, 
painting, commissioning for the supplied goods, training and other 
such obligations of the Contractor covered under the Contract. 

xxxviii) "Project Manager" means the person appointed from time to 
time by the Contractor and notified in writing to the PHPA-11 to act 
as the in-charge for the purpose of the Contract. 

xxxix) Bid Data Sheet (BDS) means the proforma sheet, which contains 
data and information specific to a particular work. 

xl) 

xli) 

SCC means the Special Conditions of Contract. 

Joint Venture (JV) means a joint venture, association or 
consortium of not more than three (3) legal entries that pool their 
resources and skills to undertake a large or complex Contract in 
the role as a Contractor, with all legal entries (members in the JV 
being legally liable, jointly and severally, through a joint venture 
agreement be1ween the members of the JV for the execution of 
the Contract in the event of a member's withdrawal. 

ENGINEER~IN-CHARGE AND ENGINEER-IN-CHARGE'S REPRESENTATIVES (S) 

Clause- 2 Duties and powers of Engineer-in-Charge and Engineer-in­
Charge's Representative(s) 

i) The Engineer-in-Charge shall carry out such duties in issuing 
decisions, certificates and orders as are specified in the Contract. 

ii) The Engineer-in-Charge's representative(s) shall be responsible to 
the Engineer-in-Charge, and his duties are to watch and supervise 
the works and to test and examine any materials to be used or 
workmen employed in connection with the Works. He shall have 
no authority to relieve the Contractor of any of his duties or 
obligations under the Contract nor, except as expressly provided 
hereunder or elsewhere in the Contract, to order any Work 
involving delay or any extra payment by the Engineer-in-Charge, 
nor to make any variation of or in the Works . 

iii) The Engineer-in-Charge may, from time to time in writing, 
delegate to the Engineer-in-Charge's Representative(s) any of the 
powers and authorities vested in the Engineer-in-Charge and shall 
furnish to the Contractor a copy of all such written delegations of 
Powers and authorities. Any written instructions or approval given 
by the Engineer-in-Charge's Representative(s) to the Contractor 
within the terms of such delegation, but not otherwise, shall bind 
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the Contractor as though it had been given by the Engineer-in­
Charge. Provided always as follows: 

a) Failure of the Engineer-in-Charge's Representative(s) to 
disapprove any Work or materials shall not prejudice the 
powers of the Engineer-in-Charge thereafter to 
disapprove such Work or materials and to order the 
pulling down, removal or breaking up thereof. 

b) If the Contractor shall be dissatisfied by reason of any 
decision of the Engineer-in-Charge's Representative(s), 
he shall be entitled to refer the matter to the Engineer-in­
Charge, who shall thereupon confirm, reverse or vary 
such decision. 

Clause - 3 Assignment 

The Contractor shall not assign the Contract or any part thereof, or any 
benefit or interest therein or thereunder, otherwise than by a charge in 
favour of the Contractor's bankers of any money due or to become due 
under this Contract, without the prior written consent of the PHPA-11. 

Clause - 4 Sub-letting 

Unless stated in the SCC, the Contractor shall not sub-let the whole of the 
Works. Except where otherwise provided by the Contract, the Contractor 
shall not sub-let any part of the Works without the prior written consent of 
the Engineer-in-Charge, which shall not be unreasonably withheld, and 
such consent, if given, shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, 
defaults and neglects of any sub-contractor, his agents, servants or 
workmen as fully as if they were the acts, defaults or neglects of the 
Contractor, his agents, servants or workmen . Provided always that the 
provision of labour on a piece work basis shall not be deemed to be a sub­
letting under this Clause. 

CONTRACT DOCUMENTS 

Clause - 5 Language and law 

5.1 The Contract as well as all the correspondence and 
documents relating to the bid, exchanged by the bidder and 
the PHPA-11, shall be submitted in the language prescribed in 
the SCC. All supporting documents and printed literature in 
connection with the bid shall be in the language specified in 
the sec. 
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5.2 The law to which the Contract is to be subject and according 
to which the Contract is to be construed shall be as specified 
in the sec. 

5.3 Documents Mutually Explanatory 

Several documents forming the Contract are to be taken as 
mutually explanatory of one another, but in case of 
ambiguities or discrepancies, the documents shall take 
precedence in the order in which they are set out in the 
Proforma of Agreement (form no. 1). 

Clause - 6 Drawings 

6.1 Custody of Drawings 

The drawings shall remain in the sole custody of the Engineer-
in-Charge, but one copy thereof shall be furnished to the ( 
Contractor free of charge. The Contractor shall provide and 
make, at his own expense, any further copies required by him. 
At the completion of the Contract, the Contractor shall return 
to the Engineer-in-Charge a ll drawings provided under the 
Contract. 

6.2 One copy of drawings to be kept on site. 

The drawings, furnished to the Contractor as aforesaid, shall be 
kept by the Contractor on the Site and the same shall, at all 
reasonable times, be available for inspection and use by the 
Engineer-in-Charge and the Engineer-in-Charge's 
Representative and by any other person authorized by the 
Engineer-in-Charge in writing. 

Clause- 7 Further Drawings and Instructions 

The Engineer-in-Charge shall have full power and authority to supply to the 
Contractor from time to time, during the progress of the Works, such further 
drawings and instructions as shall be necessary for the purpose of the 
proper and adequate execution and maintenance of the Works. The 
Contractor shall carry out and be bound by the same. 

GENERAL OBLIGATIONS 

Clause - 8 Contractor's General Responsibilities 

8.1 The Contractor shall, subject to the provisions of the Contract, 
and with due care and diligence, execute and maintain the 
Works and provide all labour, including the supervision thereof, 
materials, constructiona l p lant and all other things, whether of 
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a temporary or permanent nature, required in and for such 
execution and maintenance, so far as the necessity for 
providing the same is specified in or is reasonably to be inferred 
from the Contract. 

8.2 The Contractor shall take full responsibility for the adequacy, 
stability and safety of all site operations and methods of 
construction, provided that the Contractor shall not be 
responsible, except as may be expressly provided in the 
Contract for the design or specification of the Permanent 
Works, or for the design or specification of any Temporary 
Works prepared by the Engineer-in-Charge. 

8.3 The Contractor shall promptly inform the Engineer-in-Charge of 
any error, omission, fault and other defect in the design of or 
specifications for the Works which are discovered when 
reviewing the Bidding Documents or in the process of 
execution of the Works. 

8.4 Where no specifications have been laid down, the materials 
used and the Work done shall conform to the relevant I.S. 
Code or any internationally accepted Standards or as directed 
by the Engineer-in-Charge. 

8.5 All instructions and orders given by the Engineer-in-Charge at 
Site are to be maintained in the Site Instruction Book and shall 
be taken to have been conveyed to the Contractor for his 
compliance. 

8.6 The Contractor must have a site office to receive normal 
correspondence between 10 AM and 5 PM on working days 
and urgent correspondence at any time on all days. 

Clause - 9 Contract Agreement 

The Contractor ShalL when called upon so to do, enter into and execute a 
Contract Agreement, to be prepared and completed at the cost of the 
PHPA-11 in the Proforma annexed at form no.1, with such modification as 
may be necessary. 

Clause- 10 Performance Security 

10.1 For the due performance of the Contract, the Contractor shall 
furnish to the PHPA-11 a performa nee security equivalent to 10% 

of the contract price in the form as specified in sec. 
10.2 The proceeds of the performance security shall be payable to 

PHPA-11 as compensation for any loss, resulting from 
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Contractor's failure to complete his obligation under the 
Contract. 

10.3 The performance security shall be valid until 30 days after the 
date of issue of Maintenance Certificate. 

10.4 Should the Contract period, for whatever reasons be 
extended, the Contractor, on receipt of written request from 
the Engineer-in-Charge, shall at his own cost get the validity 
period of Bank Guarantee in respect of Performance Security 
furnished by him extended and shall furnish the 
extended/revised Bank Guarantee to the Engineer-in-Charge 
before the expiry date of the Bank Guarantee originally 
furnished. However, the Bank Guarantee charges for the 
extended period will be reimbursed at actuals if the Bank 
Guarantee period is extended for execution of BoQ amount 
due to the reasons not attributable to the Contractor. 

10.5 The Performance Security will be released by the PHPA-11, after 
the issue of the Maintenance Certificate. 

Clause - 11 Inspection of Site 

11.1 The PHPA-11 shall have made available to the Contractor with 
the Bidding Documents such data on subsurface conditions as 
shall have been obtained by or on behalf of the PHPA-11 from 
investigations undertaken relevant to the Works and the Bid 
shall be deemed to have been based on such data, but the 
Contractor shall be responsible for his own interpretation 
thereof. 

11.2 The Contractor shall also be deemed to have inspected and 

c 

examined the Site and its surroundings and information ("' 
available in connection therewith and to have satisfied himself, 
so far as is practicable, before submitting his Bid, as to the form 
and nature thereof, including the subsurface conditions, the 
hydrological and climatic conditions, the extent and nature of 
work, and materials necessary for the completion of the Works, 
means of access to the Site and the accommodation he may 
require and, in generaL shall be deemed to have obtained all 
necessary information, subject as above mentioned, as to risks, 
contingencies and all other circumstances which may 
influence or affect his Bid. 
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Clause- 12 Sufficiency of Bid 

The Contractor shall be deemed to have satisfied himself before bidding as 
to the correctness and sufficiency of his Bid for the Works and of the rates 
and prices stated in the priced Bill of Quantities and the Schedule of Rates 
and Prices, if any, which Bid rates and prices shall, except in-so far as it is 
otherwise provided in the Contract cover all his obligations under the 
Contract, and all matters and things necessary for the proper execution 
and maintenance of the Works. 

Clause- 13 Works to be to the Satisfaction of Engineer-in-Charge 

Save in-so-far as it is legally or physically impossible the Contractor shall 
execute and maintain the Works in strict accordance with the Contract to 
the satisfaction of the Engineer-in-Charge and shall comply with and 
adhere strictly to the Engineer-in-Charge's instructions and directions on 
any matter whether mentioned in the Contract or not, touching or 
concerning the Works. The Contractor shall take instructions and directions 
only from the Engineer-in-Charge, or, subject to the limitations referred to in 
Clause- 2 hereof, from the Engineer-in-Charge's Representative. 

Clause - 14 Programme to be Furnished 

14.1 Before the date of commencement, the Contractor shall, after 
the acceptance of his Bid, submit to the Engineer-in-Charge 
for his approval, a construction programme and quality 
assurance plan. 

14.1.1 Construction Programme 

tion-111 

a) The detailed construction programme submitted by the 
Contractor for orderly completion of the Works, shall show 
planned sequence of operations and the dates for 
commencement and completion of all salient feature of 
the Works. 

b) The programme shall cover activities on the Site and 
procurement and delivery activities. 

c) The programme shall be orderly and realistic, and shall be 
revised at three monthly intervals or as necessary, as the 
work progresses to meet this requirement and should 
include a chart of the principal quantities of Work forecast 
for execution monthly, and a schedule of payments 
expected to be made to the Contractor by the PHPA-11. 

d) If at any time it should appear to the Engineer-in-Charge 
that the actual progress of the Works does not conform to 
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the approved programme, the Contractor shall produce, 
at the request of the Engineer-in-Charge, a revised 
programme showing the modifications to the approved 
programme necessary to ensure completion of the Works 
within the time for completion as defined in Clause - 43 
hereof. 

e) The construction programme shall be in the form of a 
network diagram and activity listing. The network diagram 
shall show in detail and in orderly sequence all activities, 
their descriptions, durations, and dependencies or 
precedencies, necessary to the completion of the Works. 

f) The construction programme and each revision thereof 
shall be subject to review and approval by the Engineer­
in-Charge for conformity with the requirements of this 
clause. The Contractor shall assist the Engineer-in-Charge 
in reviewing and evaluating each programme furnished. 
Disapproved programmes will be returned to the 
Contractor which shall be revised by him to correct the 
defects noted, and shall be resubmitted to the Engineer­
in-Charge within 15 days after receipt by the Contractor. 

g) The Contractor shall, whenever required by the Engineer­
in-Charge or Engineer-in-Charge's Representative also 
provide in writing, for his information a general description 
of the arrangements such as deployment of modern and 
efficient machinery, skilled and unskilled labour and 
methods, which the Contractor proposes to adopt for the 
execution of Works. 

h) The Contractor shall have to obtain prior approval of the 
l~ Engineer-in-Charge for the sequence of construction "-

which he proposes to adopt. 

14.1.2 Quality Assurance Plan 

a) The quality assurance program and procedures should be 
in line with the requirements specified in the Technical 
Specifications. 

b) All costs associated with testing of materials required as 
per Technical Specifications shall be deemed to be 
included in the rates/prices in the Bill of Quantities. 

14.2 The submission to and approval by the Engineer-in-Charge or 
Engineer-in-Charge's Representative of such programmes or 
the furnishing of such particulars shall not relieve the 
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Contractor of any of his duties or responsibilities under the 
Contract. 

Clause- 15 Confractor's Superintendence 

The Contractor shall give or provide all necessary superintendence during 
the execution of the Works and as long thereafter as the Engineer-in­
Charge may consider necessary for the proper fulfilling of the Contractor's 
obligations under the Contract. The Contractor, or a competent and 
authorized agent or representative approved in writing by the Engineer-in­
Charge, which approval may at any time be withdrawn, is to be constantly 
on the Works and shall give his whole time to the superintendence of the 
same. If such approval shall be withdrawn by the Engineer-in-Charge, the 
Contractor shall, as soon as is practicable, having regard to the 
requirement of replacing him as hereinafter mentioned, after receiving 
written notice of such withdrawal, remove the agent from the Works and 
shall not thereafter employ him again on the Works in any capacity and 
shall replace him by another agent approved by the Engineer-in-Charge. 
Such authorized agent or representative shall receive, on behalf of the 
Contractor, directions and instructions from the Engineer-in-Charge or 
subject to the limitations of Clause 2 hereof, the Engineer-in-Charge's 
Representative . 

Clause- 16 Contractor's Employees 

16.1 The Contractor shall provide and employ on the Site in 
connection with the execution and maintenance of the Works: 

a) only such technical assistants as are skilled and 
experienced in their respective trades and such sub­
agents, foremen and leading hands as are competent to 
give proper supervision to the work they are required to 
supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is 
necessary for the proper and timely execution and 
maintenance of the Works. 

c) Experienced Safety Officer to maintain and supervise 
safety requirements at the site of Works. Safety standards 
shall be followed as provided in these documents. 

16.2 The Engineer-in-Charge shall be at liberty to object to and 
require the Contractor to remove forthwith from the Works any 
person employed by the Contractor in or about the execution 

ion-Ill 

or maintenance of the Works who, in the opinion of the 
Engineer-in-Charge, misconducts himself, or is incompetent or 
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negligent in the proper performance of his duties, or whose 
employment is otherwise considered by the Engineer-in­
Charge to be undesirable and such persons shall not be again 
employed upon the Works without the written permission of the 
Engineer-in-Charge. Any person so removed from the Works 
shall be replaced as soon as possible by a competent 
substitute approved by the Engineer-in-Charge. 

Clause- 17 Setting out 

The Contractor shall be responsible for the true and proper setting out 
of the works in relation to original points, lines and levels of reference 
given by the Engineer-in-Charge in writing and for the correctness, 
subject as above mentioned, of the position, levels, dimensions and 
alignment of all parts of the Works and for the provision of all necessary 
instruments, appliances and labour in connection therewith. If, at any 
time during the progress of Works, any error shall appear or arise in the 
position, levels, dimensions or alignment of any part of the Works, the 
Contractor, on being required so to do by the Engineer-in-Charge or 
the Engineer-in-Charge's Representative, shall at his own cost rectify 
such error to the satisfaction of the Engineer-in-Charge or the Engineer­
in-Charge's Representative, unless such error is based on incorrect data 
supplied in writing by the Engineer-in-Charge or the Engineer-in­
Charge's Representative, in which case the expense of rectifying the 
same shall be borne by the PHPA-11. The checking of any setting out or 
of any line, alignment grade, dimensions or level by the Engineer-in­
Charge or the Engineer-in-Charge's Representative shall not in any way 
relieve the Contractor of his responsibility for the correctness thereof 
and the Contractor shall carefully protect and preserve all bench 
marks, pegs and other things used in setting out the Works. 

Clause - 18 Boreholes and Exploratory Excavation 

If, at any time during the execution of the Works, the Engineer-in-Charge 
shall require the Contractor to make boreholes or to carry out exploratory 
excavation, such requirement shall be ordered in writing and shall be 
deemed to be an addition ordered under the provisions of Clause-51 
hereof, unless a provision in respect of such anticipated work shall have 
been included in the Bill of Quantities. 

Clause- 19 Watching and lighting 

19.1 The Contractor shalL in connection w ith the Works, provide 
and maintain at his own cost all lights, guards, fencing and 
watching when and where necessary or required by the 
Engineer-in-Charge or the Engineer-in-Charge's 
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Representative, or by any duly constituted authority, for the 
protection of the Works, or for the safety and convenience of 
the public or others. 

19.2 The Contractor shall also be responsible for temporary 
roadways, footways, guards, fences, caution notices etc. as far 
as the sa me may be rendered necessary by reason of the 
Work for the pedestrians or other traffic and of owners and 
occupiers of the adjacent property and of the public and shall 
remain responsible for any accidents that may occur on 
account of his failure to take proper and timely precautions. In 
default thereof, the Engineer-in-Charge may provide such 
fencing, lights, ventilation and watchmen as he may deem 
necessary and charge the cost thereof to the Contractor. 

Clause- 20 Care of Works 

20.1 The Contractor shall take full responsibility for the care of the 
Works from the date of Commencement of Works until the 
date of issue of the Completion Certificate for the whole of the 
Works when the responsibility for the said care shall pass to the 
PHPA-11. 

20.2 In the event of any loss or damage to the Works or any part 
thereof, during the period for which the Contractor is 
responsible for the care thereof, from any cause whatsoever, 
other than the risks defined in Sub-Clauses 20.5 & 20.6 of this 
Clause, the Contractor, at his own cost, shall rectify such loss or 
damage so that the Permanent Works conform in every 
respect with the provisions of the Contract to the satisfaction of 
the Engineer-in-Charge. The Contractor shall also be liable for 
any loss or damage to the Works occasioned by him in the 
course of any operation carried out by him for the purpose of 
complying with his obligations under Clause- 49 & 50. 

20.3 In the event of any loss or damage to the Permanent Works 
which may occur or arise out of any of the Risks defined in Sub­
Clause 20.5 of this Clause, the same shall be made 
good/rectified by the Contractor, if and to the extent required 
by the Engineer-in-Charge, at the cost of the PHPA-11 which 
sum shall be determined by the Engineer-in-Charge in 
accordance with Clause -51 and Clause -52. 

20.4 In the event of any loss or damage which may occur or arise 
out of any of the risks defined in Sub-Clause 20.6 of this Clause, 
neither party to the Contract shall be liable to the other for any 
such loss or damage. However, in the event of any loss or 
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damage to the Permanent Works arising as a consequence of 
the risk(s) defined in Sub-Clause 20.6 of this Clause the same 
shall be made good/rectified by the Contractor a t the cost of 
the PHPA-11 which sum shall be determined by the Engineer-in­
Charge under the provisions of the Contract. 

20.5 The PHPA-II's risks are as under; 

a) loss or damage due to the use or occupation by the 
PHPA-11 of any section or part of the Permanent Works 
except as may be provided for in the Contract. 

b) loss or damage to the extent that it is due to the design of 
the Works other than any part of the design provided by 
the Contractor. 

20.6 Force Majeure/Excepted risks are as under: 

a) War, hosti lities (whether war be declared or not), invasion, 
act of foreign enemies, act of public enemies. 

b) ionizing, radia tions or contamination by radio activity from 
any nuclear fuel, radioactive toxic explosive or other 
hazardous properties of any explosive nuclear assembly. 

c) Pressure waves caused by aerial devices traveling at 
supersonic speeds. 

d) Riot, commotion, disorder, strike or lockout by persons 
other than the Contractor's personnel. 

e) Any operation of the forces of nature against which an 
experienced Contractor could not reasonably have been 
expected to take precautions. 

Clause- 21 Insurance of Plant & Equipment 

The Contractor shall take insurance cover to the replacement value, for the 
Constructional Plant, equipment and other things brought on to the site by 
him. 

Clause - 22 Damage to persons and Property 

The Contractor shalL except if and so far as the Contract provides 
otherwise, indemnify the PHPA-11 against all losses and claims in respect of 
injuries or damage to any persons or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the Works and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in 

< ';~~01J1rt spect of or in relation thereto except any compensation or damages for 
.g( ~ Cli'.. with respect to injuries or damage to persons or property resulting from 

~ Bii~J~gkna _., tion-111 GCC Page I 14 of 50 
~ c:;--
~ . Oo c..Y>'~ 

~0 * \) 

c 



( 

c 

any act or neglect of the PHPA-11, his agent, servants, or other Contractors, 
not being employed by the Contractor, or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or 
in relation thereto or where the injury or damage was contributed to by the 
Contractor, his servants or agents, such part of the compensation as may 
be just and equitable having regard to the extent of the responsibility of the 
PHPA-11, its servants or agents or other Contractors for the damage or injury. 

Clause- 23 Third Party Insurance 

23.1 Before commencing the execution of the Works the 
Contractor, but without limiting his obligations and 
responsibilities under Clause- 22 hereof, shall insure against his 
liability for any material or physical damage, loss or injury which 
may occur to any property, including that of the PHPA-11, or to 
·any person, including any employee of the PHPA-11, by or 
arising out of the execution of the Works or in the carrying out 
of the Contract. 

23.2 The Contractor shall, whenever required, produce to the 
Engineer-in-Charge or the Engineer-in-Charge's Representative 
the original policy or policies of insurance and the receipts for 
payment of the current premiums and furnish attested copies 
thereof. 

23.3 Provision to Indemnify PHPA-11 

The terms shall include a provision whereby, in the event of any 
claim in respect of which the Contractor would be entitled to 
receive indemnity under the policy being brought or made 
against the PHPA-11, the insurer will indemnify the PHPA-11 
against such claims and any costs, charges and expenses in 
respect thereof. 

Clause - 24 Accident or Injury to Workmen 

24.1 The PHPA-11 shall not be liable for or in respect of any damages 
or compensation payable according to law in respect or in 
consequence of any accident or injury to any workman or 
other person in the employment of the Contractor or any sub­
Contractor, save and except an accident or injury resulting 
from any act or default of the PHPA-11, its agents, or servants. 

The Contractor shall indemnify and keep indemnified the 
PHPA-11 against all such damages and compensation, save 
and except as aforesaid, and against all claims, proceedings, 
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costs, charges and expenses whatsoever in respect thereof or 
in rela tion thereto. 

24.2 On the occurrence of accident arising out of the Works which 
resu lt in death, or which is so serious as to be likely to result in 
death, the Contractor sha ll, within twenty four hours of such 
accident, repo t in writing to the Engineer-in-Charge and o ther 
sta tutory bodies of the Government the facts stating clearly 
and in sufficient details the circumstances of such accident 
and the subsequent action. All other accidents on the Works 
involving injuries to persons or damage to property other than 
that of the Contractor shall be promptly reported to the 
Engineer-in-Charge and other statutory bodies of the 
Government stating clearly and in sufficient details of the facts 
and circumstances of the accidents and the action taken. In 
all cases the Contractor shall indemnify the PHPA-11 against a ll c· 
loss or damage resulting directly or indirectly from the 
Contrac to r's fa ilure to report in the manner aforesaid. This 
includes pena lties or fines, if any, payable by the PHPA-11 as a 
consequence of fai lure to give notice or fa ilure to conform to 
the provisions of a ny Act in regard to such accidents. 

24.3 Insurance against Accident, etc. to Workmen 

The Contractor shall insure against such liability with any 
insurance companies in Bhutan, which approval shall not be 
unreasonably withheld, and shall continue such insurance 
during the whole of the time that any persons are employed 
by him on the Works and shall, when required, produce to the 
Engineer-in-Charge or the Engineer-in-Charge's Representative 
such policy of insurance and the receipt for payment of the 
current premium. Provided always that, in respect of any C 
persons employed by any sub-contractor, the Contractor's 
obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the 
liability in respect of such persons in such manner that the 
PHPA-11 is indemnified under the policy, but the Contractor shall 
require such sub-contractor to produce to the Engineer-in-
Charge or the Engineer-in-Charge's Representative, when 
required, such policy of insurance and the receipt for the 
payment of the current premium. 

Clause- 25 Remedy on Contractor's Failure to Insure 
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he may be required to affect under the terms of the Contract, then and in 
any such case the PHPA-11 may affect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by the 
PHPA-11 as aforesaid from any money due or which may be become due to 
the Contractor, or recover the same as a debt due from the Contractor. 

Failure of the Contractor to maintain adequate insurance cover as set out 
under Clause- 21, 23 and 24 hereof or any other insurance which he may 
be required to affect under the terms of the Contract, shall not relieve him 
of any Contractual responsibility. 

Clause - 26 Giving of Notices, Payment of Fees and Compliance with 
Statutes and Regulations etc. 

26.1 Giving of Notices and Payment of Fees 

The Contractor shall give all notices and pay all fees required to 
be given or paid by any Statute, Ordinance, or other Law, or 
any regulation, or bye-law of any local or o ther du ly constituted 
authority in relation to the execution of Works and by the rules 
and regulations of all public bodies and companies whose 
property or rights are affected or may be affected in any way 
by the Works. 

26.2 Compliance with Statutes, Regulations etc. 

The Contractor shall conform in all respects with the provisions 
of any such Statute, Ordinance or Law as aforesaid and the 
regulations or bye-laws of any local or other duly constituted 
authority which may be applicable to the Works and with such 
rules and regulations of public bodies and companies as 
aforesaid and shall keep the PHPA-11 indemnified against all 
penalties and liability of every kind for breach of any such 
Statute, Ordinance or Law, regulation or by-law. 

26.3 The PHPA-11 will repay or allow to the Contractor all such sums as 
the Engineer-in-Charge shall certify to have been properly 
payable and paid by the Contractor in respect of such fees. 

Clause - 27 Fossils etc. 

All fossils, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on 
the Site of the Works shall, as between the PHPA-11 and the Contractor, be 



immediately upon discovery thereof and, before removal, acquaint the 
Engineer-in-Charge or the Engineer-in-Charge's Representative of such 
discovery and carry out, at the expenses of the PHPA-11, the Engineer-in­
Charge's or the Engineer-in-Charge's Representative's orders as to the 
disposal of the same. 

Clause- 28 Patent Rights and Royalties 

28.1 The Contractor shall save harmless and indemnify the PHPA-11 
from and against all claims and proceedings for or on account 
of infringement of any patent rights, designs, trademark or 
name or other protected rights in respect of any Constructional 
Plant, machine, work, or material used for or in connection with 
the Works or any of them and from and against all claims, 
proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. Except 
where otherwise specified, the Contractor shall pay all 
tonnage and other royalties, rent and other payments or 
compensation, if any, for getting stone, sand, gravel, clay, 
timber or other construction materials required from Bhutan for 
the Project. 

28.2 In the event of any claims made under or action brought 
against the PHP A-ll in respect of any such matters as aforesaid, 
the Contractor shall be immediately, notified thereof and the 
Contractor shall be at liberty, at his own expense, to settle any 
disputes or to conduct any litigation that may arise therefrom. 
Provided that the Contractor shall not be liable to indemnify 
the PHPA-11 if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

Clause- 29 Interference with Traffic and Adjoining Properties 

All operations necessary for the execution of the Works shall, so far as 
compliance with the requirements of the Contract permits, be carried on 
so as not to interfere unnecessarily or improperly with the convenience of 
the public, or the access to, use and occupation of public or private roads 
and footpaths to or of properties whether in the possession of the PHPA-11 or 
of any other person. The Contractor shall save harmless and indemnify the 
PHPA-11 in respect of all claims, proceedings, damages, costs, charges and 
expenses whatsoever arising out of, or in relation to, any such matters in-so­
far as the Contractor is responsible there for. 
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Clause - 30 Extraordinary Traffic 

28.1 Protection of Highways and Bridges 

The Contractor shall use every reasonable means to prevent 
any of the highways or bridges communicating with or on the 
routes to the Site from being damaged or injured by any traffic 
of the Contractor or any of his sub-contractors and, in 
particular, shall select routes, choose and use vehicles and 
restrict and distribute loads so that any such extraordinary 
traffic, as will inevitably arise from the moving of plant and 
material from and to the Site, shall be limited, as far as 
reasonably possible, and so that no unnecessary damage or 
injury may be occasioned to such highways and bridges. 

28.2 Special Loads 

Should it be found necessary for the Contractor to move one 
or more loads of Constructional Plant, machinery or pre­
constructed units or parts of units of work over part of a 
highway or bridge, the moving whereof is likely to damage any 
highway or bridge unless special protection or strengthening is 
carried out, then the Contractor shall, before moving the load 
on to such highway or bridge, give notice to the Engineer-in­
Charge or Engineer-in-Charge's Representative of the weight 
and other particulars of the load to be moved and his 
proposals for protecting or strengthening the said highway or 
bridge. Unless within fourteen days of the receipt of such 
notice, the Engineer-in-Charge shall, by counter-notice, direct 
that such protection or strengthening is unnecessary, then the 
Contractor will carry out such proposals or any modification 
thereof that the Engineer-in-Charge shall require and, unless 
there is an item or are items in the Bill of Quantities for pricing 
by the Contractor of the necessary works for the protection or 
strengthening aforesaid, the costs thereof shall be paid by the 
PHPA-11 to the Contractor. 

28.3 Settlement of Extraordinary Traffic Claims 

If during the execution of the Works or at any time thereafter 
the Contractor shall receive any claim arising out of the 
execution of the Works in respect of damage or injury to 
highways or bridges, he shall immediately report the same to 
the Engineer-in-Charge and thereafter the PHPA-11 shall 
negotiate the settlement of and pay all sums due in respect of 
such claim and shall indemnify the Contractor in respect 
thereof and in respect of all claims, proceedings, damages, 
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costs, charges and expenses in relation thereto. Provided 
always that if and so far as any such claims or part thereof 
shall, in the opinion of the Engineer-in-Charge, be due to any 
failure on the part of the Contractor to observe and perform his 
obligations under sub-clauses 30.1 and 30.2 of this Clause, then 
the amount certified by the Engineer-in-Charge to be due to 
such failure shall be paid by the Contractor to the PHPA-11. 

Clause - 31 Opportunities for other Contractors 

The Contractor shall, in accordance with the requirements of the Engineer­
in-Charge, afford all reasonable opportunities for carrying out their works to 
any other Contractors employed by the PHPA-11 and their workmen and to 
the workmen of the PHPA-11 and of any other duly constituted authorities 
who may be employed in the execution on or near the Site of any work not 
included in the Contract or of any Contract which the PHPA-11 may enter 
into in connection with or ancillary to the Works. 

Clause - 32 Contractor to keep Site clear 

32.1 During the progress of the Works, the Contractor shall keep the 
site reasonably free from all unnecessary obstructions and shall 
store or dispose of any Constructional plant and surplus 
materials and clear away and remove from the site any 
wreckage, rubbish or Temporary Works no longer required. 

32.2 In case the Contractor does not keep the area clean and if 
found necessary to get the area cleaned, the Engineer-in­
Charge shall issue a notice of forty-eight hours, and in the 
event of non-compliance by the Contractor, get the area 
cleaned by some other agency. The cost of such cleaning shall 
be borne by the Contractor. In case of rubbish accumulating 
due to deposition by more than one Contractor, the share of 
charges to be borne by the Contractors as indicated by the 
Engineer-in-Charge shall be final. 

Clause - 33 Clearance of Site on Completion 

On the completion of the Works, the Contractor shall clear away and 
remove from the Site all Constructional Plant, surplus materials, rubbish and 
Temporary Works of every kind, and leave the whole of the site and Works 
clean and in a workman like condition to the satisfaction of the Engineer-in­
Charge. 
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Clause- 34 labour 

34.1 Engagement of Labour 

The Contractor shall make his own arrangements for the 
engagement of all labour local or otherwise, and, save in-so­
far as the Contract otherwise provides, for the transport 
housing, feeding and payment thereof. The Contractor shall 
not employ in connection with the Works any person who has 
not completed 18 years of age. No female labour shall be 
employed in night shifts. The Contractor shall have to arrange 
permits for the labour/staff for their entry into Bhutan, at his own 
cost. The recruitment of labour force, technical, administrative 
and other personel of the contractor engaged on the project 
will be confined to nationals of Bhutan and India. However, the 
Contractor shall recruit local manpower (skilled and unskilled) 
and use local resources to the extent possible 

34.2 Supply of Water 

The Contractor shall, having regard to local conditions, provide 
on the Site, to the satisfaction of the Engineer-in-Charge or his 
Representative, an adequate supply of drinking and other 
water for the use of the Contractor's staff and workmen. 

34.3 Alcoholic Liquor & Drugs 

The Contractor shall not, otherwise than in accordance with 
the Statutes, Ordinances and Government Regulations or 
orders for the time being in force, import, sell, give, barter or 
otherwise dispose of any alcoholic liquor, or drugs, or permit or 
suffer any such importation, sale, gift, barter or disposal by his 
Sub-Contractors, agents or employees. 

34.4 Disorderly Conduct, etc. 

The Contractor shall, at all times, take all reasonable 
precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst his employees and for the preservation 
of peace and protection, of persons and property in the 
neighbourhood of the Works against the same. 

34.5 Contractor to Follow Labour Laws 

tion-111 

The Contractor shall, in respect of labour employed by him, 
comply with the provision of the various labour laws, Minimum 
Wages as per regulations issued by RGoB and shall indemnify 
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the PHPA-11 in respect of all claims that may be made against 
the PHPA-11 for non-compliance thereof by the Contractor. 

Notwithstanding anything contained herein, the Engineer-in­
Charge may take such actions as may be necessary for 
compliance of the various labour laws and recover the costs 
thereof from the Contractor. 

34.6 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his Sub­
Contractors of the foregoing provisions. 

Clause- 35 Returns of labour etc. 

The Contractor shall, deliver to the Engineer-in-Charge or his 
Representative, a return in detail in such form and at such intervals as the 
Engineer-in-Charge may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed by the 
Contractor on the site and such information in respect of constructional 
plant as the Engineer-in-Charge may require. 

MATERIALS AND WORKMANSHIP 

Clause - 36 Materials and Workmanship 

36.1 Materials and Workmanship 

a) Unless otherwise specified in the SCC, the Contractor shall be 
responsible for arranging all the materials required for the 
construction of the Works from the source(s) acceptable to the 
PHPA-11. He shall also be responsible for proper transportation 
and storage of these materials to the satisfaction of the 
Engineer-in-Charge and shall bear all related costs. 

b) The Engineer-in-Charge shall be entitled at any reasonable 
time, to inspect or examine all such materials. The Contractor 
shall provide reasonable assistance for such inspection or 
examination as may be required. 

c) The Contractor shall initiate timely action to procure the 
materials well in advance so as to ensure that the progress of 
Works does not suffer for want of the materials on the site at 
least thirty days before these are intended to be used on 
Works. Any setback to the progress of the Works and 
consequent delay in completion of the Works on account of 
non-availability of materials on Site shall be the sole 
responsibility of the Contractor. 
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d) Any assistance that the Engineer-in-Charge can give to the 
Contractor for arranging the materials shall be provided on a 
"no responsibility basis". 

36.2 Quality of materials and Workmanship and Tests 

(a) The Contractor shall, provide the materials of the quality, kind 
and specifications as provided in the Contract. The Contractor 
shall produce to the Engineer-in-Charge, certified quality test 
reports in respect of the materials procured by him. 

(b) In case the materials procured by the Contractor are not to 
the satisfaction of the Engineer-in-Charge and do not conform 
to the specifications laid in the Contract, such materials shall 
be rejected by the Engineer-in-Charge and the cost incurred 
on such procurement shall be responsibility of the Contractor. 

(c) The Bidders shall specify, in their Bid, the source of supply of the 
key materials to satisfy the PHPA-11 that the materials of 
standard quality and specifications are procured. In case the 
source specified by the Bidder is not acceptable to the PHPA-11, 
the Bidder shall be required to substitute the source by an 
acceptable source. Additional suppliers and change of 
suppliers shall be subject to the approval of the Engineer-in­
Charge. 

(d) The workmanship shall be of the kind described in the Contract 
and in accordance with the Engineer-in-Charge's instructions. 

(e) All the materials and the workmanship shall be subjected, from 
time to time, to such tests as the Engineer-in-Charge may 
require at the place of manufacture, fabrication or 
preparations, or on the Site or at such other place or places as 
may be specified in the Contract, or at all of any of such 
places. The Contractor shall provide such assistance, 
instruments, machines, labour and materials as are required for 
examining, measuring and testing any material and shall 
supply samples of materials, before incorporation in the Works, 
for testing, as may be selected and required by the Engineer­
in-Charge. 

36.3 Cost of Samples 

All samples shall be supplied by the Contractor at his own cost. 

36.4 Cost of Tests 

The cost of making any test intended by or provided for in the 
Contract shall be borne by the Contractor. 

Cost of Tests not provided for etc . 
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If any test is ordered by the Engineer-in-Charge which is either: 

a. Not so intended by or provided for, or 

b. (In the cases above mentioned) is not so particularized, or 

c. (though so intended or provided for) is required by the 
Engineer-in-Charge to be carried out at any place other 
than the site or the place of manufacture or fabrication or 
preparation, of the materials tested, shows the 
workmanship or materials not to be in accordance with the 
provisions of the Contract or the satisfaction of the 
Engineer-in-Charge, then the cost of such test shall be 
borne by the Contractor. 

Clause- 37 Inspection of Operations 

The Engineer-in-Charge or any person authorized by him shall, at all times, 
have access to the Works and to all workshops and places where the Work 
is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the Works and the Contractor shall 
afford every facility for and every assistance in or in obtaining the right to 
such access. 

Clause- 38 Examination of Work before covering up 

38.1 No Work shall be covered up or put out of view without the 
approval of the Engineer-in-Charge or his Representative and 
the Contractor shall afford full opportunity for the Engineer-in­
Charge or the Engineer-in-Charge's Representative to examine 
and measure any work which is about to be covered up or put 
out of view and to examine foundations before permanent 

c 

work is placed thereof. The Contractor shall give due notice C 
whenever any such work or foundations is or are ready or 
about to be ready for examination and the Engineer-in-
Charge or the Engineer-in-Charge's Representative shalL 
without unreasonable delay, unless he considers it unnecessary 
and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such work or of 
examining such foundations. 

38.2 Uncovering and making Openings 

The Contractor shall uncover any part or parts of the Works or 
make openings in or through the same as the Engineer-in­
Charge or Engineer-in-Charge's Representative may, from time 
to time, direct and shall reinstate and make good such part or 
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parts to the satisfaction of the Engineer-in-Charge and all such 
costs shall be borne by the Contractor. 

Clause- 39 Removal of Improper Work and Materials 

34.1 The Engineer-in-Charge shall have power to issue instructions 
from time to time for; 

a) the removal from the Site, within such time or times as may 
be specified in the instructions, of any materials which, in 
the opinion of the Engineer-in-Charge, are not in 
accordance with the Contract, 

b) the substitution of proper and suitable materials, and 

c) the removal and proper re-execution, notwithstanding 
any previous test thereof or interim payment there for, of 
any work which in respect of materials or workmanship is 
not, in the opinion of the Engineer-in-Charge, in 
accordance with the Contract. 

34.2 Default of Contractor in Compliance 

In case of default on the part of the Contractor in carrying out 
such instruction, as specified in sub-clause 39.1 of this clause, 
the Engineer-in-Charge shall be entitled to employ and pay 
other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be recoverable 
from the Contractor by the Engineer-in-Charge or may be 
deducted from any money due or which may become due to 
the Contractor. 

Clause - 40 Suspension of Work 

34.1 The Contractor shall, on the written order of the Engineer-in­
Charge, suspend the progress of the Works or any part thereof 
for such time or times and in such manner as the Engineer-in­
Charge may consider necessary and shall, during such 
suspension, properly protect and secure the Works, or such 
part thereof, so far as is necessary in the opinion of the 
Engineer-in-Charge. The extra cost incurred by the Contractor 
in giving effect to the instructions of the Engineer-in-Charge 
under this Clause shall be borne and paid by the PHPA-11 unless 
such suspension is: 

a) otherwise provided for in the Contract, or 

b) necessary by reason of some default of or breach of 
Contract by the Contractor, or 
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c) necessary by reasons of climatic conditions on the Site, or 

d) necessary for the proper execution of the Works or for the 
safety of the Works or any part thereof in so far as such 
necessity does not arise from any act or default by the 
Engineer-in-Charge or from any of the risks defined in Sub­
Clause- 20.6 hereof. 

Provided that the Contractor shall not be entitled to recover 
any such extra cost unless he gives written notice of his 
intention to claim to the Engineer-in-Charge within 1wenty 
eight days of the order of the Engineer-in-Charge. The 
Engineer-in-Charge shall settle and determine such extra 
payment and/or extension of time under Clause-44 hereof to 
be made to the Contractor in respect of such claim as shall, in 
the opinion of the Engineer-in-Charge be fair and reasonable. ( 

34.2 Suspension lasting more than 90 days 

If the progress of the Works or any part thereof is suspended on 
the written order of the Engineer-in-Charge and if permission to 
resume work is not given by the Engineer-in-Charge within a 
period of ninety days from the date of suspension, then, unless 
such suspension is with in paragraph (a), (b), (c) or (d) of sub­
clause 40.1 of this Clause, the Contractor may serve a wri tten 
notice on the Engineer-in-Charge requiring permission within 
1wenty eight days from the receipt thereof to proceed with the 
Works, or that part thereof in regard to which progress is 
suspended and if such permission is not granted within that 
time, the Contractor by a further written notice so served may, 
but is not bound to, elect or treat the suspension where it 
affects part only of the Works as an omission of such part under 
Clause- 51 hereof, or, where it affects the whole Works, as an 
abandonment of the Contract by the PHPA-11. 

COMMENCEMENT AND DELAYS 

Clause- 41 Commencement of Works 

The Contractor shall commence the Works on Site within a period specified 
in the SCC and shall proceed with the Works with due expedition and 
without delay. 

Clause- 42 Possession of Site 

34. 1 Save in so far as the Contract may prescribe, the extent of 
portions of the Site of which the Contractor is to be given 
possession from time to time, and the order in which such 
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portion shall be made available to the Contractor, and subject 
to any requirement in the Contract as to the order in which the 
Works shall be executed, the Engineer-in-Charge will after 
issuing written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be 
required to enable the Contractor to commence and 
proceed with the execution of the Works in accordance with 
the programme referred to in Clause - 14 hereof, if any, and 
otherwise in accordance with such reasonable proposals of 
the Contractor as he shalL by written notice to the Engineer-in­
Charge, make and wilL from time to time as Works proceed, 
give to the Contractor possession of such further portions of the 
Site as may be required to enable the Contractor to proceed 
with the execution of the Works with due despatch in 
accordance with such programme or proposals, as the case 
may be. If the Contractor suffers delay or incurs cost from 
failure on the part of the Engineer-in-Charge to give possession 
in accordance with the terms of this Clause, the Engineer-in­
Charge shall grant an extension of time for the completion of 
the Works and certify such sum as, in his opinion, shall be fair to 
cover the cost incurred, which sum shall be paid by the PHPA-
11. 

The Contractor shall not be allowed to occupy other 
Government and/or PHPA-11 land for temporary uses or 
otherwise without the prior consent of the Engineer-in-Charge. 

Rights of Way and Facilities 

The Contractor shall bear all costs and charges for special or 
temporary rights of way required by him in connection with 
access to the Site. The Contractor shall also provide, at his own 
cost, any additional facilities outside the Site required by him 
for the purpose of the Works. 

Clause - 43 Time for Completion 

The period of completion of the whole of the Work shall be as mentioned in 
the sec and LOA or such extended time as may be allowed under Clause 
- 44 hereof. The period of completion shall be reckoned from the date of 
signing of contract. 

Clause - 44 Extension of Time for Completion 
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may occur, other than through a default of the Contractor, be such as 
fairly to entitle the Contractor to an extension of time for the Completion of 
the Works, the Engineer-in-Charge shall determine the period of such 
extension and shall notify the Contractor accordingly. Provided that the 
Engineer-in-Charge is not bound to take into account any extra or 
additional or other special circumstances unless the Contractor has, within 
28 days after such work has been commenced, or such circumstances 
have arisen, or as soon thereafter as is practicable, submitted to the 
Engineer-in-Charge, full and detailed particulars of any extension of time to 
which he may consider himself entitled in order that such submission may 
be investigated at the time. The Contractor shall not be entitled to any 
payment for the time related costs incurred by him, if any, except those 
provided under the Contract, during the extended period for completion 
of Works. 

Clause- 45 Shift Works 

45.1 To achieve the required progress, the Work may be required to 
be carried out round the clock. The period of completion and 
number of working days shall not be affected by the number 
of shifts each day. No extra amount on account of any shift 
work is payable to the Contractor. 

45.2 Whenever the Work is carried out at night, adequate lighting of 
working areas and access paths shall be provided by the 
Contractor at his cost. Sufficient notice shall be given by the 
Contractor to the Engineer-in-Charge regarding details of 
Works in shifts so that necessary supervision could be provided. 

Clause - 46 Rate of Progress 

46.1 To ensure proper progress during the execution of the Works, 
the Contractor shall complete 1 /8th of the Works before 1 /4th of 
the whole time allowed in the Contract has elapsed, 3/Sth of 
the Works before one half of such time has elapsed and 3/4th 
of Works before 3/4th of such time has elapsed. 

46.2 If for any reason, which does not entitle the Contractor to an 
extension of time, the rate of progress of the Works of any 
section at any time is not commensurate with the rate of 
progress stipulated in Sub-clause 46.1 of this Clause and in the 
opinion of the Engineer-in-Charge does not ensure completion 
by the prescribed time or extended time for completion, the 
Engineer-in-Charge shall so notify the Contractor in writing and 
the Contractor shall thereupon take such steps as are 
necessary and the Engineer-in-Charge may approve to 

GCC Page I 28 of 50 

c 

c 



c 

expedite progress so as to complete the Works or such section 
by the prescribed time or extended time. The Contractor shall 
not be entitled to any additional payment for taking such 
steps. 

Clause- 47 liquidated Damages for Delay 

47.1 If the Contractor shall fail to achieve completion of the Works 
within the time, then the Contractor shall pay to the PHPA-11, 
the sum stated in the sec as liquidated damages for such 
default for every day or part of a day which shall elapse 
between the time prescribed in the contract and the date of 
certified completion of the Works. The PHPA-11 may without 
prejudice to any other method of recovery, deduct the 
amount of such damages from any money in its hands, due or 
which may become due to the Contractor. The payment or 
deduction of such damages shall not relieve the Contractor 
from his obligation to complete the Works, or from any other of 
his obligations and liabilities under the Contract. 

47.2 The aggregate of the liquidated damages payable to the 
PHPA-11 under this clause shall be subject to a maximum of ten 
percent of the Contract Price. 

Clause- 48 Certification of Completion of Works 

When the whole of the Works have been completed and have 
satisfactorily passed any final test that may be prescribed by the Contract, 
the Contractor may give a notice to that effect to the Engineer-in-Charge 
or to the Engineer-in-Charge's Representative(s). Such notice and 
undertaking shall be in writing and shall be deemed to be a request by the 
Contractor for the Engineer-in-Charge to issue a Certificate of Completion 
in respect of the Works. The Engineer-in-Charge shall, within twenty-one 
days of the date of delivery of such notice either issue to the Contractor, a 
Certificate of Completion stating the date on which, the Works are 
completed in accordance with the Contract or give instructions in writing 
to the Contractor specifying all the Works which, in the Engineer-in­
Charge's opinion, are required to be done by the Contractor before the 
issue of such Certificate. The Engineer-in-Charge shall also notify the 
Contractor of any defects in the Works affecting completion that may 
appear after such instructions and before completion of the Works 
specified therein. The Contractor shall be entitled to receive such 
Certificate of Completion within twenty-one days of completion to the 
satisfaction of the Engineer-in-Charge of the Works so specified and making 

~~~~d any defects so notified. 
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MAINTENANCE AND DEFECTS 

Clause- 49 Maintenance and Defects 

49.1 Period of Maintenance 

In these Conditions, the expression "Period of Maintenance" 
shall mean a period defined in the sec calculated from the 
date of completion of the Works, certified by the Engineer-in­
Charge in accordance with Clause- 48 hereof. 

49.2 Execution of Work of Repair, etc. 

To the intent that the Works shall, at or as soon as practicable 
after the expiration of the Period of Maintenance be delivered 
to the PHPA-11 in the condition required by the Contract, fair 
wear and tear excepted, to the satisfaction of the Engineer-in­
Charge, the Contractor shall complete the work, if any, 
outstanding on the date of completion, as certified under 
Clause- 48 hereof, as soon as practicable after such date and 
shall execute all such work of repair, amendment, 
reconstruction, rectification and making goods defects, 
imperfections, shrinkages or other faults as may be required of 
the Contractor in w riting by the Engineer-in-Charge during the 
Period of Maintenance or w ithin fourteen days after its 
expiration, as a result of an inspection made by or on behalf of 
the Engineer-in-Charge prior to its expiration. 

49 .3 Cost of Execution of Works of Repair, etc. 

All repair works shall be carried out by the Contractor at his 
own expense if the necessity thereof shall, in the opinion of the 
Engineer-in-Charge, be due to the use of materials or 
workmanship not in accordance with the Contract, or due to 
neglect or failure on the part of the Contractor to comply w ith 
any obligation, expressed or implied, on the Contractor's part 
under the Contract. If, in the opinion of the Engineer-in-Charge 
such necessity shall be due to any other cause, the value of 
such work shall be ascertained and paid for as if it were 
additional work. 

49.4 Remedy on Contractor's Failure to carry out Work Required 

If the Contractor shall fail to do any such work as aforesaid 
required by the Engineer-in-Charge, the PHPA-11 shall be 
entitled to employ and pay other persons to carry out the 
same and if such work is the work which, in the opinion of the 
Engineer-in-Charge, the Contractor was liable to do at his own 
expense under the Contract, then all expenses consequent 
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there on or incidental thereto shall be recoverable from the 
Contractor by the Engineer-in-Charge from any money due or 
which may become due to the Contractor. 

Clause - 50 Contractor to Search 

The Contractor shall, if required by the Engineer-in-Charge in writing, search 
under the directions of the Engineer-in-Charge for the cause of any defect, 
imperfection or fault appearing during the progress of the Works or in the 
Period of Maintenance. Unless such defect, imperfection or fault is one for 
which the Contractor is liable under the Contract, the cost of work carried 
out by the Contractor in searching as aforesaid shall be borne by the PHPA-
11. If such defect, imperfection or fault shall be one for which the Contractor 
is liable as aforesaid, the cost of the work carried out in searching as 
aforesaid shall be borne by the Contractor and he shall in such case repair, 
rectify and make good such defect, imperfection or fault at his own 
expense in accordance w ith the provisions of Clause- 49 hereof. 

ALTERNATIONS, ADDITIONS, OMISSIONS AND EXTRA ITEMS 

Clause- 51 Variations 

51.1 The Engineer-in-Chore shall make any variation in the form, 
quality or quantity of the Works or any part thereof or 
substitution for original specifications, design, drawings and 
instructions that may, in his opinion be necessary and for that 
purpose, or if for any other reason it shall, in his opinion be 
appropriate, he shall have power to order the Contractor to 
do and the Contractor shall do any or all of the following: 

a) increase or decrease the quantity of any work included in 
the Contract, 

b) omit or substitute any such work, 

c) change the character or quality or kind of any such work 

d) change the levels, lines, positions and dimensions of any 
part of the works 

e) execute, additional work of any kind necessary for the 
completion of the Works, and 

f) Change any specified sequence, or timing of construction 
of any part of the Works. 

No such variations shall in any way vitiate or invalidate the 
Contract, but the effect if any, of all such variations shall be 
valued in accordance with Clause- 52 hereof. 
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Provided that where the issue of an instruction to vary the 
Works is necessitated by some default of or breach of Contract 
by the Contractor or for which he is responsible, any additional 
cost attributable to such default shall be borne by the 
Contractor. Any altered, additional or substituted work which 
the Contractor may be directed to do in the manner above 
specified as part of the Work, shall be carried out by the 
Contractor on the same conditions in all respects on which he 
agreed to do the main Work. 

51.2 The Unit Rates entered in the Bill of Quantities for the individual 
items shall apply for the quantities of Work increased or 
decreased by not more than thirty percent (30%) for each 
item. 

51.3 Should the quantity of Work actually executed under any item ( 
exceed by more than thirty percent (30%) of the quantity 
provided in the Bill of Quantities for that item, the rate for such 
excess over 130% quantity under the item may be revised in 
accordance with the procedure indicated under Clause - 52 
hereof. 

51.4 Should the quantity of work actually involved under any item, 
get reduced by more than 30% of the quantity provided in the 
Bi!l of Quantities for that item, the rate for that item may be 
revised in accordance with the procedure indicated in Clause 
- 52. The payment for this item will continue to be made at the 
original rate till revised rate is decided. 

Clause- 52 Extra Items 

52.1 The rates for such items of Work as are required to be executed 
due to variations, as stated in Clause - 51 above shall be 
payable in the manner as stated hereunder: 

52.2 The rates already provided in the Bill of Quantities, shall apply in 
respect of the same item(s) of Works to be executed due to 
variation subject to provisions of Clause - 51.2 above. 

52.3 For the variation in quantities in respect of item(s) exceeding 
the prescribed limits of ± 30% as aforesaid, the rates for such 
item(s) and the rates for extra items not existing in the Bill of 
Quantities for the respective sub-head shall be determined by 
the Engineer-in-Charge on the basis of actual analysed cost 
comprising of the cost of materials to be supplied by the 
Contractor (including transportation and taxes, levies if paid) , 
wages of labour actually engaged for the particular work and 
80% (skilled labour) & 55% (unskilled labour) thereof on the cost 
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of such labour component so as to cover the fringe benefits 
and other indirect/incidental expenses required to be actually 
incurred on the labour by the Contractor including cost on 
account of compliance with all the Acts, Laws, Statutes, 
Regulations or Bye Laws pertaining to labour, cost of ownership 
and operation and maintenance of plant and machinery used 
for the work plus 20% to cover the Contractor's overheads, 
profits. The above indirect labour charges are as per CWC 
guide lines. If, as and when, there is any revision of the ewe 
guidelines in these percentages of hidden charges, such 
revised percentages shall be made applicable. The profit 
element shall be 10 (ten) percent. The hourly use rate of 
equipment shall be worked out as per latest ewe guidelines. 

For the purpose of Price adjustment, the rates analysed as 
above will be de-escalated to base date and Price adjustment 
will be applied as per Clause-70. 

The decision of Engineer-in-Charge in deriving rates as 
aforesaid, shall be conclusive and binding on the Contractor. 

52.4 If requested by the Contractor the time for completion of the 
work shall, in the event of any variation resulting in additional 
cost over the Contract Price, be extended in the proportion 
which the altered, additional or substituted work bears to the 
original Contract Price plus such further additional time as may 
be considered reasonable by the Engineer-in-Charge whose 
decision shall be conclusive as to such provision. 

52.5 Under no circumstances, the Contractor shall at any stage 
suspend the work on account of non-settlement of rates of 
such varied Work. 

PLANT, TEMPORARY WORKS AND MATERIALS 

Clause- 53 Plant, Temporary Works and Materials 

53.1 Contractor to Provide Plant 

The Contractor shall provide at his own expense all 
Constructional Plant, Temporary Work and materials including 
Equipment, Materials and Camps required for the execution of 
the Works. 

53.2 Plant etc., Exclusive Use for the Works 

All Constructional Plant Temporary Works and materials 
provided by the Contractor shall, when brought on to the Site, 
be deemed to be exclusively intended for the execution of the 
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Work and the Contractor shall not remove the same or any 
part thereof, except for the purpose of moving it from one part 
of the Site to another, without the consent, in writing, of the 
Engineer-in-Charge. 

53.3 Removal of Plant etc. 

Upon completion of the Works, the Contractor shall remove 
from the Site all the said Constructional Plant and Temporary 
works remaining thereon and any unused materials provided 
by the Contractor. 

53.4 PHPA-11 not Liable for Damage to Plant etc . 

The PHPA-11 shall not at any time be liable for the loss of or 
damage to any of the said Constructional Plant, Temporary 
Works or materials save as mentioned in Clause - 20 and 
Clause- 65 hereof. 

53.5 Customs Clearance 

The PHPA-11 will assist the Contractor where required, in 
obtaining import license and import duty exemption certificate 
for third country imports of Constructional Plant and other 
things required for the works. The Contractor shall be 
responsible for customs clearance at the port of destination 
and payment of customs fee and customs clearance charges 
etc. 

Clause- 54 Approval of Materials etc. not implied 

The operation of Clause - 53 hereof shall not be deemed to imply any 
approval by the Engineer-in-Charge of the materials or other matters 

c 

referred to there-in nor shall it prevent the rejection of any such materials at ( 
any time. by the Engineer-in-Charge. 

MEASUREMENT 

Clause - 55 Quantities 

The quantities set out in the Bill of Quantities are the estimated quantities of 
the Work, but they are not to be taken as the actual quantities of the Works 
to be executed by the Contractor in fulfillment of his obligations under the 
Contract. 

Clause- 56 Works to be measured 
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or parts of the Works to be measured, give notice to the Contractor's 
authorized agent or representative, who shall forthwith attend or send a 
qualified agent to assist the Engineer-in-Charge in making such 
measurement and shall furnish all particulars required by either of them. 
Should the Contractor not attend, or neglect or omit to send such agent, 
then the measurement made by the Engineer-in-Charge or approved by 
him shall be taken to be the correct measurement of the work. For the 
purpose of measuring such permanent work as it to be measured by 
records and drawings, the Engineer-in-Charge's Representative shall 
prepare records and drawings month by month of such work and the 
Contractor, as and when called upon to do in writing, shall, within fourteen 
days, attend to examine and agree such records and drawings with the 
Engineer-in-Charge's Representative and shall sign the same when so 
agreed. If the Contractor does not so attend to examine and agree such 
records and drawings, they shall be taken to be correct. If, after 
examination of such records and drawings, the Contractor does not agree 
with the same or does not sign the same as agreed, they shall nevertheless 
be taken to be correct, unless the Contractor shall, within fourteen days of 
such examination, lodge with the Engineer-in-Charge's Representative for 
decision by the Engineer-in-Charge, notice in writing of the respects in 
which such records and drawings are claimed by him to be incorrect. 

Clause - 57 Method of Measurement 

The Works shall be measured net notwithstanding any general or local 
custom, except where otherwise specifically described or prescribed in the 
Contract. 

Clause - 58 Security Rules 

The Project shall be a protected Area. The Contractor, his emp loyees and 
labourers shall have to fo llow the Security Rules as may be imposed from 
time to time by the Engineer-in-Charge. If the Contractor, his employees or 
labourers are found to be reluctant to follow the Rules, the Engineer-in­
Charge will have the right to prohibit such persons from entering into the 
Project Area. 

Clause - 59 Personnel 

59.1 The Contractor shall submit to the PHP. A-IL the details and bio­
data of all personnel he proposes to bring into Bhutan for the 
performance of the Works under the Contract. Such data for 
each person shalL besides the proof of his c itizenship, contain 

tion-111 

the name, his present address, his assignment and responsibility 
in connection with the Works, and a short resume of his 
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qualifications, experience etc. in relation to the Works to be 
performed by him. 

59.2 Any person unsuitable and unacceptable to the PHPA-11 shall 
not be brought to Bhutan. Any person, if found unsuitable or 
unacceptable to the PHPA-11 on a later date, shall within a 
reasonable time, be repatriated by the Contractor, who shall 
make alternative arrangements for ·providing a suitable 
replacement 

59 .3 No person brought to Bhutan for the purposes of the Works 
shall be repatriated without the consent of the PHPA-11 in 
writing, which shall be based on a written request from the 
Contractor for such repatriation giving reasons for such an 
action to the Engineer-in-Charge. The PHPA-11 may give 

permission fofr suwch rkepatrhiat
1
i
1
on protvidedff it is sdatisfiedt that theh ( 

progress o or s s a no su er ue o sue 
repatriation/replacement. 

59.4 The Contractor and his expatriate personnel shall 
observe/respect all Bhutanese Acts, Laws, Rules and 
Regulations and shall not in any way interfere with Bhutanese 
political and religious affairs and shall meticulously follow any 
other Rules and Regulations which the RGoB, the PHPA-11 and 
the Engineer-in-Charge may impose on them from time to 
time. The Contractor's expatriate personnel shall work and live 
in close co-operation with their co-workers and the community 
and shall not engage themselves in any other employment 
either part time or full time nor shall they take part in any local 
politics. 

59.5 The PHPA-11 will assist the Contractor, to the extent possible, in 
obtaining necessary permits to travel to Bhutan and back by 
issue of necessary certificates and other information needed 
by the RGoB and other agencies. 

CERTIFICATES AND PAYMENT 

Clause - 60 Payment 

60.1 Terms of payment 

60.1.1 The payment, including any advance, if applicable, shall be 
paid as specified in the sec. 

60.1.2 The Contractor's request for payment shall be made to 
Employer in writing accompanied by invoices and documents, 
describing, as appropriate, the work done and related services 
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performed in fulfilment of the obligation stipulated in the 
Contract. 

60.1.3 Payments shall be made promptly by the Employer, no later 
than thirty (30) days after receipt of bills and documents, 
provided that the documents are complete with all the 
requirements of Employer. 

60.1.4 No payment made by Employer here shall be deemed to 
constitute acceptance by Employer of the works or any parts) 
thereof. 

60.1 .5 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be those in which the 
Contract Price is expressed in the Contractor's Bid. 

60.1 .6 Wherever applicable, the release of first progressive interim 
payment shall be subject to submission of documentary 
evidence by the Contrac tor towards having taken the 
insurance policy (ies) and acceptance of the same by the 
Engineer-In-Charge. 

60.2 Advance Payments 

60.2.1 Mobilization Advance 

a. If stated in SCC, the employer may grant interest free 
mobiliza tion advance to the extent of 10% (ten percent) of the 
Contract Price on production of the irrevocable Bank 
Guarantee for an equivalent amount of advance as per the 
Proforma at form no. 4. 

b. The advance is recoverable and the deduction of the 
( advance shall be made on pro-rata percentage basis from the 

interim payments certified by the Engineer-in-Charge under 
the Contract. The entire amount of advance shall be fully 
recovered by the time 80% (eighty percent) of the Contract is 
executed . 

60.2.2 Secured Advance 

a. If stated in the SCC, the employer may provide the secured 
advance to the contractor against the construction materials 
prov ided tho t; 

tion-111 

1. the materials are in accordance with the Specification for 
the Permanent Works, 

GCC Page I 37 of 50 



2. Such materials have been delivered to site, and are 
properly stored and protected against loss or damage or 
deterioration to the satisfaction of the Engineer-in-Charge. 

3. the Contractor's records of the requirements, orders, 
receipts and use of materials are kept in a form approved 
by the Engineer-in-Charge and such records shall be 
available for inspection by the Engineer-in-Charge, 

4. the Contractor shall submit with his monthly statement the 
estimated value of the materials on Site together with such 
documents as may be required by the Engineer-in-Charge 
for the purpose of valuation of the materials and providing 
evidence of ownership and payment therefor; 

5. ownership of such materials shall be deemed to vest in the 
PHPA-11, and ( 

b. The sum payable for such materials on Site shall not exceed 75 
percent of the ex-factory/ex-warehouse price of 
manufactured materials or stockpile value of locally produced 
materials such as sand, aggregates and crushed stone. 

c. The advance is recoverable and the deduction of the 
advance shall be made on pro-rata percentage basis from the 
interim payments certified by the Engineer-in-Charge under 
the Contract. The entire amount of advance shall be fully 
recovered by the time 80% (eighty percent) of the Contract is 
executed. 

60.2.3 Retention Money 

a) A retention amounting to 10% (10 percent) of the amount 
included in any monthly Interim Payment Certificate pursuant 
to sub-clause (i) of this Clause due to the Contractor on 
account of Permanent Works executed by him shall be made 
by the Engineer-in-Charge. 

b) The Retention Money shall be certified due for payment after 
the expiration of the Period of Maintenance, notwithstanding 
that at such time there may be outstanding claims by the 
Contractor against the PHPA-11. Provided always that, if at such 
time there shall remain to be executed by the Contractor any 
Works ordered during such period pursuant to Clause- 49 and 
50 hereof, the PHPA-11 shall be entitled to withhold payment 
until the completion of such Works or so much of the Retention 
Money as shall, in the opinion of the Engineer-in-Charge 
represent the cost of the Works so remaining to be executed. 
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c) If the Contractor expressly requests in writing, he shall be 
permitted to convert the Retention Money deducted from his 
Interim Payment Certificates into a Bank Guarantee issued in 
favour of the Punatsangchhu-11 Hydroelectric Project Authority 
by the Bank of Bhutan, the State Bank of India, or any 
scheduled Bhutanese or Indian bank. The Bank Guarantee 
shall be in the Proforma attached at form no.S. 

d) The Bank Guarantee shall remain valid for at least thirty days 
beyond the period of maintenance. 

60.2.4 Taxes and Duties 

a) The prices bid by the Contractor shall include all duties, taxes, 
and levies that may be levied in accordance with the laws 
and regulations in force as of the date 30 days prior to the 
closing date of submission of bids. As such, except as otherwise 
specifically provided in the SCC, the Contractor shall bear and 
pay all taxes, duties, levies and charges assessed on the 
contractor, it subcontractors or their employees by all 
municipal, state or national government authorities in 
connection with works in and outside of the Kingdom of 
Bhutan. 

b) At the time of release of payment, tax shall be deducted at 
source (TDS) from Bhutanese Bidders and International Bidders 
as specified in the sec from the gross amount of bills. 

c) The Contractor's staff, personnel and labour shall be liable to 
pay personal income tax in Bhutan in respect of such of their 
salaries and wages as are chargeable under the laws and 
regulations in force and the Contractor shall perform such 
duties with regard to such deductions thereof as may be 
imposed on him by such laws and regulations. 

Clause- 61 Approval only by Maintenance Certificate 

No certificate other than the Maintenance Certificate referred to in Clause 
- 62 hereof shall be deemed to constitute approval of the works. 

Clause - 62 Maintenance Certificate 

62.1 The Contract shall not be considered as completed until a 
Maintenance Certificate shall have been signed by the 
Engineer-in-Charge stating that the Works have been 
completed and maintained to his satisfaction. The 
Maintenance Certificate shall be given by the Engineer-in-
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Charge within twenty eight days after the expiration of the 
Period of Maintenance, or, if different periods of maintenance 
shall become applicable to different sections or parts of the 
Works, the expiration of the latest such period, or as soon 
thereafter as any works ordered during such period, pursuant 
to Clause - 49 and 50 hereof, shall have been completed to 
the satisfaction of the Engineer-in-Charge and full effect shall 
be given to this Clause, notwithstanding any previous entry on 
the Works or the taking possession, working or using thereof or 
any part thereof by the PHPA-11. Provided always that the issue 
of the Maintenance Certificate shall not be a condition 
precedent to payment to the Contractor of the retention 
money in accordance with the conditions set out in Clause -
60 hereof. 

62.2 Cessation of PHPA-II's Liability' 

The PHPA-11 shall not be liable to the Contractor for any matter 
or thing arising out of or in connection with Contract or 
execution of the Works unless the Contractor shall have made 
a claim in writing in respect thereof before the giving of the 
Maintenance Certificate under this Clause. 

62.3 Unfulfilled Obligations 

Notwithstanding the issue of Maintenance Certificate, the 
Contractor and, subject to sub clause 62.2 of this Clause, the 
PHPA-11 shall remain liable for the fulfillment of any obligation 
incurred under the provisions of the Contract prior to the issue 
of the Maintenance Certificate which remains unperformed at 
the time such Certificate is issued and, for the purpose of 
determining the nature and extent of any such obligation, the 
Contract shall be deemed to remain in force between the 
parties hereto. 

REMEDIES AND POWERS 

Clause - 63 Remedies and Powers 

63.1 Default of Contractor 

If the Contractor shall become bankrupt, or have a receiving 
order made against him, or shall present his petition in 
bankruptcy, or shall make an arrangement with or assignment 
in favour of his creditors, or shall agree to carry out the 
Contract under a committee of inspection of his creditors or, 
being a corporation, shall go into liquidation (other than a 
voluntary liquidation for the purposes of amalgamation or 
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reconstruction), or if the Contractor shall assign the Contract, 
without the consent in writing of the PHPA-11 first obtained, or 
shall have an execution levied on his goods, or if the Engineer­
in-Charge shall certify in writing that, in his opinion, the 
Contractor; 

a) has abandoned the Contract, or 

b) without reasonable excuse has failed to commence the 
Works or has suspended the progress of the Works for 
twenty-eight days after receiving, from the Engineer-in­
Charge, written notice to proceed, or 

c) has failed to remove materials from the site or to pull down 
and replace work for twenty eight days after receiving 
from the Engineer-in-Charge's written notice that the said 
materials or work had been condemned and rejected by 
the Engineer-in-Charge under these conditions, or 

d) 

e) 

despite previous warnings by the Engineer-in-Charge's in 
writing, is not executing the Works in accordance with the 
Contract, or is persistently or flagrantly neglecting to carry 
out his obligations under the Contract, or 

has, to the detriment of good workmanship, or defiance 
of the Engineer-in-Charge's instruction to the contrary, 
sub-let any part of the Contract; 

then the Engineer-in-Charge may, after giving fourteen 
days' notice in writing to the Contractor, enter upon the 
Site and Works and expel the Contractor, from the entire 
Works or part thereof, without thereby voiding the 
Contract, or releasing the Contractor from any of his 
obligations or liabilities under the Contract, or affecting 
the rights and powers conferred on the PHPA-11 or the 
Engineer-in-Charge by the Contract, and may itself 
complete the entire Work or part thereof as the case may 
be or may employ any other Contractor to complete the 
Works. The PHPA-11 or such other Contractor may use for 
such completion so much of the Constructional Plant, 
Temporary works and materials, which have been 
deemed to be reserved exclusively for the execution ot 
the works, under the provisions of the Contract, as he or 
they may think proper, and the PHPA-11 may, at any time, 
sell any of the said Constructional Plant, Temporary works 
and unused materials and apply the proceeds of sales in 
or towards the satisfaction of any sums due or which may 
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become due to him from the Contractor under the 
Contract. 

63.2 Valuation at Date of Forfeiture 

The Engineer-in-Charge shall , as soon as may be practicable 
after any such entry and expulsion by the PHPA-11, fix and 
determine ex-party, or by or after reference to the parties, or 
after such investigation or enquiries as he may think fit to make 
or institute, and shall certify what amount, if any, had at the 
time of such entry and expulsion been reasonably earned by 
or would reasonably accrue to the Contractor in respect of 
work actually done by him under the Contract and the value 
of any of the said unused or partially used materials, any 
Constructional Plant and any Temporary Works. 

63.3 Payment after Forfeiture 

If the PHPA-11 shall enter and expel the Contractor under this 
Clause, it shall not be liable to pay to the Contractor any 
money on account of the Contract until the expiration of the 
Period of Maintenance and thereafter until the costs of 
execution and maintenance, damages for delay in 
completion, if any, and all other expenses incurred by the 
PHPA-11 have been ascertained and the amount thereof 
certified by the Engineer-in-Charge. The Contractor shall then 
be entitled to receive only such sum or sums, if any, as the 
Engineer-in-Charge may certify would have been payable to 
him upon due completion by him after deducting the said 
amount. If such amount sha ll exceed the sum which wou ld 
have been payable to the Contractor on due completion by 
him, then the Contractor shall, upon demand, pay to the 
PHPA-11 the amount of such excess and it shall be deemed a 
debt due by the Contractor to the PHPA-11 and shall be 
recoverable accordingly. 

In the event of the above course being adopted by the 
Engineer-in-Charge, the Contractor shall have no claim to 
compensation for any loss sustained by him by reason of his 
having purchased or procured any Constructional Plant, 
material or entered into any agreements or made any 
advances on account or with a view to the execution of the 
Works or the performance of the Contract. 

Clause - 64 Urgent Repairs 

c 

(_ 



( 

( 

of the Works or during the Period of Maintenance, any remedial or other 
work or repair shall, in the opinion of the Engineer-in-Charge or the 
Engineer-in-Charge's Representative, be urgently necessary for the safety 
of the Works and the Contractor is unable or unwilling at once to do such 
Work or repair, the PHPA-11 may employ and pay other persons to carry out 
such work or repair as the Engineer-in-Charge or the Engineer-in-Charge's 
Representative may consider necessary. If the work or repair so done by 
the PHPA-11 is work which, in the opinion of the Engineer-in-Charge, the 
Contractor was liable to do at his own expense under the Contract, all 
expenses properly incurred by the PHPA-11 in so doing shall be recoverable 
from the Contractor by the PHPA-11, or may be deducted by the PHPA-11 
from any money due or which may become due to the Contractor. 
Provided always that Engineer-in-Charge or the Engineer-in-Charge's 
Representative, as the case may be, shall, as soon after the occurrence of 
any such emergency as may be reasonably practicable notify the 
Contractor thereof in writing. 

SPECIAL RISKS/TERMINATION 

Clouse- 65 Special Risks/ Termination of Contract 

65.1 Special Risks 

The special risks are war, hostilities (whether war be declared or 
not), invasion, act of foreign enemies, the nuclear risks 
described in Clause- 20.6 hereof. 

65.2 Termination of the Contract 

d) If, during the currency of the Contract any of the Special Risks 
mentioned hereinabove which, whether financially or 
otherwise, materially affects the execution of the Works, the 
Contractor shall unless and until the Contract is terminated 
under the provisions of this Clause, continue to use his best 
endeavors to complete the execution of the Works. Provided 
always that the PHPA-11 shall be entitled at any time after 
occurrence of such Special Risks to terminate the Contract by 
giving written notice to the Contractor and, upon such notice 
being given, this Contract shall, except as to the right of the 
parties under this Clause and to the operation of Clause- 67 
hereof, terminate, but without prejudice to the rights of either 
party in respect of ay antecedent breach thereof. 

e) Termination of Contract for PHPA-II 's Convenience 

f) The PHPA-11 shall be entitled to terminate this Contract at any 
time for the PHPA-II's convenience after giving sixty days prior 
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notice to the Contractor, with a copy to the Engineer-in­
Charge. 

65.3 Removal of Plant on Termination 

If the Contract shall be terminated under the provisions of the 
last preceding sub-clause, the Contractor shall, with all 
reasonable despatch, remove from the Site all Constructional 
Plant and shall give similar facilities to his sub-Contractors to do 
so. 

65.4 Payment upon Contract Termination 

If the Contract shall be terminated as aforesaid, the Contractor 
shall be paid by the PHPA-11, in so far as such amounts or items 
shall not have already been covered by payments on account 
made to the Contractor, for all works executed prior to the 
date of termination at the rates and prices provided in the 
Contract and in addition: 

a) The amounts payable in respect of any preliminary items, 
so far as the work or service comprised therein has been 
carried out or performed, and a proper proportion as 
certified by the Engineer-in-Charge of any such items, the 
work or service comprised in, w hich has been partially 
carried out or performed . 

b) The cost of materials or goods reasonably ordered for the 
works which shall have been delivered to the Contractor 
or of which the Contractor is legally liable to accept 
delivery, such materials or goods becoming property of 
the PHPA-11 upon such payments being made by it. 

c 

c) A sum to be certified by the Engineer-in-Charge, being the ( 
amount of any expenditure reasonably incurred by the 
Contractor in the expectation of completing the whole of 
the works insofar as such expenditure shall not have been 
covered by payments in this sub-clause before 
mentioned. 

d) The reasonable cost of removal of Constructional Plant 
under sub-clause 65.3 of this Clause. 

Provided always that against any payments due from the PHPA-11 
under this sub clause, the PHPA-11 shall be entitled to be credited with 
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FRUSTRATION 

Clause- 66 Payment in Event of Frustration 

If a war, or other circumstances outside the control of both parties, arises 
after the Contract is made so that either party is prevented from fulfilling its 
Contractual obligations, or under the law governing the Contract, the 
parties are released from further performance, then the sum payable by 
the PHPA-11 to the Contractor in respect of the work executed shall be the 
same as that which would have been payable under Clause- 65 hereof if 
the Contract had been terminated under the provisions of Clause - 65 
hereof. 

SETTLEMENT OF DISPUTES & ARBITRATIONS 

Clause- 67 Dispute Resolution 

Except where otherwise provided in the Contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and 
instructions here-in before mentioned and as to the quality of workmanship 
or materials used on the Work or as to any 

other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the Contract, design, drawings, specifications, 
estimates, instructions, orders to these conditions or otherwise concerning 
the Works or the execution or failure to execute the same whether arising 
during the progress of the Work or after the cancellation, termination 
completion or abandonment thereof shall be dealt with as mentioned 
hereinafter. 

i) If the Contractor considers any work demanded of him to be outside 
the requirements of the Contract, or considers any decision of the 
Engineer-in-Charge on any matter in connection with or arising out of 
the Contract or carrying out of Work to be unacceptable, he shall 
promptly ask the Engineer-in-Charge in writing, for written instructions 
or decision. There upon the Engineer-in-Charge shall give his written 
instructions or decision within a period of thirty days of such request. 

Upon receipt of the written instructions or decision, the Contractor 
shall promptly proceed without delay to comply with such 
instructions or decision. 

If the Engineer-in-Charge fails to g ive his instructions or decision in 
writing within a period of thirty days after being requested for or if the 
Contractor is dissatisfied with the instructions or decision of the 
Engineer-in-Charge, the Contractor may within thirty days after 
receiving the instructions of decision file a written appeal to the 
Managing Director, PHPA-11 who will constitute a Committee of which 
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the Director (Technical) will be convenor, to resolve the dispute. The 
Committee shall afford an opportunity to the Contractor to be heard 
and to offer evidence in support of his appeal within forty five days of 
the receipt of the appeal by the Director (Technical). The Director 
(Technical) shall give a decision on behalf of the Committee within a 
period of thirty days after the Contractor has been heard and the 
Contractor has given evidence in support of his appeal. If the 
Director (Technical) does not give a decision within thirty days, the 
Contractor will have the right to refer the dispute to arbitration. 

If the Contractor is dis-satisfied with the decision of the Director 
(Technical), the Contractor, within a period of thirty days from receipt 
of the decision, shall indicate his intention to refer the dispute to 
arbitration failing which the said decision shall be final and 
conclusive. 

Except where the decision has become final, binding and conclusive 
in terms of Sub Para (i) above, disputes o r d ifference shall be referred 
for adjudication in accordance with the provision specified in the 
sec. 

NOTICES 

Clause- 68 Notices 

68. 1 Service of Notices on Contractor 

All certificates, notices or written orders to be given by the 
Engineer-in-Charge to the Contractor under the terms of the 
Contract sha ll be served either by sending by post or delivering 
the same to the Contractor's office on Site or his p rincipal 
place of business, or such other address as the Contractor shall 
nominate for this purpose. 

68.2 Service of Notices on PHPA-11 or Engineer-in-Charge 

All notices to be given to the PHPA-11 or to the Engineer-in­
Charge under the terms of the Contract shall be served by 
sending by post or delivering the same to the respective 
address given in the sec. 

68.3 Change of Address 

Either party may change a nominated address to another 
address by prior written notice to the other party. 
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DEFAULT OF PHPA-11 

Clause- 69 Default of PHPA-11 

69.1 In the event of the PHPA-11 failing to pay to the Contractor the 
amount due under any certificate of the Engineer-in-Charge 
within ninety days after the same shall have become due 
under the terms of the Contract, subject to any deduction that 
the PHPA-11 is entitled to make under the Contract, the 
Contractor shall be entitled to issue a notice to the Engineer-in­
Charge stating that he shall be terminating his Works after thirty 
days from the issue of such notice, for the reasons stated 
therein. However, if within the said period of thirty days, the 
Engineer-in-Charge notifies the Contractor that the reasons 
stated in the notice of the Contractor are not valid or that the 

( alleged event of default of the PHP A-ll has been remedied or 
no longer exists, then the Contractor shall not entitled to 
terminate the Contract. 

69.2 If the Contractor becomes entitled to terminate the Contract 
in terms of sub clause 69.1 of this Clause, after expiry of the 
notice of thirty days, he may, notwithstanding the provisions of 
Clause- 53.2 hereof, remove from the Site all Constructional 
Plant brought by him. 

69.3 In the event of such termination, the PHPA-11 shall be under the 
same obligations to the Contractor in regard to payment as if 
the Contract had been terminated under the provisions in 
Clause- 65 hereof, but in addition to the payments specified in 
Clause- 65.4 hereof, the PHPA-11 shall pay to the Contractor 
the amount of any loss or damage to Contractor arising out of 
or in connection with or by consequence of such termination. 

CHANGES IN COSTS AND LEGISLATION 

Clause - 70 Increase or Decrease of Costs 

70.1 Contract Price Adjustment 

a) The regulation and payment of Contract Price Adjustment 
under the Contract shall be governed by the provisions herein 
under if the prices are permitted to be quoted with price 
adjustment formula. 

b) The Contract Price as awarded shall be the base Contract 
Price.' 

ion-Ill GCC Page I 47 of 50 



c) A certain fixed percentage of the base Contract Price shall not 
be subject to any Contract Price Adjustment. The balance 
percentage to be specified shall be of identified components 
towards labour, material(s) and H.S. diesel oil, hereinafter 
called the variable component, shall be subject to Contract 
Price Adjustment. 

d) The fixed component and the variable components shall be 
specified in sec. 

e) The amount of Contract Price Adjustment payable/ 
recoverable for the work done during the relevant period shall 
be calculated as under: 

CPA= APC- BCP 

Where, 

CPA = Control Price Agreement 
BCP =Base Contract Price 
ACP = Adjusted Contract Price 

ACP shall be computed as under: 

ACP = BCP * D....hl 
Lo 

m*Ml 
+ 

Mo 

F + l+m=l 

+ m * M2] 
Mo 

F = Fixed component expressed in percentage of the Base 
Contract Price which shall not be subject to any adjustment as 
quantified and stipulated in the sec generally 20% 

L = Labour component expressed in percentage of Base Contract 
Price which shall be subject to Price Adjustment as quantified 
and stipulated in the sec generally upto 15% to 30% 

M= Material component expressed in percentage (excluding 
material issued by Employer) of the Base Contract Price which 
shall be subject to Price Adjustment as quantified and 
stipulated in the sec generally 30% to 60% 

L = Labour Index as stipulated in SCC 

M = Materia/Index as stipulated in SCC 

SUBSCRIPT 

'o'= refers to the value of the above-mentioned labour/material 
indices as on thirty (30) days prior to the Bid opening date. 
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'I'= refers to the value of the corresponding labour/material 
indices as applicable for the preceding month in which the work is 
executed for which the adjustment is applicable, respectively. 

f) The total amount payable on the Base Contract Price on 
account of the Contract Price Adjustment as indicated in 
above shall not exceed the maximum of twenty percent (20%) 
of the Contract Price as awarded. 

g) 

h) 

Contract Price Adjustment(s) shall be calculated for the value 
of Works executed for the billing month as per agreed work 
schedule. For the purpose of payment/recovery of price 
Adjustments, such payment/refund shall be operative and 
payable in accordance with the schedule completion 
period(including authorized extensions, if any) or actual 
completion period, whichever is earlier Provided further that 
the Contractor would be eligible for such price adjustment 
claims or shall be liable for refund on the quantum of Works 
scheduled or the actual quantum of works done provided 
always that the work done is more than or equal to the 
scheduled of works as per agreed work schedule. 

The Contractor shall not be eligible for the payment of the 
price adjustment claims or liable for refund of Contract Price 
adjustment for the period beyond the schedule date of 
execution of works if the works has been delayed beyond the 
scheduled date(s) for reasons attributable to the Contractor. 
However, for quantities of works executed beyond the 
scheduled dates of execution, the contractor would be liable 
for the refund of Contract Price Adjustment(s) for such delayed 
work based on the va lue of the indices as applicable to the 
scheduled dates of execution, provide that if the indices of the 
actual dates of execution are lower than the indices as on 
scheduled dates of execution, then lower indices shall be 
applicable. In cases where the execution of works is delayed 
for reasons attributable to Employer, the Contractor shall be 
eligible for payment or refund of price adjustment on such 
delayed execution of Works based on the indices prevailing as 
on the date of execution of such works. 

i) Rates of items included in the Bill of Quantities, whose 
quantities have varied beyond the permissible deviation limits 
and rates of extra items derived and agreed from the items 
included in the Bills of Quantities shall also be subject to price 
adjustment as per this clause. 
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j) The Contractor shall, every month after commencement of the 
Works, submit to the EIC a written notice of the changes, if any, 
that have occurred in the specified indices of materials, and 
Labour or that of Diesel price etc. during the previous reporting 
period containing the effective date of such change, with 
authenticated documentary evidence of the relevant 
applicable published indices/diesel price, etc. 

k) Monthly bills for Contract Price Adjustment shall be made by 
the Contractor commencing first, from the month when all the 
relevant/applicable indices/diesel price are available and not 
later than fifteen (15th) day of every month thereafter. The 
period for processing and making payment for these bills shall 
also be governed by the provisions as applicable on-account 
progressive interim payments. 

70.2 Subsequent Legislation 

If, after the date thirty days prior to the latest date of submission of 
bids for the Works there occur changes to any Statute, Ordinance, 
Decree or other Law or any regulation or by-law of any local or other 
duly constituted authority, or the introduction of any such Statute, 
Ordinance, Decree, Law, Regulation or bye-law which causes 
additional or reduced amount to the Contractor, other than under 
Clause 70.1 , in the execution of the Works, such additional or 
reduced amount shall be certified by the Engineer-in-Charge after 
examining the record provided by the Contractor and shall be paid 
by or credited to the Employer. Notwithstanding the foregoing, such 
additional or reduced amount shall not be separately paid or 
credited if the same shall already have been taken into account in 
the indexing of any input to the price adjustment formulae . 

70.3 Compliance with Statutes, Regulations, Acts, Laws etc. 

The Contractor shall conform in all respects, with the provisions of all 
Acts, Laws, Statutes, Regulations, Ordinance etc. of the RGoB which 
may be applicable to the Works and with such rules and regulations 
of Public bodies or other duly constituted authority and shall keep the 
Employer indemnified against all penalties and liability of every kind 
for breach of any such Act, Law, Statute, Regulation or bye-law etc . 
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SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement and/or 
amend the General Conditions of Contract (GCC) . Whenever there is a 
conflict, the provisions herein shall prevail. 

GCC Ref., 
Particulars 

if any 

1 (vi) The Engineer In-charge shall be: To be Intimated at the time 
of Award 

1 (xiii) The site is located at: Dogarthang, Wangdue, Bhutan 

4 Sub-letting: not allowed. 

5.1 The language shall be: English. 

5.2 The law that applies to the Contract is: The laws of the 
Kingdom of Bhutan 

The amount of the Performance Security shall be: 10% of the 

10.1 
Contract Price. 

The types of acceptable Performance Securities are: 

(i) Unconditional bank guarantee issued by a financial 
institute of Bhutan or any foreign bank acceptable and 
enforceable in any financial institution of Bhutan. 

(ii) Cash warrant, or 

(iii) Demand Draft, or Banker's Cheque. 

The Performance Security shall be issued by any financial 
institute of Bhutan or any foreign bank acceptable and 
enforceable in any financial institution of Bhutan. 

41 Commencement Date: The Works shalf commence on the 
15th day from the date of issue of the LoA from the date of 
Signing of Contract Agreement whichever is earlier. 

43 The Completion Date for the whole of the Works shall be: 8 
months from the date of commencement. 

49.1 The maintenance period shall be: 12 months from the date 
of issue of completion certificate. 

~,~~47.1 The applicable rate for liquidated damages (LD) for delay 

~ 'Ka>o shall be: 0. 1% per day of the Contract Price. 

~I :-... 
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60.1.1 

(~_. 

60.2.2 

( 
60.2.2 

60.2.3 

60.2.4 (a) 

60.2.4 (b) 

The maximum amount of LD shall be: JO% of the Contract 
Price 

Payments Terms: 

1 . The Contractor shall prepare and submit monthly 
running bills for the works executed during the 
preceding month to the Engineer-in-Charge. 

2. The certified amount of the running bills shall be 
released as progressive payment after completion of 
the relevant portion of the work, after adjusting any 
advance payments. 

3. The final payment shall be released within sixty (60) days 
on receipt of the final bill, after successful completion 
of the work. 

The mobilization advance: JO% (ten percent) of the Contract 
Price shall be paid as mobilization advance on production of 
the irrevocable Bank Guarantee as per the Proforma at form 
no.4, issued by any financial institute of Bhutan or any foreign 
bank acceptable and enforceable in any financial institution 
of Bhutan. 

The Advance is recoverable and the deduction of the 
advance shall be made on pro-rata percentage basis from 
the interim payments certified by the Engineer-in-charge with 
full recovery completed by the time 80% of the contract work 
has been completed. 

The secured advance: Not applicable (NA) 

The proportion of payments retained is: From every bill, 10% 
(ten percent) shall be deducted as retention money. 

All the Taxes shall apply in compliance with the relevant tax 
laws of the kingdom of Bhutan 

The present rate of tax deducted at source (TDS) is: 2% for 
Bhutanese Contractors 

The rules of procedure for dispute resolution : 

Except where the decision has become final, binding and 
conclusive in terms of Sub Para 67 (i), disputes or difference 
shall be referred for adjudication or arbitration in accordance 
with the Alternative Dispute Resolution Act of Bhutan. 
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The place of arbitration shall be: Thimphu, Bhutan 

For notices, the addresses shall be: 

68.2 Attention: To be intimated at the time of Award 

Address: 

70 (A) Contract Price adjustment: The Contract price is not 
subjected to price adjustment. 
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TECHNICAL SPECIFICATIONS 

SCOPE OF WORK 

The scope of work includes the demolishing and dismantling of existing concrete 

structures, along with the provision and installation of brickwork, flooring, 

plumbing, and electrical works for the repair/Modification of the Lineman Quarter 

at Dogarthang as specified in Price schedule in Section VII. 

1. DISMANTLING & DEMOLITION WORK 

1.1 General 

Dismantling implies careful removal of materials from a structure or a part of it 

without 

damage. Demolition implies breaking up whole or part of work, structure etc. 

The work consists of removing any structure(s) which are in p lace but interfere 

with the new construction or are not suitable to be in place, and of salvaging 

and disposing of the resulting materials and back filling the resulting trenches 

and pits. 

The scheme for dismantling (generally in the reverse order of the one in which 

the structure was constructed) shall be approved by the Engineer before 

starting the work. Necessary propping, shoring, underpinning, shielding and 

fencing of areas shall be carried out so that no damage is caused to adjoining 

work, people or property, in any manner. Temporary enclosures, partitions etc 

shall be provided as required. Nuisance of dust shall be kept down to the 

minimum. Personal Protective Equipment such as helmets, goggles, safety 

belts etc. shall be used wherever required as per the directives of the 

Engineer. First aid equipment shall be made available at all demolition works 

of any magnitude. OHS guidelines must be followed and practiced to prevent 

any workplace hazard or accident. 

Dismantling shall be done in a systematic manner. Materials likely to be 

damaged by dropping shall be carefu lly removed and lowered (not thrown) 

and properly stacked. Nails, screws and bolts, shall wherever required, be 
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removed by use of proper tools in order to remove items fixed with them. The 

latter should not be removed by tearing or ripping off. All operations 

necessary for the removal of any existing structure that might endanger new 

construction shall be removed completely prior to the start of the work. 

All materials obtained from dismantling or demolition shall be the property of 

the 

Government unless otherwise specified and such materials shall be kept in 

safe custody until they are handed over to the Engineer. All serviceable 

materials shall be stacked properly. Unserviceable materials shall be disposed 

off as directed by the Engineer. The distinction between the serviceable and 

unserviceable materials shall be as per the direction of the Engineer. 

2. BRICK WORKS 

2.1 General 

Bricks required for brick work in cement mortar shall be adequately soaked in 

stacks, before use, by profusely spraying with clean water at regular intervals 

for a period of not less than six hours so as to keep them wet to the satisfaction 

of the Engineer. Bricks required for masonry with mud mortar need not be 

soaked. 

Brickwork shall be laid in English bond unless otherwise specified. For brick work 

in half brick wall, bricks shall be laid in stretcher bond. Half or cut bricks shall 

not be used; except where necessary to complete the bond. Closures, in such 

cases, shall be cut to the required size and used near the ends of the walls. 

In exposed brickwork, selected bricks shall be used for the face work. 

A layer of mortar shall be spread on full width over a suitable length of the 

lower course. Each brick shall be properly bedded and set home (in position) 

by gently tapping with handle of trowel or wooden mallet.lts inside faces shall 

be buttered with mortar before the next brick is laid and pressed against it. 
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On the completion of course, all vertical joints shall be fully filled from the top 

with mortar. 

The walls shall be taken up truly plumb. All courses shall be laid truly horizontal 

and all vertical joints shall be truly vertical. Vertical joints in alternate courses 

shall come directly one over the other. 

Thickness of brick courses shall be kept uniform and for this purpose wooden 

straight edge with graduations indicating thickness of each course including 

joint shall be used. The height of windowsills, bottom of lintels and other such 

important points in the height of the wall shall be marked on the graduated 

straight edge. 

Both the faces of walls of thickness more than one brick length shall be kept 

in proper plane. All connected brickwork shall be carried up simultaneously 

and no portion of work shall be left more than one metre below the rest of the 

work. Where this is not possible, in the opinion of the Engineer, the work shall 

be raked back according to bond (and not toothed) at an angle not steeper 

than 45 degree. The work done per day should not be more than one metre 

height. 

All iron fixtures, pipes, outlets of water, hold fasts of doors and windows, which 

are required to be built into the walls shall be embedded in mortar or cement 

concrete as specified in their correct position, as directed by the Engineer, as 

the work proceeds. 

The flue of the chimney shall be plastered with mud and cow dung mortar (3 

mud: 1 cow 

dung) as the work proceeds. Nothing extra shall be paid for this 'pargeting'. 

Joints: Brick shall be so laid that all joints are full of mortar. The thickness of 

joints shall not exceed lOmm. All face joints shall be raked to a minimum 

depth of lSmm by raking tool during the progress of work when the mortar is 

still green so as to provide proper key for the plaster or pointing to be done. 
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Where, plastering or pointing is not required to be done the joints shall be 

struck flush and finished at the time of laying. 

The face of brickwork shall be cleaned on the same day on which brickwork 

is laid and all 

mortar dropping removed promptly. 

2.2 Joints 

Brick shall be so laid that all joints are full of mortar. The thickness of joints shall 

not exceed 1 Omm. All face joints shall be raked to a minimum depth of 15mm 

by raking tool during the progress of work when the mortar is still green so as 

to provide proper key for the plaster or pointing to be done. Where, plastering 

or pointing is not required to be done the joints shall be struck flush and 

finished at the time of laying. The face of brickwork shall be cleaned on the 

same day on which brickwork is laid and all mortar dropping removed 

promptly 

2.3 Curing 

Brickwork shall be protected from rain by suitable covering when the mortar 

is green. Masonry work in cement mortar shall be kept constantly moist on all 

faces for a minimum period of seven days. Brickwork carried out during the 

day shall be suitably marked indicating the date on which the work is done 

so as to keep a watch on the curing period. 

2.4 Scaffolding: 

For all exposed brickwork, double scaffolding having two sets of vertical 

supports shall be provided. The supports shall be sound and strong, tied 

together with horizontal pieces over which scaffolding planks shall be fixed. 

For all other brickwork in buildings, single scaffolding shall be permitted. In 

such cases, the inner end of the horizontal scaffolding pole shall rest in a hole 

provided only in the header course for the purpose. Only one header for each 

pole shall be left out. Such holes for scaffolding shall, however, not be allowed 

in pillars/columns less than one metre in width, or immediately near the 
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skewbacks of arches. The holes left in masonry works for scaffolding purposes 

shall be filled and made good before plastering. 

3. PVC DOOR SHUTTER 

3.1 General 

Shutters shall be factory-fabricated using PVC material conforming to IS 

10151, as per item description and instructions of Engineer-in-Charge. If 

required the material shall be tested as per IS 4020 (Parts 1 to 16}. 

3.2 Fixing of Shutter 

PVC door shutter shall be side hung on four bolt hinges of size 1 00 mm. The flat 

of the hinges shall be neatly counter sunk in to the recesses cut out to the 

exact dimensions of the hinge flap. The door shall be drilled on the thickness 

to fit hinges. Screws for fixing the hinges shall be screwed in with screwdrivers 

and not hammered. The length of the screws should be 8 mm/30 mm. The 

hinges used should be of stainless steel. 

3.3 Measurements: 

Length and width of the shutters shall be measured to the nearest mm and 

the area is calculated to the nearest 0.01 sqm. 

3.4 Rate: 

It includes the cost of materials and labour involved in the work. Fittings & 

fixtures on 

the door shutter except hinges & screws shall be paid extra as provided 

4. PVC DOOR FRAMES 

4.1 Material 

PVC compound shall be made using suspension-grade PVC resin mixed with 

additives like 

calcium stearate, hydrocarbon wax, titanium dioxide, calcium carbonate, 

shall provide cellular 

TECHNICAL SPECIFICATION(TS) Page 5 of 8 

( 

( 



( 

(_ 

structure, strength, surface finish, and UV resistance, ensuring smooth extrusion 

of profiles. 

Frames shall be factory-made from extruded PVC sections conforming to IS 

10151 . Corners 

shall be mitered, plastic welded, and jointed with galvanized M.S . brackets. 

4.2 Installation 

Frames shall be fixed in plastered wall openings after completion of civil and 

tiling works. A 50 mm tile-free margin shall be left if tiling is pending. Each 

vertical member shall be embedded 50 mm into the floor and secured with 

three anchor bolts/screws (65/100 m): one each 200 mm from top and 

bottom, and one in the center. Two anchor bolts shall fix the top member, 

placed 200 mm from corners 

4.3 Measurements: 

The outer length of the vertical and horizontal members of WPC door frame 

shall be measured in running meters including embedded length in floor 

correct up to 1 em. 

4.4 Rate: 

The rate includes the cost of the materials and labour involved in all the 

operations described above. 

5. uPVC WINDOWS 

5.1 uPVC Window {Un plasticized Polyvinyl Chloride)- With wire mesh 

Providing, fixing and installation of 2.5-track, uPVC sliding windows including 
wire mesh, 88mm wide, 5mm clear glass with hardware fittings- EPDM gaskets, 
U- groove roller, Aluminium track, Fastener nut, interlock, touch lock and wool 
pile, complete. 

WW0715 Plain white window 

W0716 Polished window 
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WW0717 Textured Window 

5.2 uPVC Window (Un plasticised Polyvinyl Chloride) - Without wire mesh 

Providing, fixing and installation of 2-track, uPVC sliding windows including 

5mm clear glass with hardware fittings - EPDM gaskets, U- groove roller, 
Aluminium track, Fastener nut, interlock, touch lock and wool pile, complete. 

WW0718 Plain white window 

WW0719 Polished window 

WW0720 Textured Window 

5.3 Installation 
I. There shall be a maximum gap of 3 to 5mm in between uPVC door I 

window frame and finished opening and the plastic packers shall be 
provided to maintain the level. 

II. To maintain the exact dimension of door or window, the opening shall be 

checked for dimension and orthogonally using a prefabricated template . 
Any defect shall be made good by the agency at his own cost before fixing 
of door or window. 

Ill. The uPVC frames are to be fixed in prepared opening in the walls. Window 
I door frame shall be fixed into the aperture by drilling through the outer 

frame to the existing structure and shall use 1 00x8mm fasteners of approved 

make. 
IV. The gap between uPVC window I door and adjacent RCCIBrickiStone 

c 

cladding work shall be filled with weatherproof Silicon sealant of approved ( 
make to maximum 5mm 

5.4 Precautions taken before installation of uPVC Window &Door 

a. Jambs, sills and soffits of the opening shall be finished with plaster I stone I 
tiles according to agreement where uPVC window I door to be fixed. 

b. Aperture shall be smooth in line and level as well as in plumb. 

c. Flooring (where casement door is to be installed should be complete 
before installation of door). 
The grill w here to be installed in sliding I casement window should be 
provided after the installation of window. 
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(a) For sliding window- The grill shall be provided on the outer face of 
window. 

(b) For casement window- The grill shall be provided on the inner face of 
window. 

e. Installation of uPVC door and window should be done before the last coat 
of the paint on the wall where window jambs, sills and soffits to be finished 
by paint. At least one coat of paint should be done before installation 
begins. 

f. The colour of the profile shall be same and uniform on any surfaces or part 
of the surfaces which may be visible after installation of the window/door 
fabricated from the profile, when viewed by the normal vision. 

g. The uPVC profiles manufacturer shall provide warranty of 10 years for colour 
fastness and any manufacturing defects in respect of uPVC profiles as well 
as water and air tightness in case of casement uPVC door/window unit. 

h. uPVC door/windows hardware and fittings manufacturer shall provide 
warranty of 1 0 years for any manufacturing defects. 

5.5 Measurements 
The length and breadth shall be measured correct to 10 mm. The area shall 
be calculated as sq. m correct to two places of decimal. 

5.6 Rate 
The rate includes the cost of materials and labour involved in all the 
operations described above. 

6. PLUMBING WORKS 

6.1 General: 
All general plumbing works shall be carried out as per the approved drawings, 

specifications, relevant IS codes (or applicable standards), and as directed 

by the Engineer-in-Charge. 

The work shall be executed using approved materials, proper workmanship, 

and in compliance with all relevant standards and codes of practice. 

6.2 Scope of Work Includes (but is not limited to): 

6.2.1 Water Supply System: 

• Laying, jointing, and testing of hot and cold-water supply pipelines 
using approved materials (CPVC, Gl, PPR, or as specified) . 
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• Installation of valves, fittings, unions, clamps, and accessories as per 
design. 

• Connection of plumbing lines to water storage tanks, pumps, and 
sanitary fixtures. 

6.2.2 Sanitary and Drainage System: 

• Laying and fixing of soil, waste, and vent pipes including all joints, 
fittings, and traps. 

• Installation of inspection chambers, gully traps, floor traps, and 
cleanouts. 

• Ensuring proper slope, alignment, and leak-proof joints. 
• Testing of drainage and sewer lines for leakage and proper flow. 

6.2.3 Fixtures and Fittings: 

• Supply, fixing, and connection of all sanitary ware and plumbing 
fixtures such as wash basins, WCs, urinals, sinks, taps, mixers, showers, 
etc. 

• Installation to be done in a neat, aligned, and professional manner 
with proper sealing and support. 

6.2.4 Coordination and Site Restoration: 

• Proper coordination shall be maintained with civil, electrical, and 
finishing works. 

• All surfaces, floors, and walls damaged during plumbing work shall 
be restored to original condition after completion. 

6.2.5 Compliance: 

• Work to conform to relevant IS standards I local plumbing codes. 
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SECTION VI - FORMS 



FORM NO.1 

PROFORMA FOR AGREEMENT 

[The successful Bidder shall fill in this form in accordance with the instructions 
indicated] 

THIS AGREEMENT MADE the day of BETWEEN 
Punatsangchhu-11 Hydroelectric Project Authority {PHPA-11) ______ _ 
of (Mailing address of PHPA-11) __________ {hereinafter called 
"the PHPA-11") of the one part and {Name of Contractor) 
________ of (Mailing address of Contractor} _______ _ 
{hereinafter called "the Contractor") of the other part. 

WHEREAS the PHPA-11 is desirous that [Insert Name of work] {Herein after referred 
to as "the Work") should be executed by the Contractor AND WHEREAS by a 
Letter of Award No. dated the PHPA-11 has accepted a 
Bid by the Contractor for the execution and completion of such Works AND 
WHEREAS the Contractor has agreed to undertake such work and furnish a 
performance security pursuant to the Clause 36 of the section 'Instructions to 
Bidders.' 

NOW THIS AGREEMENT WITNESSETH as follows; 

1. In this Agreement words and expressions shall have the same meanings 
as are respectively assigned to them in the conditions of Contract 
hereinafter referred to. 

2. The following documents shall be deemed to form and be read and 
construed as part of this Agreement, viz; 

a) The Agreement 

b) The Letter of Award 

c) Corrigendum/Amendments, if any 

d) Documents furnished by bidder 

e) Notice Inviting Tender {NIT} 

f) Instructions to Bidders {ITB) 

g) Bid Data Sheet {BDS) 

h) General Conditions of the Contract {GCC) 

i) Special Conditions of Contract {SCC} 

j) Technical Specifications {TS} 

k} Bill of Quantities 

I} Any other documents as forming part of the contract 

FORMS Page I 1 of 9 

( 

( 



3. The aforesaid documents shall be taken as complementary and 
mutually explanatory of one another. 

4. In consideration of the payment to be made by the PHPA-11 to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the PHPA-11 to execute and complete the Works in conformity, in all 
respects, with the provisions of the Contract. 

5. The PHPA-11 hereby covenants to pay the Contractor in consideration of 
the execution and completion of the Works and the remedying of 
defects therein the Contract Price or such other sum as may become 
payable under the provisions of the contract at the time and in the 
manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused their respective common 
Seals to be hereunto affixed (or have hereunto set their respective hands and 

( Seals) the day and year first above written. 

( 

SIGNED, SEALED AND DELIVERED 

By the said 

Name _________ _ 

on behalf of the Contractor in the 
presence of: 

Name _ ________ _ 

Address ________ _ 

ion-VI FORMS 

By the said 

Name ________ _ 

on behalf of the PHPA-11 in the 
presence of 

Name ________ __ 

Address _______ _ 
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FORM NO.2 

PROFORMA FOR BANK GUARANTEE FOR PERFORMANCE SECURITY 

[The bank, as requested by the successful Bidder, shall fill in this form in 
accordance with the instructions indicated] 

The Punatsangchhu-1 1 Hydroelectric Project Authority, 
____________ (Address of PHPA-11) 

WHEREAS (Name and Address of Contractor) 
__________ (hereinafter called "the Contractor") has 
undertaken, in pursuance of Contract No. dated to 
execute (Name of Contract and Brief Description of Works) ( 
(hereinafter called "the Contract"). 

AND WHEREAS it has been stipula ted by you in the said Contract that the 
Contrac tor shall furnish you w ith a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee; 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, upto a total of Rs./Nu. ___ __ _ 
(Amount of Guarantee) (in words to be inserted by the Guarantor), 
representing the percentage of the Contract Price, specified in the Contract, 
and we undertake to pay you, upon your first written demand and w ithout 
cavil or argument, any sum or sums w ithin the limits of Rs ./Nu. ____ _ 
(Amount of Guarantee) as aforesaid without your needing to prove or to show ( 
grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of 
the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any suc h change, addition or modification. 

This guarantee is valid until the date of 30 days after issuing of the 
Completion/Taking over Certificate. 

SIGNATURE AND SEAL OF THE GUARANTOR 
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To 

FORM NO.3 

PROFORMA FOR BANK GUARANTEE FOR BID SECURITY 

[The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated] 

The Punatsangchhu-11 Hydroelectric Project Authority 

__________ (Insert Address of PHPA-11) 

WHEREAS, (Insert name of Bidder) ____________ (hereinafter 
called "the BIDDER") has submitted his bid dated ( _________ _ 
for the work of (Name of Contract) ____________ (hereinafter 
called "the Bid")). 

KNOW ALL MEN by these presents that we (Insert name of Bank) 
_______ of (Name of Country) having 
our registered office at (hereinafter called "the Bank") are 
bound unto the Punatsangchhu-11 Hydroelectric Project Authority (PHPA-11 ) in 
the sum of for which payment well and truly to be made to the 
PHPA-11 the Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this day of 

THE CONDITIONS of this obligation are; 

i) If the Bidder withdraws his Bid during the period or bid validity. 

ii) Correction of Bid Price is not accepted by the bidder. 

iii) Successful bidder fails or refuses to execute the Contract. 

iv) Successful bidder fails or refuses submit acceptable performance 
security. 

We undertake to pay to the PHPA-11 up to the above amount upon receipt of 
its first written demand, provided that in its demand the PHPA-11 will note that 
amount claimed by it is due to it owing to the occurrence of one or more of 
the four conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date ................ . 
after the closing date for submission of bids as stated in the Invitation to Bid or 
as extended by you at any time prior to this date, notice of which extension to 
the Bank being hereby waived, and any demand in respect thereof should 
reach the Bank not later than the above date. 

SEAL & SIGNATURE 
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FORM NO.4 

PROFORMA FOR BANK GUARANTEE FOR MOBILISATION ADVANCE 

[The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated] 

1. In consideration of the Punatsangchhu-11 Hydroelectric Project Authority 
(PHPA-11) (which expression shall unless repugnant to the subject or context 
include its administrators, successors and assigns), (hereinafter called the 
"Employer") having agreed to make advance payment to (Name and full 
address of the Contractor) (hereinafter called "the 
Contractor(s"), (which expression shall unless repugnant to the subject or 
context or meaning thereof include its successors, administrator, executors 
and permitted assigns), whose bid for (Name of the Contract ) 
________ has been accepted and to whom the acceptance 
of the bid has been communicated by a Letter of Award and who is 
required to execute a formal agreement on conditions of production of a 
Bank Guarantee for Nu/ INR ...................................................... (Both in 
figures and words). we, the (Insert name of Bank) 
hereinafter referred to as "the Bank") do hereby undertake promise and 
guarantee payment to the Employer on demand all the amounts 
advanced by the Employer to the said Contractor. 

2. The Bank further agrees that; 

a) The Employer shall have the fullest liberty without affecting in any way 
the liability of the Bank under the Guarantee or Indemnity, from time to 
time, to vary any of the terms and conditions of the said Contract or to 
extend time for performance by the said Contractor or to postpone for 
any time and from time to time any of the powers exercisable by it 
against the said Contractor and either to enforce or forbear from 
enforcing any of the terms and conditions governing the said Contract 
or the securities available to the Employer and the Bank shall not be 
released from its liability under these presents by any exercise by the 
Employer of the Liberty with reference to the matters aforesaid or by 
reason of time being given to the said Contractor or any other 
forbearance, act or omission on the part of the Employer or any 
indulgence by the Employer to the said Contractor or of any other 
matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of a releasing the Bank from 
its such liability. 

b) These presents shall be governed by and constructed in accordance 
with Bhutanese laws. 
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d) It shall not be necessary for the Employer to proceed against the 
Contractor before proceeding against the Bank and the Guarantee 
herein contained shall be enforceable against the Bank, 
notwithstanding any other security which the Employer may have 
obtained or obtain from the Contractor, shall at the time when 
proceedings are taken against the Bank hereunder, be outstanding or 
unrealized. 

e) The Guarantee herein contained shall remain in full force and effect, 
during the period that would be taken for the performance of the terms 
and conditions of the said Contract, Letter of Award and the Agreement 
which is to be executed as aforesaid and tha t it shall continue to be 
enforceable until all the dues of the Employer have been duly paid and 
its claims satisfied and discharged and till the Employer discharges the 
Guarantee in writing or until whichever is earlier. 

3. The Bank lastly undertakes not to revoke this Guarantee until all the dues of 
the Employer have been duly paid except with the previous consent of the 
Employer in writing. 

Dated the ______ _ Day of _________ .20_ 

Section-VI FORMS 

[Here affix the Common Seal of 
the Bank] 
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FORM NO.5 

PRE-CONTRACT INTEGRITY PACT 

[This agreement should be a part of the tender document, which shall be 
signed and submitted along with the tender document] 

1. General: 

Whereas ..... ...... .. ... ......... .. . ........ . (Name of head of the procuring agency or 
his/her authorized representative, with power of attorney)representing the 
Punatsangchhu-11 Hydroelectric Project Authority (PHPA-11), hereinafter referred 
to as the "Employer" on one part, and ............... .. (Name of bidder or his/her 
authorized representative, with power of attorney) representing 
M/s .... ... .. ....... (Name of firm), hereinafter referred to as the "Bidder" on the 
other part hereby execute this agreement as follows: 

2. Objectives: 

Whereas, the Employer and the Bidder agree to enter into this agreement, 
hereinafter referred to as IP, to avoid all forms of corruption or deceptive 
practice by following a system that is fair, transparent and free from any 
influence/unprejudiced dealings in the bidding process 1 and contract 
administration2, with a view to: 

2.1 Enabling the Employer to obtain the desired contract at a reasonable 
and competitive price in conformity to the defined specifications of the 
works or goods or services; and 

2.2 Enabling bidders to abstain from bribing or any corrupt practice in order 
to secure the contract by providing assurance to them that their 
competitors will also refrain from bribing and other corrupt practices. 

3. Scope: 

( 

The validity of this IP shall cover the bidding process and contract ( 
administration period . 

4. Commitments of the Employer: 

The Employer Commits itself to the following:-

4 .1 The Employer hereby undertakes that no officials of the Employer, 
connected directly or indirectly with the contract, will demand, take a 
promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favor or any material or immaterial benefit or 
any other advantage from the Bidder, either for themselves or for any 



( 

person, organization or third party related to the contract in exchange 
for an advantage in the bidding process and contract administration. 

4.2 The Employer further confirms that its officials shall not favor any 
prospective bidder in any form that could afford an undue advantage 
to that particular bidder in the bidding process and contract 
administration and will treat all Bidders alike. 

4.3 Officials of the Employer, who may have observed or noticed or have 
reasonable suspicion shall report to the head of the employing agency 
or an appropriate government office any violation or attempted 
violation of clauses 4.1 and 4.2. 

4.4 Following report on violation of clauses 4.1 and 4.2 by official {s), through 
any source, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings shall be initiated by the 
Employer and such a person shall be debarred from further dealings 
related to the bidding process and contract administration. 

5. Commitments of Bidders 

The Bidder commits himself/herself to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities during any stage of the 
bidding process and contract administration in order to secure the contract or 
in furtherance to secure it and in particular commits himself/herself to the 
following:-

5.1 The Bidder shall not offer, directly or through intermediaries, any bribe, 
gift, consideration, reward, favor, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any 
official of the Employer, connected directly or indirectly with the bidding 
process and contract administration, or to any person, organization or 
third party related to the contract in exchange for any advantage in the 

( bidding process and contract administration. 

5.2 The Bidder shall not collude with other parties interested in the contract 
to manipulate in whatsoever form or manner, the bidding process and 
contract administration. 

5.3 If the bidder(s) have observed or noticed or have reasonable suspicion 
that the provisions of the IP have been violated by the procuring agency 
or other bidders, the bidder shall report such violations to the head of 
the procuring agency. 

6. Sanctions for Violation: 

FORMS Page I 8 of 9 



bid rigging, bid steering or coercion) by the Bidder, or any one 
employed by him, or acting on his/her behalf (whether with or without 
the knowledge of the Bidder), shall be dealt with as per the terms and 
conditions of the contract and other provisions of the relevant laws, 
including Debarment Rules. 

6.2 The breach of the IP or commission of any offence by the officials of the 
procuring agency shall be dealt with as per the rules and laws of the 
land in vogue. 

7. Monitoring and Administration: 

7.1 The respective procuring agency shall be responsible for administration 
and monitoring of the IP as per the relevant laws. 

7.2 The bidder shall have the right to appeal as per the arbitration 
mechanism contained in the relevant rules. 

We, hereby declare that we have read and understood the clauses of this 
agreement and shall abide by it. 

The parties hereby sign this Integrity Pact at (place) _____ on (date) 

(Affix 
Legal 

Stamp) 

Employer _____ _ 

CID: ---------

Witness: ______ _ 

Name: ______ _ 

CID: --------

{Affix 
Legal 

Stamp) 

Bidder/Representative ____ _ 

CID: ----------

Witness: _______ _ 

Name: ________ _ 

CID: _________ _ 
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SECTION VII- BILL OF QUANTITY 

c. 



Bill of Quantity 

Name of Work: Renovation/Modification of Lineman Quarter at Dogarthang, PHPA-11 Site 

Sl. 
Description of Items Unit Qty 

Rate in Figure 
Rate in Words (Nu) Amount (Nu) 

No (Nu) 

Demolishing cement concrete 1 :3:6 
1 & richer, including disposal of cu.m 24.62 

materials within SOm lead 

Demolishing brick work including 

2 
stacking useful materials & disposal 

cu.m 63.27 
of rubbish within SOm lead-In 
cement mortar 
Dismantling doors, windows and 
clerestory windows >3sq.m 

3 (steel/wood) including architrave, each 219.00 
hold fasts, and stacking within 50m 
lead 

Dismantling of flushing cistern & sink 

4 of any size including stacking of no 12.00 
useful materials & disposal of 
rubbish within 50 m lead 

Providing & laying Second-Class 
5 Brick work in Foundation & Plinth-In cu.m 26.19 

cement mortar 1 :4 
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Sl. 
Description of Items Unit Qty 

Rate in Figure 
Rate in Words (Nu) Amount (Nu) 

No (Nu) 

Extra for brick work in superstructure cu.m 26.19 

6 
above plinth level, up to floor two 
level 

Providing & fixing 30mm Thick PVC sq.m 113.40 
(polyvinyl chloride) flush door 

7 shutter complete including hinges -
Standard 

Providing & fixing PVC (polyvinyl m 180.00 

8 
chloride) doors frame (size 1 OOmm x 
SOmm thick) complete 

Providing, fixing and installation of 2- sq .m 272.16 
track, UPVC sliding windows 
including Smm clear glass with 
hardware fittings - EPDM gaskets, U-

9 groove roller, Aluminium track, 
Fastener nut, interlock, touch lock 
and wool pile, complete-Plain white 
window 

Providing & fixing M.S tower bolt each 120.00 

10 
(barrel type) with necessary screws 
etc. complete-150mm 
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Sl. 
Description of Items Unit Qty 

Rate in Figure 
Rate in Words (Nu) Amount (Nu) 

No (Nu) 

Providing & fixing M.S. sliding door 
bolt, bright finished, enameled with 

11 necessary sc rews etc. complete- each 60.00 
250mm 

Providing & fixing M.S. handle with 

12 
necessary screws etc. complete-

each 120.00 
150mm 

Providing and fixing vitrified tiles in 
skirting, step risers, dado and wall in 
different sizes (Sizes and thickness to 

13 be specified by the engineer/as per sq.m 162.00 
design) in all colours and shade, on 
12 mm thick cement mortar 1:3 (1 
cement:3 sand) finished with Tiles 
grout flush-pointing 

14 Providing and laying vitrified tiles in 
flooring, treads of steps and 
landings in different sizes (Sizes and 
thickness to be specified by the sq.m 44.10 
engineer/as per design) in all 
c olours and shade, laid on 20 mm -- thick cement mortar 1 :4 ( 1 cement: 
4 coarse sand) finished with tiles 

\ grout flush pointing 
' ' . 



n f) 

Sl. 
Description of Items Unit Qty 

Rate in Figure 
Rate in Words {Nu) Amount (Nu) 

No (Nu) 

Providing & laying 15mm cement 
15 plaster on rough side of single or sq.m 252.72 

half-brick waii-C.M 1 :4 
Providing & applying one coat of 

16 primers-Cement primer sq.m 252.72 

Providing and applying finishing 
coats-Acrylic washable distemper, 

17 two coats on new work, including sq.m 5390.04 
cement primer coat 

Providing and applying finishing 

18 coats-Synthetic enamel, for steel & sq.m 429.20 
wood work/one coat on old work 

Providing & fixing 75mm P.V.C soil 

19 waste and vent pipes, single or m 25.00 
double socketed, including pipe 
clip complete (excluding the cost 
of PVC fittings) 
Providing & fixing llOmm P.V.C soil 
waste and vent pipes, single or 

20 
double socketed, including pipe 

m 9.00 clip complete (excluding the cost 
of PVC fittings) 
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Sl. 
Description of Items Unit Qty Rate in Figure 

Rate in Words {Nu) Amount {Nu) 
No {Nu) 

21 
Providing & fixing 75mm dia P.V.C 

each 5.00 plain bend 

22 
Providing & fixing 11 0mm dia P.V.C 

each 5.00 
plain bend 

23 
Providing & fixing 75mm dia P.V.C 

each 10.00 
door bend 

24 
Providing & fixing 110mm dia P.V.C 

each 5.00 
door bend 

25 
Providing & fixing 110mm dia P.V.C each 10.00 
Floor Trap 

26 
Providing & fixing P.V.C Nahani 

each 10.00 Trap-11 Omm inlet & 75mm outlet 

Providing & fixing European-type 
vitreous china w.c pedestal 
including seat and lid with c .p brass 

27 hinges, 15 lit white vitreous china each 10.00 
low level cistern, fittings, brackets 
and repairing walls complete-white, 
w ith plastic seat & lid 
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Sl. 
Description of Items Unit Qty 

Rate in Figure 
Rate in Words (Nu) Amount (Nu) No (Nu) 

Providing & fixing white vitreous 
china wash basin, including C.l 
brackets, 15mm C.P. brass pillar 
taps, c.p. chain & rubber plug, 

28 32mm pvc waste, 32mm dia. trap & each 15.00 
union, repair walls-Flat back wash 
basin 630x450mm with single 15mm 
c.p. brass p illar taps 

Providing & fixing pedestals for 

29 
basins, white vitreous china, 

each 15.00 
recessed back for pipes and 
necessary fittings 

30 
Providing & fixing 32mm dia pvc. 

each 36.00 waste 

Providing & fixing 600x450mm 

31 bevelled edge mirror (superior each 12.00 
glass) incl.4mm A.C sheet base 
fixed to wooden cleats 

Providing & fixing c.p. towel rail 600 
32 x 20mm with c.p brass brackets each 5.00 

fixed to wooden cleats 

--- - --- ---- - ---- - - - - - ---·- ··-
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Sl. 
Description of Items Unit Qty 

Rate in Figure 
Rate in Words (Nu) Amount (Nu) 

No (Nu) 

33 
Providing & fixing toilet paper 

each 8.00 holder-C.P. brass 

Providing & fixing soap dish-
34 including brackets, wooden cleats, each 10.00 

c.p. brass screws 
Providing & fixing c.p. brass 

35 bibcock-15mm, standard vertical, each 5.00 
c.p knob 

36 
Providing & fixing c.p. brass stop each 10.00 cock-15mm, angle, c.p knob 

Wiring for light, fans, call bell and 2 
pin light socket outlets with 1.5 
sq.mm 1.1 kV grade, PVC insulated 

37 
copper conductor cable in PVC 

Point 5.00 
casing and capping including 
connections, painting, testing & 
commissioning etc., as required-
Short Point 
Wiring for 3/5 pin, 6 amperes plug 
point with 2.5 sq.mm 1.1 kV grade, 
PVC insulated copper conductor 
cable in PVC casing & capping with 

38 
providing and fixing 3/5 pin, 6 Point 5.00 
ampere socket outlet and switch 
including earthing the third pin, 
connections, painting, testing and 
commissioning etc. as required-
Short Point 

--
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No 

39 

40 

41 

42 

43 

n 

Description of Items 

Wiring for 5/6 pin, 16 amperes plug 
point with 4 sq.mm 1 .1 kV grade, 
PVC insulated copper conductor 
cable in PVC casing & capping with 
providing and fixing 5/6 pin, 6/1 6 
ampere socket outlet & switch 
including earthing the third pin, 
connections, painting, testing & 

commissioning etc. as required­
Medium Point 
Supplying and fixing of PVC casing 
& capping on surface including cup 
washer, screws, bends, elbows,Tees, 
corners, etc. complete as required-
25x10xl.2mm 

Supplying & fixing of PVC boxes for 
switch/socket outlet/switch socket 
combined/ gang switches on 
surface including painting etc as 
required-3 Module 
Supplying & fixing of plates & frame 
for switch/socket outlet/switch 
socket combined/ gang switches, 
etc as required-Plate 3-module with 
frame 
Supplying & fixing of 6A switch on 
existing PVC surface box including 
necessary cutting, connection 
testing etc. as required-6A switch SP 
1-way 

SECTION-VII 

Unit 

Point 

m 

each 

each 

each 

BOQ 

Qty 

10.00 

30.00 

15.00 

15.00 

15.00 

,......) 
I 

Rate in Figure 1 Rate in Words (Nu) 
(Nu) 

Amount (Nu) 
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Sl. 
No 

44 

45 

46 

47 

48 

Description of Items 

Supplying & fixing of 6A switch on 
existing PVC surface box including 
necessary cutting, connection 
testing etc. as required-bell push 6A 

Supplying & fixing of switch/socket 
on existing PVC surface box 
including necessary cutting, 
connection testing etc. as required-
51 6 pin, 6/ l6A socket outlet, 
shuttered 
Supplying & fixing of holders on 
surface ceiling rose including 
necessary cutting, connection 
testing etc. as required- Angle 
holder {heavy duty, brass plunger) 

Supplying & fixing of prewired call 
bell 250-volt A.C with base, terminal 
block and all accessories 
complete-Musical bell assembly 

Supplying & fixing of prewired 
indoor surface/ceiling mounted LED 
Tube light luminiares of 
3000/4000/6000k, complete with all 
accessories with necessary testing & 
commissioning-22W 

SECTION-VII r .... 

Unit 

each 

each 

each 

each 

each 

BOQ 

Qty 

5.00 

15.00 

10.00 

5.00 

48.00 

Rate in Figure 1 Rate in Words (Nu) 
(Nu) 

Amount (Nu) 
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Sl. 
No 

49 

Description of Items 

Supplying & fixing of 
indoor surface Wall 

/""'\ 
I 

prewired 
light LED 

luminaires of 3000/4000/ 6000k, 
complete w ith all accessories with 
necessary testing & commissioning-
22W 

:-'! 

Unit Qty 
Rate in Figure 

Rate in Words (Nu) Amount (Nu) 
(Nu) 

each 72.00 

-

Total Amount: Nu ...... ... .. ..... .. ...... .... ... . .... ....... ... ....... ..... . .. .. . ... .. . .... ... ... .... .... . .... . 

SECTION-VII BOQ Page 10 of 10 
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Toilet Kitchen Kitchen Toilet 
1500x2 2000x2000 2000x2000 1500x200( 

Bed Room 
3 1 OOx3500 0 0 

Bed Room 
3100x3500 

Bed Room 
3'100><3500 

,...-,., 

----- J 

Existing Unit Plan 

(ill 

(-.... "1 

Kitchen Kitchen T01let 
2000x2000 2000x2000 1500x200C 

Bed Room 

'===::===1 0 0 3100x3500 

D 

(\\ 
~ 

' 
~ 
l 



I' 

Beo Room 
3100x3500 

0 

Kitchen 
2000x2000 

Soiling Room 
3575x3600 

{"\ 

" 

0 

Bed Room 
3 100x3500 

Bed Room 
3100x3500 

(' 
\ ,... 

foolet 
1500xZ00' 

Modified Unit Plan 

~ 
/ 

Kold>en 
2000x2000 

0\, : 

Silting Room 
3575x3600 

0 

Bed Room 
3100x3500 

(\( 
~ 
\ 

-



c 

j BLANKj 



c 

( 

6. PHP A-ll reserves the right to accept or reject any Bid partly or fully or 
cancel the bidding process w ithout assigning any reasons thereof and 
in such case no Bidder/intending Bidder shall have any claim arising out 
of such action. 

Chief Engineer, 
Procurement & Contracts Wing, 
PHPA-11, Bjimthangkha, Wangdue . 

.......... -

NIT 

~---------- -

I ' 
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