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PUNATSANGCHHU-Il HYDROELECTRIC PROECT AUTHORITY

BIDDING DOCUMENT

FOR

CONSRUCTION OF NAMGYAL KHANGZANG CHORTEN AT DAM TOP
AND DEVELOPMENT OF HIGHWAY TUNNEL PORTALS

Tender No.: PHPA-II/CE(P&C)/DAM/2026/38 dated 22.07.2024

JULY 2026




NOTICE INVITING TENDER (NIT)




DETAILED NOTICE INVITING TENDER (NIT)

Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II) invites sealed Bids
from eligible Bhutanese Contractors for carrying out “Construction of Namgyal
Khangzang Chorten at Dam Top & Development of Highway Tunnel Portals".

|

Detailed specifications, scope of Work and terms and conditions are
given in the Bidding Documents which are enclosed as per the following
schedule:

PHPA-II/CE(P&C)/INFRA/2026/38 dated

TR 22.07.2026

Document availability

date & time 22.07.2026 to 17.08.2026

On or before 17.08.2026 Upto 10:00 Hrs.

Bid receipt date & time (BST)

Bid opening date &

Fme & Vanus. 17.08.2026 at 1030 Hrs. (BST)

A non-refundable tender fee of Nu./Rs. 1000.00 in the form of Demand
Draft (DD) or Cash Warrant drawn in favour of PHPA-II, shall be submitted
during the submission of bids.

OR

Shall be deposited into PHPA-Il Account No. 102081338 maintained with
Bank of Bhutan and submit the proof of payment during the submission
of bids.

Issue of Bidding Documents shall not automatically construe that the
Bidder fulfils the Qualifying Requirements which shall be determined
during Bid evaluation based on data/documents submitted by the
Bidder. Bids shall be submitted at the address given in the BDS and shall
be opened in the presence of Bidder's representatives who choose to
attend.

All Bids must be accompanied by Bid Security as specified in the BDS.
Bids not accompanied with an acceptable Bid security as specified in
Bidding Documents or Bids accompanied with Bid Security of
inadequate value and validity shall be rejected at the time of the
opening.

Eligibility and Quadlification Requirement for Bidders shall be as specified
in the BDS.
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6. PHPA-Il reserves the right to accept or reject any Bid partly or fully or
cancel the bidding process without assigning any reasons thereof and
in such case no Bidder/intending Bidder shall have any claim arising out
of such action.

Chief Engineer,
Procurement & Contracts Wing,
PHPA-II, Bjimthangkha, Wangdue.
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1.1

2.2

3.1

INTRODUCTION
Scope of Works

The scope of the works shall be as specified in section V, Technical
Specifications and Bidding Data Sheet (BDS). The name and identification
number of the contract is provided in the NIT.

Site Visit

The Bidder, at his own interest, responsibility and risk, must visit and examine
the Site of Work and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for the Works. The
costs of visiting the Site shall be at the Bidder's own expense.

The bidder or his representative will be granted permission to enter the site of
work only upon the condition that the Employer or his personnel or agent will
not be responsible for death or personal injury or loss or damage to property
and other loss, damage, cost or expenses incurred as a result of
inspection/visit.

Fraud and Corruption

As per the RGoB policy, Employer require that the Bidders and Contractors
observe the highest standards of ethics during the procurement and
execution of contracts. The terms “Corrupt Practice"”, "Fraudulent practice":
“Collusive practice”, "Coercive practice” and "Obstructive practice" shall be
as per the definition in GCC Clause 1 In pursuance of this policy, the Employer:

a) will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the confract in question.

b) will sanction a firm or individual, including declaring them ineligible,
either indefinitely or for a stated period of time, to be awarded a
contract if it at any tfime determines that they have, directly or through
an agent, engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices in competing for, or in executing for the contract.

) will have the right to require that a provision be included in Bidding
Documents and in contracts, requiring Bidders, Contractors, and their
Subcontractors to permit the Employer, any organization or person
appointed by the Employer to inspect their accounts and records, and
other documents relating fo ftheir Bid submission and contract
performance and to have them audited by auditors appointed by the

. Employer.
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4.2

d) requires that Bidders, as a condition of admission to eligibility, execute
and atftach to their bids an Infegrity Pact Statement in the form
provided in Section VI. Failure to provide a duly executed Integrity Pact
Statement may result in disqualification of the Bid; and

e) will report any case of corrupt, fraudulent, collusive, coercive, or
obstructive practice fo the relevant RGoB agencies, including but not
limited to the Anti-Corruption Commission (ACC) of Bhutan, for
necessary action in accordance with the statutes and provisions of the
relevant agency.

Eligible Bidders

A Bidder, and all parties constituting the Bidder, may have the nationality of
any country specified in the BDS, subject to the restrictions specified in ITB
Clause 5. A Bidder shall be deemed to have the nationality of a country if the
Bidder is a citizen or is constituted, incorporated, or registered and operates
in conformity with the provisions of the laws of that country. This criterion shall
also apply to the determination of the nationality of proposed subcontractors
or suppliers for any part of the Conftract including Related Services.

A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. Bidders may be considered to have a
conflict of interest with one or more parties in this bidding process if they:

a) are associated, or have been associated in the past, with a firm or any
of its affiliates that has been engaged by the Employer to provide
consulting services for the preparation of the design, specifications,
and/or other documents to be used for the procurement of the Goods
and related Service to be purchased pursuant to these Bidding
Documents, or

b) submit more than one Bid in this bidding process, except for alternative
offers permitted under ITB Clause 13. However, this does not limit the
participation of subcontractors in more than one Bid.

c) employ or otherwise engage, either directly or through any of their
aoffiliates, a dependent or close relative of the Employer employee or
has an authority over it. For the purposes of this Sub-Clause, a close
relative is defined as an immediate family which includes a father,
mother, brother, sister, spouse, and own children.

d) Have a relationship with each other directly or through common third
parties, that puts them in a position to have access to information about
or influence in the Bid of another Bidder, or influence the decisions of
Employer regarding this bidding process; or have the same legal

_authorized representative for purposes of this Bid.

-"i""e*-).'_é\n.Employer formed by the merger of two or more companies or
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divisions of such companies engaged in execution of Works as specified
in the Bidding Documents can also participate provided the constituent
companies or divisions before merger individually or jointly meet the
stipulated qualification requirements fully.

43 |If so, specified in the BDS, if a Foreign/expatriate Bidder, who is currently not
doing business within the Kingdom of Bhutan, is awarded the contract, the
Bidder may be represented by an agent in the Kingdom of Bhutan. The agent
shall be a legal entity, equipped and able to carry out the Contractor's
obligations.

4.4 Where an agent is permitted to submit the Bid on behalf of the Foreign Bidder,
payment of agency commission, if any, to the Foreign Bidder shall only be
made in the local currency. The agent and the Foreign Bidder shall not be
permitted to submit separate bids in the same bidding process. On the other
hand, an agent shall not be allowed to work with and represent more than
one party/Bidder.

4.5 In case of JV with any of the Bhutanese Bidder the payment to the Bhutanese
member of the JV for the services from within Bhutan shall be inlocal currency.

4.6 The Bidder shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

5. Exclusion of Bidders

5.1 A Bidder shall be excluded from participating in this bidding process under
the following circumstances:

a) Bidder is insolvent or is in receivership or is bankrupt or is in the process
of being wound up; or has enfered intfo an arrangement with creditors;
or

b) Bidder's affairs are being administered by a court, judicial officer, or
appointed liquidator; or

c) Bidder has suspended business or is in any analogous situation arising
from similar procedures under the laws and regulations of his country of
establishment; or

d) Bidder has been found guilty of professional misconduct by a
recognized fribunal or professional body; or

e) Bidder has not fulfiled his obligations with regard to the payment of
taxes, or other payments due in accordance with the laws of the
country in which he is established or of the Kingdom of Bhutan; or

f)]  Bidder has been convicted for fraud and/or corruption by a competent
authority, or

2l
gh-Bidder is guilty of serious misrepresentation in supplying information in

A \Q\
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6.1

6.2

6.3

this tender; or

h) The Bidder has been debarred/blacklisted from participation in public
procurement by the competent authority; or

i) as a matter of law or official regulation, RGoB prohibits commercial
relations with the country in which the Bidder is constituted,
incorporated, or registered.

Joint Venture Bids

Bids submitted by a joint venture, if so, permitted in the BDS, formed by a
number of legal entities as specified in the BDS subject to the condifion that
the total number of legal entities shall not exceed three (3) entifies, shall
comply with the following requirements:

a) The Bid shall be signed by an authorized signatory of the joint venture.
who has been authorized by all the other members, so that the bid is
legally binding on all members.

b) One of the partners shall be designated as leader who shall have the
authority fo conduct all business for and behalf of any and all members
of the joint venture. This authorization shall be evidenced by submitting
with the bid a power of afforney signed by legally authorized signatories
of the other members:

c) The leader shall be authorized to receive instructions for and on behalf
of any and all members of the Joint Venture and the entire execution of
the contract, including payment, shall be done exclusively with the
leader;

d) Allmembers of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with its terms; and

e) A copy of the agreement entered info by the joint venture members as
per the format provided in the bidding documents shall be submitted
with the Bid. In order for JV to qualify. either the lead partner must meet
the minimum technical qualification requirements or can be met jointly
by the JV partners. as specified in the BDS.

The financial qualification requirements however may be met jointly by the
members of the JV subject to the condition that each member can
independently meet at least the minimum financial qualification
requirements as specified in the BDS. Failure to comply with this requirement
will result in rejection of the Joint Venture's Bid.

A firm can be a member in only one joint venture: bids submitted by joint
ventures including the same firm as member in more than one JV in the same
bidding process shall be rejected.
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7.1

7.2

7.3

8.2

8.3

8.4

BIDDING DOCUMENTS
Contents of Bidding Documents

The bidding documents are those as stated below and should be read in
conjunction with any corrigendum/modification issued on these documents:

e Nofice Inviting Tender (NIT)

o Instructions to Bidders

o Bid Data Sheet (BDS)

o General Conditions of the Contract

o Special Conditions of Contract (SCC)
o Forms

e Bill of Quantity (BoQ)

o Drawings

The bidder is expected to examine carefully the contents of all the above
documents. Failure to comply with the requirement of bid submission will be
at bidders’ own risk. Bids, which are not substanfially responsive to the
requirement of the bidding document, will be rejected. Prior to last date of
submission of tender the Employer, for any reason whatsoever, may modify
the tender by issuing corrigendum, which will become a part of tender
document. No modificafion of bid shall be permissible after last date of
submission, whatever may be the reason.

The PHPA-Il at its discretion may extend as necessary the deadline for
submission of tender, if considered necessary.

Clarification of Bidding Documents

The Bidder shall examine the bidding documents thoroughly in all respects
and if any conflict, discrepancy, error or omission is observed, the Bidder may
request clarification promptly. A prospective Bidder requiring any clarification
on the bidding documents may notify Employer in writing by post or e-mail, to
the address mentioned in BDS, not later than the date and time specified in
BDS.

Employer shall issue clarification(s) as it may think fit in writing by post or e-mail
prior to the deadline/ extended deadline for submission of Bids prescribed by
Employer. All such clarifications shall form part of the bidding documents and
shall accompany the Bidder's bid

For the information of all Bidders, the clarifications (including a description of
the enquiry but without identifying its source) will be sent to all prospective
bidders.

Bidders shall not be allowed to seek any clarification on the bidding

"d(ggumen’rs in person or by telephone or other verbal means. Any queries sent
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8.5

8.6

9.1

7.2

2.3

9.4

10.
10.1

102

10.3

by the Bidders after the date and time nofified in the BDS or extended date,
if any, shall not be entertained.

Should Employer deem it necessary to amend the bidding documents as a
result of a clarification, it shall do so following the procedure under ITB Clause
10.

Any failure on the part of the Bidder to comply with the provisions under ITB
Clause 8 shall not excuse him/her for performing the works in accordance
with the contract, in case of award.

Fre-Bid Meeting

A pre-bid meeting shall be conducted only if necessary to clarity doubts and
concerns of the Bidders prior to submission of bids. The Bidders who have
purchased the bidding documents shall attend pre-bid meeting fo be held
on the date, fime and location specified in BDS.

Non-atfendance at the pre-bid meeting shall not be a cause for
disqualification of Bidders but af the same fime shall not entitle them to raise
any query at a later date.

Minutes of the pre-bid meeting, including the text of the questions raised
without identifying the source, and the responses given together with any
responses prepared after the meeting, shall be circulated to all Bidders who
have downloaded the bidding documents

Any modification to the bidding documenfts that may become necessary as
a result of the pre bid meeting shall be made by Employer through the issue
of an addendum pursuant to ITB Clause 10.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the PHPA-II may, for
any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the Bidding Documents by the
issuance of a Corrigendum/Addendum.

The corrigendum/addendum will be sent in writing to all prospective bidders
and the bidders shall promptly acknowledge receipt thereof to the PHPA-II.

In order to afford prospective bidders reasonable time required to consider a
corrigendum/addendum in preparing their bids, the PHPA-II at its discretion
may extend the deadline for the submission of bids.
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11.

12.

13.

14.

15.

ksl

152

PREPARATION OF BIDS
Cost of Bidding

The Bidder shall bear all costs, direct or indirect associated with the
preparation and submission of his bid (including site visits and attending pre-
bid meetings) and Employer in no case shall be responsible or liable for these
costs, regardless of the conduct or outcome of the bidding process.

Language of Bid
The bid prepared by the bidder and all correspondence and documents

relating to the bid exchanged by the bidder and the PHPA-II shall be written
in the English language only.

Alternoative Bids

Alternative bids shall not be considered, unless specifically allowed in the BDS.

Documents Comprising the Bid

The tender to be prepared and submitted by the bidder for consideration
shall comprise of the following: -

a) Complete set of bidding document, BoQ & forms duly filled in and
signed, wherever required, without altering the formats.

b) Bid Security in accordance with ITB Clause 18.
c) Integrity Pack Statement duly executed by the bidder as per form no.5

d) Documentary evidences establishing Bidder’s Eligibility and Qualification
stipulated in BDS.

e) Alfernative bids if permitted in BDS
f)  Any other documents required in the BDS

Bid Prices and Discounts

Prices quoted by the Bidder shall be fixed during the Bidder’s performance of
the Contract or subject to variation, as specified in the BDS.

The Bidder shall fill in unit rates/ prices for all items of the Works described in
the BoQ in figures. The unit rates/ prices quoted in the BoQ shall also be
deemed tfo include any incidentals not shown or specified but reasonably
implied or necessary for the proper completion and functioning of the whole
specified item of the Works in accordance with the Bidding Documents and
shall also deem fo include the cost of construction of infrastructural facilities
required for execution of the Contract and not included in the Works. The
Contract shall be for the whole Works based on the unit rates and prices in
the Priced BoQ submitted by the Bidder.

/ \\ ("‘\\
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15.3

15.4

185

15.6

15.7

16.

16.1

16.2

16.3

17
1&:1

17.2

If, in accordance with the BDS, prices quoted by the Bidder are subject to
adjustment during the performance of the Contract:

a) The prices quoted by the Bidder shall reflect changes in the cost of
labour, material, etc. in accordance with the procedures specified in
GCC Clause 70.1

b) The Employer shall indicate the name, source and origin of indices along
with their base values and corresponding coefficients as per SCC.

Unless otherwise specified in the BDS, the unit rates/ prices quotfed in the BoQ
shall be inclusive of all faxes, duties, levies & charges (including those levied
on the construction material quarried from land owned by Employer or
otherwise), as of thirty (30 days) days prior to the deadline for submission of
Bids. GST and any other applicable taxes shall be borne and paid by the
Bidder

The total price at the boftom of the Priced BoQ shall be indicated both in
figures and words.

If rebate/discount is offered, the overall discount in percentage shall be
brought out in the Priced BoO. Conditional rebates/discount, if any, offered
by any Bidder shall not be considered during Bid evaluation.

Itfems for which no rate or price is entered by the Bidder in the Priced BoQ shall
not be paid by Employer when executed and shall be deemed covered by
the other rates and prices mentioned in the Priced BoQ.

Currencies of Bid and Payment
The unit rates and prices shall be quoted by the Bidder in any of the currency
(ies) specified in the BDS.

The reference exchange rate (selling rate) prevaiing on the day of Bid
opening or the immediate preceding date as posted by the Royal Monetary
Authority of the Kingdom of Bhutan shall be used for the conversion of prices.

The payment to the Contractor shall be made in the currency of Bid and any
banking charges related to payment shall be borne by the Contractor.

Bid Validity Period

Bids shall remain valid till the date specified in the BDS. A bid valid for a shorter
period shall be liable for rejection by Employer as non-responsive.

In exceptional circumstances, prior to the expiry of the Bid validity period,
Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing fo all the participating

_Bidders. A Bidder may refuse the request to extend the validity of its Bid

&,

"";;; WﬂhQTu’r forfeiting its Bid Security. In such a case, the Bid of the Bidder, refusing

'Tc‘j\é%)é,?nd the validity of its Bid, shall not be considered for evaluation and
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17.3

18.
1.1

18.2

18.3
18.4

18.5

18.6

18.7

18.8

18.9

award. A Bidder granting the request shall be required to extend the validity
of their Bid securities correspondingly but shall not be required or permitted to
modify its Bid.

The provision of ITB Clause 18 regarding discharge and forfeiture of the Bid
Security shall continue to apply during the extended period of the Bid validity.

Bid Security

The Bidder shall fumnish, as part of its Bid, a Bid Security in original form,
denominated in the currency and the amount specified in the BDS.

The Bid Security shall at the Bidder's option, be in any forms stipulated in the
BDS.

Bid Security shall be issued by financial institution stated in the BDS.

Bid security shall be in its original form and copies shall not be accepted. Bid
Security shall be valid for a period thirty (30) days beyond the bid validity
period, as extended, if applicable, in accordance with ITB Clause 17.2.
Accordingly. the Bid security shall remain valid till the date specified in the
BDS.

Any Bid not accompanied by adequate Bid Security shall be rejected by
Employer as non-responsive.

The Bid Securities of unsuccessful Bidders shall be returned as promptly as
possible upon the successful Bidder furnishing the Performance Security
pursuant to ITB Clause 36.

In the case of a single-stage-two envelope and two-stage mode of tendering,
the Bid Security of non-responsive Bidders shall be refurned immediately after
technical evaluation.

The Bid Security shall is liable for forfeiture if:

a) Bid is withdrawn during the period of its validity
b) The bidder has been found practicing corrupt or fraudulent or collusive
o coercive practices during the bidding process
c) If the successful bidder fails to:
i) Corrections of Bid prices is not accepted by the bidder
i) submit an acceptable performance security
i) sign the Contract.

The Bid Security of a JV/C must be in the name of the JV/C that submits the
bid.
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19.

20.
20.1

20.2

20.3

21.
21.1

212

213

Bidding Condition

The bidder shall submit offers which comply fully with the requirements of the
Bidding Documents. Any deviation in submitted bid for the bidding
documents shall be liable for rejection.

Format and Signing of Bid

The Bidder shall prepare ONE Original document comprising the Bid as
described in ITB Clause 14 and clearly mark it "ORIGINAL.” In addition, the
Bidder shall submit copies of the Bid, in the number specified in the BDS. In
the event of any discrepancy between the Original and the Copies, the
Original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the
Bidder.

Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the authorized person signing the Bid.

SUBMISSION OF BIDS
Submission of Bids

Bids shall be delivered by hand, courier, registered post so as to reach the
Employer at the address specified in the BDS. The Employer shall not be
responsible for any delay in receipt of the bid where sent by post or carrier.

The Bids shall be submitted in envelops, signed and sealed in the manner
stipulated here under or as mentioned in the BDS. The outer Envelope shall:

a) be marked "CONFIDENTIAL".
b) be addressed fo the Employer provided in the BDS.
c) bearthe Tender name and number; and

d) provide awarning not to open before the time and date for Bid
Opening.

Single-Stage Two Envelope process:
a) The Inner Envelope-l shall contain:

i. Technical bid, Bid Security and be signed across their seals by
the person authorized to sign the Bid on behalf of the Bidder;
and

i. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and "COPY"

_‘-‘.n\r\:t?),\ The inner envelope-ll shall contain:

. \e\ i Financial bids and be signed across their seals by the person
o (CAHPA o)
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21.4

215

21.6

2]

21.8

22,

22,1

228

225

23.

authorized to sign Bid on behalf of the Bidder, and
i. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and "COPY"

Where bids are invited under the single stage single envelope, both technical
and financial bid shall be in one envelope.

In addition fo the identification required in ITB Clause 21.2, the inner envelopes
shall indicate the name and address of the Bidder; to enable the Bid to be
returned unopened in case it is declared late pursuant to ITB Clause 23.

If the outer envelope is not sealed and marked as above, the Employer shall
assume no responsibility for the misplacement or premature opening of the
Bid.

In the Two-Stage Process, Bidders shall be advised to submit only the technical
bids in the first stage. In the second stage, Bidders shall be requested to submit
both their technical bids as modified and agreed upon with the Employer,
and the financial bids based on the modified technical bids simultaneously in
two separate sealed envelopes.

When so specified in the BDS Bidders shall have the option of submitting their
Bids electronically. Bidders submitting Bids electronically shall follow the
procedures specified in the BDS.

Deadline for Submission of Bids

Bids must be received by the Employer in accordance with ITB Clause 21, no
later than the date and time indicated in the BDS. In the event of the specified
date for submission of Bids being declared a holiday for the Employer, the bids
will be received up to the specified fime on the next working day. Such
postponement of the date will not have any impact on the other dates
specified bidding document (Bid Validity and validity of Bid Security).

The Employer may, at its discretion, extend the deadline for the submission of
Bids by amending the Bidding Documents in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

In the event of the deadline for submission of Bid extended by Employer, the
Bidders shall have the option to submit their revised Bid in substitution either in
full orin part of earlier Bid. In the absence of a revised Bid, the original Bid shall
be considered for opening and subsequent evaluation if otherwise in order.
Wherever. the Bidder has submitted the revised Bid in modification of earlier
Bid. the earlier Bid shall be returned unopened to the Bidder.

Late Bids

Any- bid received by the Employer after the deadline for submission of bids

: ll<be declared late, rejected and returned unopened to the Bidder.
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24,

24.1

24.2

243

24.4

25.
20.1

2.2

25.3

254

Modification and Withdrawal of Bids

A Bidder may withdraw, substitute, or modify its Bid after it has been submitted
by sending a written notice, duly signed by an authorized representative. Bids
requested to be withdrawn shall be returned unopened to the Bidders.

The substitution or modification of the Bid must accompany the respective
written notfice and must be:

a) submitted in accordance with ITB Clause 20 and 21 in addition,
the respective envelopes shall be clealdy marked
“"WITHDRAWAL", "SUBSTITUTION" or “MODIFICATION;" and

b) Received by the Employer prior o the deadline prescribed for
submission of Bids, in accordance with ITB Clause 22.

No Bid may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Bids and the expiry of the period of Bid validity or
any exftension thereof.

Withdrawal, substitution, or modification of a bid between the deadline for
submission of bids and expiration of the period of bid validity specified as
extended pursuant to ITB Clause 17.1, may result in the forfeiture of the Bid
Security pursuant to ITB Clause 18.8. If the lowest or the lowest evaluated
Bidder withdraws his bid between the periods specified in this clause, the bid
security of the Bidder shall be forfeited.

BID OPENING AND EVALUATION
Bid Opening

The Employer shall conduct the Bid Opening in public, in the presence of
Bidder-designated representatives who choose fo attend, and at the
address, date, and fime specified in the BDS.

Bidders, their representatives, and other attendees at the Bid Opening shall
not be permitted to approach any members of the Bid Opening Committee
or any of the Employer employees.

First, envelopes marked "WITHDRAWAL" shall be read out and the envelope
with the corresponding Bid shall not be opened but shall be retumed to the
Bidder. No Bid withdrawal shall be permitted unless the corresponding
withdrawal notfice contains a valid authorization to request the withdrawal
and is read out at Bid Opening.

Next, envelopes marked "“SUBSTITUTION" shall be opened, read out, and
exchanged with the corresponding Bid being substituted. The substituted Bid
shall not be opened but shall be returned to the Bidder. No Bid substitution
shall be permitted unless the comresponding substitution notice contains a

e “V‘dﬁa_;r\]mhorizq’rion to request the substitution and is read out atf Bid Opening.
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25.5

25.6

204

258

25.9

25.10

26.
26.1

262

27.

Envelopes marked “MODIFICATION" shall be opened and read out with the
corresponding Bid. No Bid modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request
the modification and is read out at Bid Opening.

All other envelopes shall be opened one at a time. The Bidders’ names, the
Bid prices, the tofal amount of each Bid and of any alternafive Bid (if
alternatives have been requested or permitted), any discounts, bid
withdrawals, substitutions or modifications, the presence or absence of Bid
Security, responses to any Bidding Documents addenda, and such other
details as the Employer may consider appropriate shall be announced by the
Employer at the Bid Opening.

No Bid shall be rejected at Bid Opening except for late Bids pursuant to ITB
Clause 23 and Bid Security not in accordance with ITB Clause 18.

Substitution Bids and modifications submitted pursuant to ITB Clause 24 that
are not opened at Bid Opening shall not be considered for further evaluation.

The Bidders' representatives and attendees who are present shall be
requested to sign the record of Bid Opening. The omission of a Bidder's or
other attendee's signature on the record shall not invalidate the contents and
effect of the record.

In the case of the Single Stage Two Envelope Bid, the technical bid shall only
be opened on the bid opening date. The date for opening the financial bid
shall be intimated to the Bidders whose Bid is found responsive in the technical
evaluation.

Confidentiality of Bids

After the public opening of bids, information relating to the examination,
clarification, evaluation and comparison of bids and recommendations
concerning the Award of Contract shall not be disclosed to bidders or other
persons not officially concerned with such process.

Any effort by a bidder to influence the Employer in the process of
examination, clarification, evaluation and comparison of bids, and in
decisions concerning Award of Contract, may result in the rejection of his bid.

Clorification of 8ids

To assist in the examination, comparison and evaluation of bid the PHPA-II
may ask bidders for clarification of the bids, if any. But no change in price or
substances of bid wil be sought, agreed or permitted. The request for
clarification and its response shall invariably be in writing.
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28.  Preliminary examination of bids and Determinatfion of Responsiveness

28.1 The Employer shall examine the Bids to confirm that all documents and
information requested in ITB Clause 14 have been provided and to determine
the completeness of each document submitted.

28.2 Prior to the detailed evaluation of bids, the Employer shall determine whether
each bid:

a) Meets the eligibility criteria defined in ITB Clause 4

b) has been properly signed

c) is accompanied by required bid security

d) is substantially responsive to the requirement of bidding document.

28.3 A substantially responsive document is one which conforms to all the terms &

conditions and specifications without material deviation or reservation which;
a) affects in any substantial way the quality or scope of the work.
b) limits in any substantial way the scope of work.
c) isinconsistent with the bidding document.
d) affects unfairly the competitive position of other bidders.

28.4 Bids not found substantially responsive are liable to be rejected. Conditions if
added by the bidder, which have adverse bearing on the cost and scope of
tendered work shall make the tender liable for disqualification.

29. Corrections of Errors in Bids
The price bids shall be checked by the Employer for any arithmetic errors in
computation and summation. Where there is a discrepancy between the unit
rate and the total amount derived from the multiplication of the unit rate and
the quantity, the unit rate as quoted will govern and the total amount shall be
corrected. If the bidder does not accept the corrected amount of bid, his bid
will be rejected.

30. Detail Evaluation and Comparison of Bids

30.1 The Employer shall evaluate each Bid that has been determined up to this
stage of the evaluation, to be substantially responsive.

30.2 To evaluate and compare Bids, the Employer shall consider the following:

a) the final bid price, as quoted in accordance with ITB Clause 15
b) price adjustment for correction of arithmetic errors in accordance with
ITB Clause 29
~\c\:\) price adjustment due to discounts offered in accordance with ITB

‘" \«~Clause 15
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30.3

30.4

30.5

31.2

4.

31.4

32.

S

d) adjustments due to the application of the evaluation criteria specified
in the BDS

e) adjustments due to the application of a margin of preference, in
accordance with ITB Clause 33, if applicable

Employer's evaluation of a bid shall exclude and not take into account any
allowance for price adjustment during the period of execution of the
contract, if provided in the Bid.

The evaluation shall be based on the evaluated cost of fulfilling the Contract
in compliance with all commercial, contfractual and technical obligations
under the Bidding Documents.

For the purpose of comparison, the total price offered by all substantially
Responsive bids of qualified Bidders shall be compared to determine the
lowest evaluated Bid.

Abnormally High / Low Bids

An abnormally low bid is one where the bid price, in combination with other
elements of the bid, appears to be so low that it raises concerns as to the
capability of the Bidders to perform the contract for the offered bid price.

If the lowest evaluated Bid appears abnormally low and/or serious is
unbalanced, Employer may require the Bidder to produce written
explanations of justifications and detailed price analysis for any or all items of
the Bill of Quantities to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. Abnormally low Bid
may or may not be accepted.

If Employer decides to accept the abnormally low Bid for the Bid with seriously
unbalanced rates after considering the above, the Bidder shall be required
to provide additional differential security in addition fo the performance
security, an equivalent to the difference between the estimated and quoted
price to a maximum of (ten percent) 10% of the quoted price to protect
Employer against any financial loss in the event of default of the successful
Bidder under the Contact.

If the lowest evacuated Bid is abnormally high in the discretion of the
Employer, then the Employer may seek justification for the high rates and if
necessary. negotiate with the lowest evaluated Bidder and may reject the
bid if considered to be abnormally higher than the estimate.

Margin of preference

If specified in the BDS, domestic Contractors may receive a margin of
p_reference in during evaluation, for which this clause shall apply.
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322

32.3

33.
33.1

34.
34.1

35.
39,1

A domestic Bidder shall provide all evidence necessary to prove that it meets
the following criteria to be eligible for a margin of preference in the
comparison of its Bid with those Bidders who do not qualify for the preference.
A domestic Bidder shall:

a) beregistered within Bhutan, constituted under and govemned by the civil,
commercial or public law of Bhutan, and have its statutory office, central
administration or principal place of business there.

b) have majority ownership by nationals of Bhutan.

c) not subcontract more than twenty percent (20%) of the initial Contract
Price. Excluding provisional sums, to foreign contractors, suppliers and/or
consultants.

Joint Ventures, Consortia and Associations of domestic firms may be eligible
for the margin of preference provided that:

a) the individual partners satisfy the criteria of eligibility of ITB Clause 32.2 (a)
and the JV/C/Ais registered in Bhutan:

b) the JV/C/A does not subcontract more than ten percent (10%) of the
initial Contract Price, excluding provisional sums, to foreign firms, and the
JVIC/A satisfies any other criteria specified for the purpose of domestic
preference eligibility, as specified in the BDS. The procedure used to
apply the margin of preference shall be as stipulated in the BDS.

Employer's Right to Accept Any Bid, and Reject Any or All Bids

The Employer reserves the right to accept or reject any Bid and to annul the
bidding process and reject all Bids at any time prior to Contract award,
without thereby incurring any liability to Bidders.

AWARD OF CONTRACT
Award Criterio

Employer shall award the Contract to the successful Bidder whose bid has
been determined fo be substantially responsive and to be the lowest
evaluated Bid, further provided that the Bidder is determined fo be eligible
and qualified and has the capacity and capability to fulfil the contract in
accordance with relevant provisions of the bidding document.

Noftification of Award

Prior to the expiry of the period of bid validity, Employer shall notify the
successful Bidder, through a Letter of Award (LoA), that its bid has been

_accepted indicating the award price. The successful bidder shall return a

DG \copy of the LoA to Employer after duly recording "Accepted Unconditionally"

W
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under the signature of the authorized signatory within seven (7) days of the
date of notification of award.

35.2 Until a formal confract is prepared and secured, the LoA shall constitute a
binding contract between the successful Bidder and Employer.

35.3 Upon the furnishing of performance security pursuant to ITB Clause 36 by the
successful Bidder. Employer shall promptly notify each unsuccessful Bidder
and return their bid security.

36. Performance Securily

36.1 Within the time specified in the BDS, the successful Bidder shall submit
Performance Security equal to 10% of the Contract Price and in the form
stipulated in the BDS.

36.2 Failure of the successful Bidder to comply with the requirements of ITB Clause
37 and shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security

36.3 Upon the successful Bidder's signing of the Contract and furnishing of the
Performance Security, the Employer shall promptly notify unsuccessful Bidders
and shall discharge their Bid Securities.

37. Signing of Contract

37.1 Upon accepting the Letter of Award (LoA), the successful Bidder shall sulbmit
the Performance Security and sign the Confract as per form no. 1 within the
time specified in the BDS.
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BID DATA SHEET

The Bid Data Sheet (BDS) contains information and provisions that are specific
to this bidding process only. For clarity in the BDS, its clauses are numbered
with the same numbers as the corresponding ITB clauses.

Wherever there is a conflict, the provisions herein shall prevail over those in

the ITB

ITB
Clauses

Particulars

1.1

Scope of the work: As specified in the TS.

2.1

Bidders may inspect the work site and its surroundings prior to
submitting their bids.

5.1 (i)

Names of the countries from which contracting works or any
payments to persons or entities in that country are prohibited:
NIL

Joint Venture/consortium (JV/C) Bids are permitted: Not
Permitted

8.1,84 &
10.1

For Bid clarification purposes, the Employer’s address is:

The Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Il Hydroelectric Project,
Bimthangkha, Wangdue Bhutan.

Phone number: 02-471744/471713
Email-ID : contracts@phpaZ.gov.bf

Bid Clarification requests will be received ON or BEFORE:
Date & Time: before 10.08.2026 at 1730 Hours

2.1

A pre-bid meeting : shall nof take place

12

The language of a bid is: English

13

Alternative Bids: shall nof be permitted

The following minimum Qualifying Requirement has to be met
by the Bidder:

1) Average Turn over
LOT#1

.._.—//’)‘C:;Q
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Average Annual financial furnover during the latest 3 financial
years should be at least Nu./Rs. 500,000.000

LOT#2

Average Annual financial turnover during the latest 3 financial
years should be at least Nu./Rs. 1.20 Million

Note: Bidder shall submit copy of reports on financial standing of the
bidder such as profit and loss statements, balance sheefs or audifor's
report of the past three years containing the above information.

2) Experience

Experience of having successfully completed similar works
during last 7 years ending last day of month previous to the
one in which applications are invited should be either of
the following: -

LOT#1

a) Three similar completed works costing not less than
Nu/Rs. 0.53 million;
or

b) Two similar completed works costing not less than
Nu/Rs. 0.67 million;

or

c) One similar completed work cosfing not less than
Nu/Rs. 1.01 million.

LOT#2

a) Three similar completed works cosfing not less than
Nu/Rs. 1.70 million;

or

b) Two similar completed works costing not less than
Nu/Rs. 2.12 million;

or

c) One similar completed work costing nof less than
Nu/Rs. 3.39 million.

Note:

i.  similar work — works involving civil works
ii. Bidder shall submit copy of the work order (s) & completion
Report or certificate (s).
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14 (f)

1) Copy of a Valid Trade License or other documents to
prove the legal status and place of registration of the
business.

2) Latest Tax Clearance Certificate

15.1 &
184

The prices quoted by the Bidder shall not be adjustable.

15.4

GST and any other applicable taxes shall be borne and paid
by the Bidder

16.1

The currencies of the Bid shall be: Ngulfrum/Rupees

1%:1

The Bid validity period shall be: 90 days from the last date of
bid submission.

18.1

The Bidder shall furnish a bid security in the amount:
LOT#1: Nu/Rs. 27,000.00
LOT#2: Nu/Rs. 85,000.00

18.2

The Bid Security shall be provided in any one of the following
forms:

a) An unconditional and Irrevocable Bank Guarantee as
per form no.3.

b) A Demand Draft

c) A Banker's Cheque/Cash Warrant

d) Direct Deposit in PHPA-Il Account No. 102081338
maintained with Bank of Bhutan.

18.3

The Bid Security shall be issued by: Any schedule
banks/financial institutions in Bhutan.

18.4

The Bid security shall remain valid fill: 120 days from the date
of bid opening

20:1

In addition to the original Bid, the number of copies is: Not
required

Section-ll
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21.1

For bid submission purposes only, the Employer’'s address is:

The Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Ill Hydroelectric Project,
Biimthangkha, Wangdue Bhutan.

Phone number: 02-471744/471713
Email-ID : contracts@phpaZ.gov.bt

21.3

Single-Stage Two Envelope process

The Bidder shall seal the Bids in separafe inner envelopes
contained within one outer envelope. All envelopes shall be
sealed with adhesive or other sealant.

Superscript of Cover Envelope:
"CONFIDENTIAL"

Bid for: Replacement of Timber Doors and Windows with UPVC
materials for PHPA-Il Colony at Pheytakha.

Tender No.: PHPA-II/CE(P&C)/INFRA/2026/33
Addressed to:

The Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Ill Hydroelectric Project,
Bimthangkha, Wangdue Bhutan.

Not to be opened Before: 17.08.2026 at 10:30 Hrs (BST)
Superscript of Envelope 1:

Envelope 1: ‘Technical Bid’
Name of bidder:
Address:

Superscript of Envelope 2:

Envelope 2: ‘Financial Bid'
Name of bidder:
Address:

Submission of Bids electronically: NA

The deadline for the submission of the Bid is: 17.08.2026 at
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10:00 Hours (BST).

258.1

The bid Opening shall take place at:
Venue: Office of Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Il Hydroelectric Project,
Biimthangkha, Wangdue, Bhutan.

Date and Time: 17.08.2026 at 10:30 Hours (BST)

32.1

A margin of domestic Preference: shall not apply.

34.1

The work will be awarded LOT wise basis.

36.1

The Performance Security shall be provided in any one of the
following forms, issued any schedule banks/financial institutions
in Bhutan/India:

a) An unconditional and Irevocable Bank Guarantee as
per form no.3.

b) A Demand Draft

c) ABanker's Cheque/Cash Warrant

d) Direct Deposit in PHPA-Il Account No. 102081338
maintained with Bank of Bhutan.

36.1 &
37.1

The successful Bidder shall submit the performance security
and sign the Confract within Fifteen (15) days from the date
of issue of the Letter of Award.

asmasme
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DEFINITIONS AND INTERPRETATIONS
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DEFINITIONS AND INTERPRETATIONS

Clause - 1 Definitions

In the Contract, as hereinafter defined, the following words and expressions
shall have the meanings hereby assigned to them, except where the context
otherwise requires:

Vi)

vii)

viii)

‘PHPA-II'/ ‘Employer’ /'Purchaser’ / ‘Project Authority’ means the
Punatsangchhu-ll Hydroelectric Project Authority and the legal
successor in title to the PHPA-Il who will employ the Contractor.

"RGoB" means the Royal Government of Bhutan.

‘Contractor'/ ‘Supplier’ means the person or persons, firm or
company, group of firms or Joint Venture, whose bid has been
accepted by the PHPA-I and includes the Contractor’s personal
representatives, successors and permitted assigns.

“Engineer-in-Charge” means the Engineer-in-Charge appointed
from time to time by the PHPA-Il and nofified in writing to the
Contractor to act as the Engineer-in-Charge for the purposes of the
Cantraet.

“Engineer-in-Charge's Representative” means any Resident
Engineer or assistant of the Engineer-in-Charge appointed from fime
to time by the PHPA-Il or the Engineer-in-Charge to perform the
duties set forth in Clause-2 hereof, whose authority shall be notified in
writing to the Contractor by the Engineer-in-Charge.

“Works" shall include both Permanent Works and Temporary Works.

“Temporary works” means all temporary works of every kind required
in or about the execution or maintenance of Works.

“Permanent Works” means the permanent works to be executed
and maintained in accordance with the Contract.

“Contract” means the Conditions Goveming the Contract,
Technical Specifications, Drawings, priced Bill of Quantities, Letter of
Award and the Contract Agreement.

“Contract Price” or “Confract value™ means the sum indicated in
the Letter of Award. The Contract Price when exceeds the awarded
value (without escalation), it shall be revised at 6 (six) monthly
intervals comprising BoQ items actually executed plus the
extra/deviated items valued at base date without escalation for the
purpose of regulating percentage based issues.

“Constructional Plant”, “Plant and Equipment” or "“Machinery”
means and include plant, equipment, machinery, tools, appliances,
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other implements of all description or things of whatsoever nature
required in or about the execution, or maintenance of the Works but
does not include materials or other things intended to form or
forming part of the Permanent Works.

xii)  “Specifications” means the Technical Specifications and other
Specifications referred to in the Bidding Documents and any
modification thereof or addition thereto or deduction therefrom as
may, from fime fo time, be furnished/decided by PHPA-ll and/or
submitted by the Confractor and approved in writing by the
Engineer-in-Charge.

xii)  “Drawings” means the drawings referred to in the Specifications and
any modification of such drawings approved in writing by the
Engineer-in-Charge and such drawings, as may, from time to time,
be furnished by PHPA-Il and/or submitted by the Confractor and
approved in writing by the Engineer-in-Charge.

xiv)  "Site” means the land and other places on, under, in or through
which the Permanent Works or Temporary Works, designed by the
Engineer-in-Charge are to be executed and any other lands and
places provided by the PHPA-II for the purposes of working space or
any other purpose as may be specifically designated in the
Confract or subsequently approved as forming part of site.

xv)  “Approved” means approved in writing, including subsequent
written confirmation of previous verbal approval and “approval”
means approval in writing, including as aforesaid.

xvi)  "Consultant” means WAPCQOS Ltd., its legal successors or permitted
assigns.

xvii)  "Chief Engineer” means the Chief Engineer-in-Charge of the Works
or his successor and fo whom the Engineer-in-Charge reports.

xviii)  "Managing Director” means the Technical and Administrative head
of the Project.

xix)  "Gol" means Government of India.

XX) “Sub-Confractor” means the party or parties having direct contract

with the Contractor and to whom any part of the Contract has
been sublet by the Contractor with the consent, in writing, of the
Engineer-in-Charge.

xxi)  “Manufacturer"” means the party proposing to design and/or
manufacture the equipment and materials as specified complete or
in part.
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xxii) “Letter of Award" means the letter from the PHPA-II conveying
acceptance of the bid subject to such reservations as may have
been stated therein.

xxiii)  “Tonne or Metric Tonne" means 1,000 kgs (one thousand kilograms).
Metric system shall be followed in all interpretation and execution of
Works under this Contract. Any conversion found necessary shall be
in accordance with the figures given in ‘Indian Standard’, IS 786-
1967 and subsequent revision(s) of this Standard.

xxiv) “1.S" means Indian Standard Specifications with latest amendments
or revisions as currently in force at the fime of execution of the
Works.

xxv) “Day” means a day from midnight to midnight.

xxvi) “Month” means from the beginning of a given dafe of a calendar
month to the end of the preceding date of the next calendar
month.

xxvii) “Week" means seven consecufive days.

xxviii) “Quarter” means a period of three consecutive months starfing from
January, April, July and October i.e. January o March, April to June,
July to September and October to December.

xxix) “C.W.C" means Central Water Commission, Government of India.
xxx) “C.E.A" means Central Electricity Authority, Government of India.

xxxi) “Near Relative” means wife/husband, parents and grandparents,
children, first cousins, brothers-in-law, sisters-in-law and parents-in-
law.

xxxii) “Rupees” means Rupees in Indian Currency.
xxxiii) “Ngultrum™ means Ngultrum in Bhutanese Currency.

xxxiv) Words in singular number shall include the plural number and vice-
versa where the context so requires. “He" shall include “She" and
vice-versa.

xxxv) “Cost” mean all expenditure properly incurred or to be incurred
whether on or off the site including overhead and other charges
allocable thereto but does not include any allowance for profit.

xxxvi) The "Goods” means all the gates, hoists, equipment, machinery
and/or other materials which the Contractor is required to supply to
PHPA-Il under the Contract.

xxxvil) “Services” means services ancillary to the supply of Goods such as
o transportation and insurance and any other incidental services such
\ as installation, performance of onsite erection, testing, painting,

Asection-ii Gee Page | 3 of 49

;O



commissioning for the supplied goods, training and other such
obligations of the Contractor covered under the Contract.

xxxviii) “Project Manager" means the person appointed from time to fime
by the Contractor and nofified in writing to the PHPA-Il to act as the
in-charge for the purpose of the Contract.

xxxix) Bid Data Sheet (BDS) means the proforma sheet, which contains
data and information specific to a particular work.

xl) SCC means the Special Conditions of Confract.

xli)  Joint Venture (JV) means a joint venture, association or consortium
of not more than three (3) legal entries that pool their resources and
skills to undertake a large or complex Confract in the role as a
Contractor, with all legal enfries (members in the JV being legally
liable, jointly and severadlly, through a joint venture agreement
between the members of the JV for the execution of the Confract in
the event of a member's withdrawal.

ENGINEER-IN-CHARGE AND ENGINEER-IN-CHARGE'S REPRESENTATIVES (8)

Clouse -2 Duties and powers of Engineer-in-Charge and Engineer-in-
Charge’s Representative(s)

i) The Engineer-in-Charge shall carry out such duties in issuing
decisions, certificates and orders as are specified in the Contract.

ii) The Engineer-in-Charge's representative(s) shall be responsible to
the Engineer-in-Charge, and his duties are to waftch and supervise
the works and to fest and examine any materials to be used or
workmen employed in connection with the Works. He shall have no
authority fo relieve the Contractor of any of his duties or obligations
under the Contract nor, except as expressly provided hereunder or
elsewhere in the Contract, to order any Work involving delay or any
extra payment by the Engineer-in-Charge, nor to make any variation
of orin the Works.

iii) The Engineer-in-Charge may, from time to time in writing, delegate
to the Engineer-in-Charge's Representative(s) any of the powers and
authorities vested in the Engineer-in-Charge and shall furnish to the
Conftractor a copy of all such written delegations of Powers and
authorities. Any written instructions or approval given by the
Engineer-in-Charge's Representative(s) to the Contractor within the
ferms of such delegation, but not otherwise, shall bind the
Conftractor as though it had been given by the Engineer-in-Charge.

Pt Provided always as follows:
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a) Failure of the Engineer-in-Charge's Representative(s) to
disapprove any Work or materials shall not prejudice the
powers of the Engineer-in-Charge thereafter to disapprove
such Work or materials and to order the pulling down,
removal or breaking up thereof.

b) If the Contractor shall be dissatisfied by reason of any
decision of the Engineer-in-Charge's Representative(s), he
shall be entitled to refer the matter to the Engineer-in-
Charge, who shall thereupon confirm, reverse or vary such
decision.

Clouse ~3 Assignment

The Contractor shall not assign the Contract or any part thereof, or any
benefit or interest therein or thereunder, otherwise than by a charge in favour
of the Confractor's bankers of any money due or to become due under this
Contract, without the prior written consent of the PHPA-II.

Clause -4 Sub-letling

Unless stated in the SCC, the Contractor shall not sub-let the whole of the
Works. Except where otherwise provided by the Contract, the Contractor shall
not sub-let any part of the Works without the prior written consent of the
Engineer-in-Charge, which shall not be unreasonably withheld, and such
consent, if given, shall not relieve the Confractor from any liability or
obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any sub-contractor, his agents, servants or workmen
as fully as if they were the acts, defaults or neglects of the Contractor, his
agents, servants or workmen. Provided always that the provision of labour on
a piece work basis shall not be deemed to be a sub-letting under this Clause.

CONTRACT DOCUMENTS
Clause -5 Language and Law

5.1 The Contract as well as all the correspondence and documents
relating to the bid, exchanged by the bidder and the PHPA-I,
shall be submitted in the language prescribed in the SCC. All
supporting documents and printed literature in connection with
the bid shall be in the language specified in the SCC.

52 The law to which the Contract is to be subject and according to
which the Contract is to be construed shall be as specified in the
SCC.

Documents Mutually Explanatory
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Clause - 6

6.1

6.2

Clouse -7

Several documents forming the Contract are to be taken as
mutually explanatory of one another, but in case of ambiguities
or discrepancies, the documents shall take precedence in the
order in which they are set out in the Proforma of Agreement
(form no. 1).

Drawings

Custody of Drawings

The drawings shall remain in the sole custody of the Engineer-in-
Charge, but one copy thereof shall be furnished to the
Contractor free of charge. The Confractor shall provide and
make, at his own expense, any further copies required by him. At
the completion of the Conftract, the Contractor shall return to the
Engineer-in-Charge all drawings provided under the Contract.

One copy of drawings to be kept on site.

The drawings, furnished to the Contractor as aforesaid, shall be
kept by the Contractor on the Site and the same shall, at all
reasonable times, be available for inspection and use by the
Engineer-in-Charge and the Engineer-in-Charge’s Representative
and by any other person authorized by the Engineer-in-Charge in
writing.

Further Drawings and Instructions

The Engineer-in-Charge shall have full power and authority to supply to the
Conftractor from time to fime, during the progress of the Works, such further
drawings and instructions as shall be necessary for the purpose of the proper
and adeqguate execution and maintenance of the Works. The Contractor
shall carry out and be bound by the same.

Clause - 8

8.1

GENERAL OBLIGATIONS
Contractor's General Responsibilities

The Confractor shall, subject to the provisions of the Contract,
and with due care and diligence, execute and maintain the
Works and provide all labour, including the supervision thereof,
materials, constructional plant and all other things, whether of a
temporary or permanent natfure, required in and for such
execution and maintenance, so far as the necessity for providing
the same is specified in or is reasonably to be inferred from the
Contract.

GCC Page | 6 of 49



. 8.2

8.3

8.4

8.5

8.6

Clause - ¢

The Contractor shall take full responsibility for the adequacy,
stability and safety of all site operations and methods of
construction, provided that the Contractor shall not be
responsible, except as may be expressly provided in the
Contract, for the design or specification of the Permanent Works,
or for the design or specification of any Temporary Works
prepared by the Engineer-in-Charge.

The Confractor shall prompftly inform the Engineer-in-Charge of
any error, omission, fault and other defect in the design of or
specifications for the Works which are discovered when
reviewing the Bidding Documents or in the process of execution
of the Works.

Where no specifications have been laid down, the materials used
and the Work done shall conform to the relevant |.S. Code or any
internationally accepted Standards or as directed by the
Engineer-in-Charge.

All instructions and orders given by the Engineer-in-Charge aft Site
are to be maintained in the Site Instruction Book and shall be
taken to have been conveyed to the Contractor for his
compliance.

The Contractor must have a site office to receive normal
correspondence between 10 AM and 5 PM on working days and
urgent correspondence at any time on all days.

Confract Agreement

The Contractor Shall, when called upon so to do, enter info and execute a
Contract Agreement, to be prepared and completed at the cost of the
PHPA-II in the Proforma annexed at form no.1, with such modification as may
be necessary.

Clause —~ 10 Performance Securily

10.1
10.2
10.3

o
/s

For the due performance of the Contract, the Contractor shall
furnish to the PHPA-II a performance security equivalent to 10% of
the contract price in the form as specified in SCC.

The proceeds of the performance security shall be payable to
PHPA-Il as compensation for any loss, resulting from Contractor's
failure to complete his obligation under the Conftract.

The performance security shall be valid unfil 30 days after the
date of issue of completion Certificate.
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10.4 Should the Contract period, for whatever reasons be extended,
the Conftractor, on receipt of written request from the Engineer-
in-Charge, shall at his own cost get the validity period of Bank
Guarantee in respect of Performance Security furnished by him
extended and shall furnish the extended/revised Bank Guarantee
to the Engineer-in-Charge before the expiry date of the Bank
Guarantee originally furnished. However, the Bank Guarantee
charges for the extended period will be reimbursed at actuals if
the Bank Guarantee period is extended for execution of BoQ
amount due to the reasons not attributable to the Contractor.

10.5 The Performance Security will be released by the PHPA-Il, after
the issue of the Maintenance Certificate.

Clause = 11 Inspection of Site

11.1  The PHPA-II shall have made available to the Contractor with the
Bidding Documents such data on subsurface conditions as shall
have been obtained by or on behalf of the PHPA-II from
investigations undertaken relevant to the Works and the Bid shall
be deemed to have been based on such data, but the
Contractor shall be responsible for his own interpretation thereof.

11.2 The Confractor shall also be deemed to have inspected and
examined the Site and its surroundings and information available
in connection therewith and to have satisfied himself, so far as is
practicable, before submitting his Bid, as to the form and nature
thereof, including the subsurface conditions, the hydrological
and climatic conditions, the extent and nature of work, and
materials necessary for the completion of the Works, means of
access to the Site and the accommodation he may require and,
in general, shall be deemed to have obtained all necessary
information, subject as dabove mentioned, as to risks,
contingencies and all other circumstances which may influence
or affect his Bid.

Clause - 12 Sufficiency of Bid

The Contractor shall be deemed to have safisfied himself before bidding as to
the correctness and sufficiency of his Bid for the Works and of the rates and
prices stated in the priced Bill of Quantities and the Schedule of Rates and
Prices, if any, which Bid rates and prices shall, except in-so far as it is otherwise
provided in the Contract, cover all his obligations under the Contract, and all
matters and things necessary for the proper execution and maintenance of

the Works.
il ',\\‘
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Clause - 13 Works fo be to the Satisfaction of Engineer-in-Charge

Save in-so-far as it is legally or physically impossible the Contractor shall
execute and maintain the Works in strict accordance with the Confract to the
satisfaction of the Engineer-in-Charge and shall comply with and adhere
strictly to the Engineer-in-Charge's instructions and directions on any matter
whether mentioned in the Contract or not, touching or concerning the Works.
The Contractor shall take instructions and directions only from the Engineer-in-
Charge, or, subject fo the limitations referred to in Clause- 2 hereof, from the
Engineer-in-Charge’'s Representative.

Clause ~ 14 Programme to be Furnished

14.1 Before the date of commencement, the Confractor shall, after
the acceptance of his Bid, submit to the Engineer-in-Charge for
his approval, a construction programme and quality assurance
plan.

14.1.1 Construction Programme

a)

b)

d)

The detciled construction programme submitted by the
Contractor for orderly completion of the Works, shall show
planned sequence of operations and the dates for
commencement and completion of all salient feature of the
Works.

The programme shall cover activities on the Site and
procurement and delivery activities.

The programme shall be orderly and realistic, and shall be
revised at three monthly infervals or as necessary, as the
work progresses to meet this requirement and should include
a chart of the principal quantities of Work forecast for
execution monthly, and a schedule of payments expected
to be made to the Contractor by the PHPA-II.

If at any time it should appear to the Engineer-in-Charge
that the actual progress of the Works does not conform to
the approved programme, the Contractor shall produce, at
the request of the Engineer-in-Charge, a revised programme
showing the modifications to the approved programme
necessary to ensure completion of the Works within the time
for completion as defined in Clause - 43 hereof.

The construction programme shall be in the form of a
network diagram and activity listing. The network diagram
shall show in detail and in orderly sequence all activities,
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their descriptions, durations, and dependencies or
precedencies, necessary to the completion of the Works.

f)  The construction programme and each revision thereof shall
be subject to review and approval by the Engineer-in-
Charge for conformity with the requirements of this clause.
The Confractor shall assist the Engineer-in-Charge in
reviewing and evaluating each programme furnished.
Disapproved programmes will be returned to the Confractor
which shall be revised by him to correct the defects noted,
and shall be resubmitted to the Engineer-in-Charge within 15
days after receipt by the Contractor.

g) The Confractor shall, whenever required by the Engineer-in-
Charge or Engineer-in-Charge’s Representative also provide
in writing, for his information a general description of the
arrangements such as deployment of modern and efficient
machinery, skilled and unskilled labour and methods, which
the Contractor proposes to adopt for the execution of
Works.

h) The Contractor shall have to obtain prior approval of the
Engineer-in-Charge for the sequence of construction which
he proposes tfo adopt.

14.1.2 Quality Assurance Plan

a) The quality assurance program and procedures should be in
line with the requirements specified in the Technical
Specifications.

b) All costs associated with testing of materials required as per
Technical Specifications shall be deemed to be included in
the rates/prices in the Bill of Quantities.

142 The submission to and approval by the Engineer-in-Charge or
Engineer-in-Charge's Representative of such programmes or the
furnishing of such particulars shall not relieve the Contractor of
any of his duties or responsibilities under the Contract.

Clause - 15 Contractor's Superintendence

The Contractor shall give or provide all necessary superintendence during the
execution of the Works and as long thereafter as the Engineer-in-Charge may

~...oconsider necessary for the proper fulfiling of the Contractor's obligations

—
-f

u\g-.er the Contract. The Contractor, or a competent and authorized agent or

s
h
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representative approved in writing by the Engineer-in-Charge, which
approval may at any time be withdrawn, is to be constantly on the Works and
shall give his whole fime to the superinftendence of the same. If such approval
shall be withdrawn by the Engineer-in-Charge, the Contractor shall, as soon
as is practicable, having regard to the requirement of replacing him as
hereinafter mentioned, after receiving written notice of such withdrawal,
remove the agent from the Works and shall not thereafter employ him again
on the Works in any capacity and shall replace him by another agent
approved by the Engineer-in-Charge. Such authorized agent or
representative shall receive, on behalf of the Confractor, directions and
instructions from the Engineer-in-Charge or subject to the limitations of Clause
2 hereof, the Engineer-in-Charge's Representative.

Clause - 16 Confractor's Employees

16.1 The Confractor shall provide and employ on the Site in
connection with the execution and maintenance of the Works:

a)  only such technical assistants as are skilled and experienced
in their respective trades and such sub-agents, foremen
and leading hands as are competent to give proper
supervision to the work they are required to supervise, and

b)  Such skilled, semi-skilled and unskilled labour as is necessary
for the proper and fimely execution and maintenance of
the Works.

c) Experienced Safety Officer to maintain and supervise safety
requirements at the site of Works. Safety standards shall be
followed as provided in these documents.

16.2 The Engineer-in-Charge shall be at liberty to object to and require
the Contractor to remove forthwith from the Works any person
employed by the Contractor in or about the execution or
maintenance of the Works who, in the opinion of the Engineer-in-
Charge, misconducts himself, or is incompetent or negligent in
the proper performance of his duties, or whose employment is
otherwise considered by the Engineer-in-Charge to be
undesirable and such persons shall not be again employed upon
the Works without the written permission of the Engineer-in-
Charge. Any person so removed from the Works shall be
replaced as soon as possible by a competent substitute
approved by the Engineer-in-Charge.
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Clouse -~ 17 Sefling out

The Conftractor shall be responsible for the frue and proper setting out of
the works in relation to original points, lines and levels of reference given
by the Engineer-in-Charge in writing and for the correctness, subject as
above mentioned, of the position, levels, dimensions and alignment of all
parts of the Works and for the provision of all necessary instruments,
appliances and labour in connection therewith. If, at any fime during the
progress of Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Confractor, on
being required so to do by the Engineer-in-Charge or the Engineer-in-
Charge's Representative, shall at his own cost, rectify such error to the
satisfaction of the Engineer-in-Charge or the Engineer-in-Charge's
Representative, unless such error is based on incorrect data supplied in
writing by the Engineer-in-Charge or the Engineer-in-Charge's
Representative, in which case the expense of rectifying the same shall be
bormme by the PHPA-Il. The checking of any sefting out or of any line,
alignment, grade, dimensions or level by the Engineer-in-Charge or the
Engineer-in-Charge's Representative shall not in any way relieve the
Confractor of his responsibility for the correctness thereof and the
Conftractor shall carefully protect and preserve all bench marks, pegs and
other things used in sefting out the Works.

Clause - 18 Boreholes and Exploratory Excavation

If, at any time during the execution of the Works, the Engineer-in-Charge shall
require the Confractor to make boreholes or to carry out exploratory
excavation, such requirement shall be ordered in writing and shall be
deemed to be an addition ordered under the provisions of Clause-51 hereof,
unless a provision in respect of such anficipated work shall have been
included in the Bill of Quantifies.

Clause - 19 Watching and Lighting

19.1  The Contractor shall, in connection with the Works, provide and
maintain at his own cost, all lights, guards, fencing and watching
when and where necessary or required by the Engineer-in-
Charge or the Engineer-in-Charge's Representative, or by any
duly constituted authority, for the protection of the Works, or for
the safety and convenience of the public or others.

19.2 The Contractor shall also be responsible for temporary roadways,
footways, guards, fences, caution notices etc. as far as the same
may be rendered necessary by reason of the Work for the
pedestrians or other fraffic and of owners and occupiers of the
adjacent property and of the public and shall remain responsible
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for any accidents that may occur on account of his failure to
take proper and timely precautions. In default thereof, the
Engineer-in-Charge may provide such fencing, lights, ventilation
and watchmen as he may deem necessary and charge the cost
thereof o the Contractor.

Clause - 20 Care of Works

20.1

20.2

20.3

20.4

20.5

The Contractor shall take full responsibility for the care of the
Works from the date of Commencement of Works until the date
of issue of the Completion Certificate for the whole of the Works
when the responsibility for the said care shall pass to the PHPA-II.

In the event of any loss or damage to the Works or any part
thereof, during the period for which the Contractor is responsible
for the care thereof, from any cause whatsoever, other than the
risks defined in Sub-Clauses 20.5 & 20.6 of this Clause, the
Conftractor, at his own cost, shall rectify such loss or damage so
that the Permanent Works conform in every respect with the
provisions of the Confract to the satisfaction of the Engineer-in-
Charge. The Contractor shall also be liable for any loss or
damage to the Works occasioned by him in the course of any
operation carried out by him for the purpose of complying with
his obligations under Clause - 49 & 50.

In the event of any loss or damage to the Permanent Works
which may occur or arise out of any of the Risks defined in Sub-
Clause 20.5 of this Clause, the same shall be made
good/rectified by the Contractor, if and to the extent required by
the Engineer-in-Charge, at the cost of the PHPA-Il which sum shalll
be determined by the Engineer-in-Charge in accordance with
Clause -51 and Clause -52.

In the event of any loss or damage which may occur or arise out
of any of the risks defined in Sub-Clause 20.6 of this Clause,
neither party to the Contract shall be liable to the other for any
such loss or damage. However, in the event of any loss or
damage to the Permanent Works arising as a consequence of
the risk(s) defined in Sub-Clause 20.46 of this Clause the same shalll
be made good/rectified by the Confractor at the cost of the
PHPA-Il which sum shall be determined by the Engineer-in-
Charge under the provisions of the Contract.

The PHPA-II's risks are as under;

a) loss or damage due to the use or occupation by the PHPA-II
of any section or part of the Permanent Works except as
may be provided for in the Contract.
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b) loss or damage to the extent that it is due to the design of
the Works other than any part of the design provided by the
Conftractor.

20.6 Force Majeure/Excepted risks are as under:

a) War, hostilities (whether war be declared or noft), invasion,
act of foreign enemies, act of public enemies.

b) ionizing, radiations or contamination by radio activity from
any nuclear fuel, radioactive toxic explosive or other
hazardous properties of any explosive nuclear assembly.

c) Pressure waves caused by aerial devices traveling at
supersonic speeds.

d) Riot, commotion, disorder, strike or lockout by persons other
than the Contractor's personnel.

e) Any operation of the forces of nature against which an
experienced Confractor could not reasonably have been
expected to take precautions.

Clause ~ 21 Insurance of Plant & Equipment

The Contractor shall take insurance cover to the replacement value, for the
Constructional Plant, equipment and other things brought on fo the site by
him.

Clause - 22 Damage to persons and Property

The Confractor shall, except if and so far as the Conftract provides otherwise,
indemnify the PHPA-Il against all losses and claims in respect of injuries or
damage to any persons or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and
maintenance of the Works and against all claims, proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto
except any compensation or damages for or with respect to injuries or
damage to persons or property resulting from any act or neglect of the PHPA-
I, his agent, servants, or other Contractors, not being employed by the
Conftractor, or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
injury or damage was conftributed to by the Confractor, his servants or agents,
such part of the compensation as may be just and equitable having regard
to the extent of the responsibility of the PHPA-II, its servants or agents or other
Conftractors for the damage or injury.
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Clause — 23 Third Party Insurance

23.]

23.2

233

Before commencing the execution of the Works the Contractor,
but without limiting his obligations and responsibilities under
Clause - 22 hereof, shall insure against his liability for any material
or physical damage, loss or injury which may occur to any
property, including that of the PHPA-II, or fo any person, including
any employee of the PHPA-Il, by or arising out of the execution of
the Works or in the carrying out of the Conftract.

The Contractor shall, whenever required, produce to the
Engineer-in-Charge or the Engineer-in-Charge’s Representative
the original policy or policies of insurance and the receipts for
payment of the current premiums and furnish attested copies
thereof.

Provision to Indemnify PHPA-II

The terms shall include a provision whereby, in the event of any
claim in respect of which the Contractor would be entitled to
receive indemnity under the policy being brought or made
against the PHPA-II, the insurer will indemnify the PHPA-Il against
such claims and any costs, charges and expenses in respect
thereof.

Clause - 24 Accident or Injury to Workmen

24.1

242

The PHPA-II shall not be liable for or in respect of any damages or
compensation payable according to law in respect or in
consequence of any accident or injury to any workman or other
person in the employment of the Contfractor or any sub-
Conftractor, save and except an accident or injury resulting from
any act or default of the PHPA-II, its agents, or servants.

The Contractor shall indemnify and keep indemnified the PHPA-II
against all such damages and compensation, save and except
as aforesaid, and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation
thereto.

On the occurrence of accident arising out of the Works which
result in death, or which is so serious as to be likely to result in
death, the Contractor shall, within twenty four hours of such
accident, repot in writing to the Engineer-in-Charge and other
statutory bodies of the Government the facts stating clearly and
in sufficient details the circumstances of such accident and the
subsequent action. All other accidents on the Works involving
injuries to persons or damage to property other than that of the
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Contractor shall be promptly reported to the Engineer-in-Charge
and other statutory bodies of the Government stating clearly and
in sufficient details of the facts and circumstances of the
accidents and the action taken. In all cases the Contractor shall
indemnify the PHPA-Il against all loss or damage resulting directly
or indirectly from the Contractor’s failure to report in the manner
aforesaid. This includes penalties or fines, if any, payable by the
PHPA-Il as a consequence of failure to give notice or failure to
conform to the provisions of any Act in regard to such accidents.

24.3 Insurance against Accident, efc. to Workmen

The Confractor shall insure against such liability with any
insurance companies in Bhutan, which approval shall not be
unreasonably withheld, and shall continue such insurance during
the whole of the time that any persons are employed by him on
the Works and shall, when required, produce to the Engineer-in-
Charge or the Engineer-in-Charge’s Representative such policy
of insurance and the receipt for payment of the current
premium. Provided always that, in respect of any persons
employed by any sub-contractor, the Contractor’s obligation to
insure as aforesaid under this sub-clause shall be satisfied if the
sub-contractor shall have insured against the liability in respect of
such persons in such manner that the PHPA-Il is indemnified under
the policy, but the Contractor shall require such sub-contractor to
produce to the Engineer-in-Charge or the Engineer-in-Charge'’s
Representative, when required, such policy of insurance and the
receipt for the payment of the current premium.

Clause - 25 Remedy on Coniractor’s Failure to Insure

If the Contractor shall fail to affect and keep in force the insurances referred
to in Clauses — 21, 23 and 24 hereof, or any other insurance which he may be
required to affect under the terms of the Contract, then and in any such case
the PHPA-Il may affect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to
fime deduct the amount so paid by the PHPA-Il as aforesaid from any money
due or which may be become due to the Contractor, or recover the same as
a debt due from the Contractor.

Failure of the Contractor fo maintain adequate insurance cover as set out
under Clause - 21, 23 and 24 hereof or any other insurance which he may be
required to affect under the terms of the Contract, shall not relieve him of any
Conftractual responsibility.
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Clause - 26 Giving of Notices, Payment of Fees and Compliance with Statutes
and Regulations etc.

26.1 Giving of Notices and Payment of Fees

The Conftractor shall give all notfices and pay all fees required to
be given or paid by any Stafute, Ordinance, or other Law, or any
regulation, or bye-law of any local or other duly constituted
authority in relation to the execution of Works and by the rules and
regulations of all public bodies and companies whose property or
rights are affected or may be affected in any way by the Works.

26.2 Compliance with Statutes, Regulations etc.

The Contractor shall conform in all respects with the provisions of
any such Stafute, Ordinance or Law as aforesaid and the
regulations or bye-laws of any local or other duly constituted
authority which may be applicable to the Works and with such
rules and regulations of public bodies and companies as
aforesaid and shall keep the PHPA-Il indemnified against all
penalties and liability of every kind for breach of any such Statute,
Ordinance or Law, regulation or by-law.

26.3 The PHPA-I will repay or allow to the Contractor all such sums as
the Engineer-in-Charge shall certify to have been properly
payable and paid by the Contractor in respect of such fees.

Clause - 27 Fossils efc,

All fossils, coins, articles of value or antiquity and structures and other remains
or things of geological or archaeological interest discovered on the Site of the
Works shall, as between the PHPA-Il and the Contractor, be deemed to be
the absolute property of the PHPA-II/RGoB. The Contractor shall take
reasonable precautions fo prevent his workmen or any other persons from
removing or damaging any such article or thing and shall immediately upon
discovery thereof and, before removal, acquaint the Engineer-in-Charge or
the Engineer-in-Charge's Representative of such discovery and carry out, at
the expenses of the PHPA-Il, the Engineer-in-Charge's or the Engineer-in-
Charge's Representative's orders as to the disposal of the same.

Clause ~ 28 Patent Rights and Royalties

28.1 The Confractor shall save harmless and indemnify the PHPA-
from and against all claims and proceedings for or on account of
infringement of any patent rights, designs, frademark or name or
other protected rights in respect of any Constructional Plant,
machine, work, or material used for or in connection with the
Works or any of them and from and against all claims,
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proceedings, damages, costs, charges and expenses
whatsoever in respect thereof or in relation thereto. Except where
otherwise specified, the Contractor shall pay all tonnage and
other royalties, rent and other payments or compensation, if any,
for gefting stone, sand, gravel, clay, timber or other construction
materials required from Bhutan for the Project.

28.2 In the event of any claims made under or action brought against
the PHPA-Il in respect of any such matters as aforesaid, the
Contractor shall be immediately, nofified thereof and the
Contractor shall be at liberty, at his own expense, to setfle any
disputes or to conduct any litigation that may arise therefrom.
Provided that the Contractor shall not be liable to indemnify the
PHPA-II if the infringement of the patent or design or any alleged
patent or design right is the direct result of an order passed by
the Engineer-in-Charge in this behalf.

Clause - 29 Interference with Traffic and Adjoining Properiies

All operations necessary for the execution of the Works shall, so far as
compliance with the requirements of the Contract permits, be carried on so
as not to interfere unnecessarily or improperly with the convenience of the
public, or the access to, use and occupation of public or private roads and
footpaths to or of properties whether in the possession of the PHPA-II or of any
other person. The Contractor shall save harmless and indemnify the PHPA-Il in
respect of all claims, proceedings, damages, costs, charges and expenses
whatsoever arising out of, or in relafion to, any such matters in-so-far as the
Conftractor is responsible there for.

Clause - 30 Exiraordinary Traffic

28.1 Protection of Highways and Bridges

The Contractor shall use every reasonable means to prevent any
of the highways or bridges communicating with or on the routes
to the Site from being damaged or injured by any traffic of the
Conftractor or any of his sub-contractors and, in particular, shall
select routes, choose and use vehicles and restrict and distribute
loads so that any such extraordinary fraffic, as will inevitably arise
from the moving of plant and material from and to the Site, shall
be limited, as far as reasonably possible, and so that no
unnecessary damage or injury may be occasioned to such
highways and bridges.

28.2 Special Loads
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283

Should it be found necessary for the Contractor to move one or
more loads of Constructional Plant, machinery or pre-constructed
units or parts of units of work over part of a highway or bridge, the
moving whereof is likely fo damage any highway or bridge unless
special protection or strengthening is carried out, then the
Confractor shall, before moving the load on to such highway or
bridge. give notice fo the Engineer-in-Charge or Engineer-in-
Charge’s Representative of the weight and other particulars of
the load to be moved and his proposals for protecting or
strengthening the said highway or bridge. Unless within fourteen
days of the receipt of such notice, the Engineer-in-Charge shall,
by counter-notice, direct that such protection or strengthening is
unnecessary, then the Contractor will carry out such proposals or
any modification thereof that the Engineer-in-Charge shall
require and, unless there is an item or are items in the Bill of
Quantities for pricing by the Contractor of the necessary works for
the protection or strengthening aforesaid, the costs thereof shalll
be paid by the PHPA-Il to the Contractor.

Settlement of Extraordinary Traffic Claims

If during the execution of the Works or at any time thereafter the
Contractor shall receive any claim arising out of the execution of
the Works in respect of damage or injury to highways or bridges,
he shall immediately report the same to the Engineer-in-Charge
and thereafter the PHPA-II shall negotiate the settflement of and
pay all sums due in respect of such claim and shall indemnify the
Conftractor in respect thereof and in respect of all claims,
proceedings, damages, costs, charges and expenses in relation
thereto. Provided always that if and so far as any such claims or
part thereof shall, in the opinion of the Engineer-in-Charge, be
due to any failure on the part of the Contractor to observe and
perform his obligations under sub-clauses 30.1 and 30.2 of this
Clause, then the amount certified by the Engineer-in-Charge to
be due fo such failure shall be paid by the Contractor to the
PHPA-II.

Clause - 31 Opportunities for other Contractors

The Contractor shall, in accordance with the requirements of the Engineer-in-
Charge, afford all reasonable opportunities for carrying out their works to any
other Contractors employed by the PHPA-Il and their workmen and to the
workmen of the PHPA-Il and of any other duly constituted authorities who
may be employed in the executfion on or near the Site of any work not
. '--\_\i\ncluded in the Contract or of any Confract which the PHPA-Il may enter into
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-?5--51'--'\;;(\:;@rf1;\connec’rion with or ancillary to the Works.
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Clouse - 32 Confractor to keep Site clear

32.1

322

During the progress of the Works, the Confractor shall keep the
site reasonably free from all unnecessary obstructions and shall
store or dispose of any Constructional plant and surplus materials
and clear away and remove from the site any wreckage, rubbish
or Temporary Works no longer required.

In case the Contractor does not keep the area clean and if
found necessary fo gef the area cleaned, the Engineer-in-
Charge shall issue a notice of forty eight hours, and in the event
of non-compliance by the Contractor, get the area cleaned by
some other agency. The cost of such cleaning shall be borne by
the Confractor. In case of rubbish accumulating due to
deposition by more than one Contractor, the share of charges to
be borne by the Conftractors as indicated by the Engineer-in-
Charge shall be final.

Clause - 33 Clearance of Site on Completion

On the completion of the Works, the Contractor shall clear away and remove
from the Site all Constructional Plant, surplus materials, rubbish and Temporary
Works of every kind, and leave the whole of the site and Works clean and in a
workman like condition to the safisfaction of the Engineer-in-Charge.

LABOUR

Clause - 34 Labour

34.1

Engagement of Labour

The Contractor shall maoke his own arrangements for the
engagement of all labour local or otherwise, and, save in-so-far
as the Confract otherwise provides, for the transport housing,
feeding and payment thereof. The Contfractor shall not employ in
connection with the Works any person who has not completed
18 years of age. No female labour shall be employed in night
shifts. The Contractor shall have to arange permits for the
labour/staff for their entry info Bhutan, at his own cost. The
recruitment of labour force, technical, administrative and other
personel of the confractor engaged on the project wil be
confined to nationals of Bhutan and India. However, the
Contractor shall recruit local manpower (skiled and unskilled)
and use local resources to the extent possible

Supply of Water
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34.3

34.4

34.5

34.6

The Contractor shall, having regard to local conditions, provide
on the Site, to the satisfaction of the Engineer-in-Charge or his
Representative, an adequate supply of drinking and other water
for the use of the Contractor's staff and workmen.

Alcoholic Liguor & Drugs

The Conftractor shall not, otherwise than in accordance with the
Statutes, Ordinances and Government Regulations or orders for
the time being in force, import, sell, give, barter or otherwise
dispose of any alcoholic liquor, or drugs, or permit or suffer any
such importation, sale, giff, barter or disposal by his Sub-
Contractors, agents or employees.

Disorderly Conduct, etc.

The Contractor shall, at all fimes, take all reasonable precautions
to prevent any unlawful, riotous or disorderly conduct by or
amongst his employees and for the preservation of peace and
protection, of persons and property in the neighbourhood of the
Works against the same.

Contractor to Follow Labour Laws

The Contractor shall, in respect of labour employed by him,
comply with the provision of the various labour laws, Minimum
Wages as per regulations issued by RGoB and shall indemnify the
PHPA-Il in respect of all claims that may be made against the
PHPA-Il for non-compliance thereof by the Conftractor.

Notwithstanding anything contained herein, the Engineer-in-
Charge may take such actions as may be necessary for
compliance of the various labour laws and recover the cosfs
thereof from the Contractor.

Observance by Sub-Contractors

The Contractor shall be responsible for observance by his Sub-
Contractors of the foregoing provisions.

Clause - 35 Returns of labour elc.

The Conftractor shall, deliver to the Engineer-in-Charge or his Representative,
a return in detail in such form and at such intervals as the Engineer-in-Charge
may prescribe showing the supervisory staff and the number of the several
classes of labour from time to time employed by the Contractor on the site
and such information in respect of constructional plant as the Engineer-in-
Charge may require.
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MATERIALS AND WORKMANSHIP

Clause ~ 36 Materials and Workmanship

36.1

a)

36.2
(a)

(0)

Materials and Workmanship

Unless otherwise specified in the SCC, the Contractor shall be
responsible for arranging all the materials required for the
construction of the Works from the source(s) acceptable to the
PHPA-II. He shall also be responsible for proper transportation and
storage of these materials to the satisfaction of the Engineer-in-
Charge and shall bear all related costs.

The Engineer-in-Charge shall be entitled at any reasonable time,
fo inspect or examine all such materials. The Contractor shall
provide reasonable assistance for such inspection or examination
as may be required.

The Contractor shall initiate timely action to procure the materials
well in advance so as to ensure that the progress of Works does
not suffer for want of the materials on the site at least thirty days
before these are intended to be used on Works. Any setback to
the progress of the Works and consequent delay in completion of
the Works on account of non-availability of materials on Site shalll
be the sole responsibility of the Contractor.

Any assistance that the Engineer-in-Charge can give fo the
Confractor for arranging the materials shall be provided on a “no
responsibility basis".

Quality of materials and Workmanship and Tests

The Confractor shall, provide the materials of the quality, kind
and specifications as provided in the Contract. The Contractor
shall produce to the Engineer-in-Charge, certified quality test
reports in respect of the materials procured by him.

In case the materials procured by the Contractor are not to the
satisfaction of the Engineer-in-Charge and do not conform to the
specifications laid in the Confract, such materials shall be
rejected by the Engineer-in-Charge and the cost incurred on
such procurement shall be responsibility of the Contractor.

The Bidders shall specify, in their Bid, the source of supply of the
key materials to satisfy the PHPA-Il that the materials of standard
quality and specifications are procured. In case the source
specified by the Bidder is not acceptable to the PHPA-I, the
Bidder shall be required to substitute the source by an
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acceptable source. Additional suppliers and change of suppliers
shall be subject to the approval of the Engineer-in-Charge.

(d)  The workmanship shall be of the kind described in the Contract
and in accordance with the Engineer-in-Charge'’s instructions.

(e) All the materials and the workmanship shall be subjected, from
time to time, to such tests as the Engineer-in-Charge may require
at the place of manufacture, fabrication or preparations, or on
the Site or at such other place or places as may be specified in
the Conftract, or at all of any of such places. The Contractor shall
provide such assistance, instruments, machines, labour and
materials as are required for examining, measuring and testing
any material and shall supply samples of materials, before
incorporation in the Works, for testing, as may be selected and
required by the Engineer-in-Charge.

36.3 Cost of Samples
All samples shall be supplied by the Contractor at his own cost.
36.4 Cost of Tests

The cost of making any fest intended by or provided for in the
Conftract shall be borne by the Contractor.

36.5 Cost of Tests not provided for etc.
If any test is ordered by the Engineer-in-Charge which is either:
a. Noft so intended by or provided for, or
b. (In the cases above mentioned) is not so particularized, or

c. (though so intended or provided for) is required by the
Engineer-in-Charge to be carried out at any place other than
the site or the place of manufacture or fabrication or
preparation, of the materials tested, shows the workmanship
or materials not to be in accordance with the provisions of
the Confract or the satisfaction of the Engineer-in-Charge,
then the cost of such test shall be borne by the Contractor.

Clause - 37 Inspection of Operations

The Engineer-in-Charge or any person authorized by him shall, at all times,
have access to the Works and to all workshops and places where the Work is
being prepared or from where materials, manufactured articles or machinery
are being obtained for the Works and the Contractor shall afford every facility
for and every assistance in or in obtaining the right to such access.
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Clouse - 38 Examination of Work before covering up

38.1

38.2

No Work shall be covered up or put out of view without the
approval of the Engineer-in-Charge or his Representative and the
Conftractor shall afford full opportunity for the Engineer-in-Charge
or the Engineer-in-Charge's Representative to examine and
measure any work which is about to be covered up or put out of
view and to examine foundations before permanent work is
placed thereof. The Confractor shall give due notice whenever
any such work or foundations is or are ready or about to be
ready for examinatfion and the Engineer-in-Charge or the
Engineer-in-Charge’s Representative shall, without unreasonable
delay, unless he considers it unnecessary and advises the
Conftractor accordingly, attend for the purpose of examining
and measuring such work or of examining such foundations.

Uncovering and making Openings

The Conftractor shall uncover any part or parts of the Works or
make openings in or through the same as the Engineer-in-Charge
or Engineer-in-Charge’s Representative may, from time fo fime,
direct and shall reinstate and make good such part or parts to
the satisfaction of the Engineer-in-Charge and all such costs shall
be borne by the Contractor.

Clause - 39 Removal of Improper Work and Materials

3% 1

The Engineer-in-Charge shall have power to issue instructions from
time to time for;

a) the removal from the Site, within such time or fimes as may
be specified in the instructions, of any materials which, in the
opinion of the Engineer-in-Charge, are not in accordance
with the Confract,

b) the substitution of proper and suitable materials, and

c) the removal and proper re-execution, notwithstanding any
previous test thereof or intferim payment there for, of any
work which in respect of materials or workmanship is not, in
the opinion of the Engineer-in-Charge, in accordance with
the Conftract.

39.2. Default of Contfractorin Compliance
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In case of default on the part of the Contractor in carrying out
such instruction, as specified in sub-clause 39.1 of this clause, the
Engineer-in-Charge shall be entitled to employ and pay other
persons to carry out the same and all expenses consequent
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thereon or incidental thereto shall be recoverable from the
Contractor by the Engineer-in-Charge or may be deducted from
any money due or which may become due to the Contractor.

Clause ~ 40 Suspension of Work

40.1.The Confractor shall, on the written order of the Engineer-in-
Charge, suspend the progress of the Works or any part thereof
for such time or fimes and in such manner as the Engineer-in-
Charge may consider necessary and shall, during such
suspension, properly protect and secure the Works, or such part
thereof, so far as is necessary in the opinion of the Engineer-in-
Charge. The extra cost incurred by the Contractor in giving
effect to the instructions of the Engineer-in-Charge under this
Clause shall be borne and paid by the PHPA-Il unless such
suspension is:

a) otherwise provided for in the Confract, or

b) necessary by reason of some default of or breach of
Contract by the Contractor, or

c) necessary by reasons of climatic conditions on the Site, or

d) necessary for the proper execution of the Works or for the
safety of the Works or any part thereof in so far as such
necessity does not arise from any act or default by the
Engineer-in-Charge or from any of the risks defined in Sub-
Clause - 20.46 hereof.

Provided that the Contractor shall not be entitled to recover any
such extra cost unless he gives written notice of his intfention to
claim to the Engineer-in-Charge within twenty eight days of the
order of the Engineer-in-Charge. The Engineer-in-Charge shall
setfle and determine such exira payment and/or extension of
time under Clause-44 hereof to be made to the Contractor in
respect of such claim as shall, in the opinion of the Engineer-in-
Charge be fair and reasonable.

40.2. Suspension lasting more than 90 days

If the progress of the Works or any part thereof is suspended on
the written order of the Engineer-in-Charge and if permission to
resume work is not given by the Engineer-in-Charge within @
period of ninety days from the date of suspension, then, unless
such suspension is within paragraph (a), (b), (c) or (d) of sub-
clause 40.1 of this Clause, the Contractor may serve a written
notfice on the Engineer-in-Charge requiring permission within
twenty eight days from the receipt thereof to proceed with the
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Works, or that part thereof in regard to which progress is
suspended and if such permission is not granted within that fime,
the Contractor by a further written nofice so served may, but is
not bound to, elect or treat the suspension where it affects part
only of the Works as an omission of such part under Clause - 51
hereof, or, where it affects the whole Works, as an abandonment
of the Contract by the PHPA-II.

COMMENCEMENT AND DELAYS

Clause - 41 Commencement of Works

The Conftractor shall commence the Works on Site within a period specified in
the SCC and shall proceed with the Works with due expedition and without
delay.

Clause — 42 Possession of Site

—

Irem

42.1.

Save in so far as the Coniract may prescribe, the extent of portions
of the Site of which the Contractor is to be given possession from
time to time, and the order in which such portion shall be made
available to the Contractor, and subject to any requirement in the
Contract as to the order in which the Works shall be executed, the
Engineer-in-Charge will after issuing written order to commence the
Works, give to the Contractor possession of so much of the Site as
may be required to enable the Confractor to commence and
proceed with the execution of the Works in accordance with the
programme referred to in Clause - 14 hereof, if any, and otherwise
in accordance with such reasonable proposals of the Contractor
as he shall, by written notice to the Engineer-in-Charge, make and
will, from fime to time as Works proceed, give to the Contractor
possession of such further portions of the Site as may be required fo
enable the Contractor to proceed with the execution of the Works
with due despatch in accordance with such programme or
proposals, as the case may be. If the Contractor suffers delay or
incurs cost from failure on the part of the Engineer-in-Charge fo
give possession in accordance with the terms of this Clause, the
Engineer-in-Charge shall grant an extension of fime for the
completion of the Works and certify such sum as, in his opinion, shall
be fair to cover the cost incurred, which sum shall be paid by the
PHPA-II.

The Contractor shall not be allowed to occupy other Government
and/or PHPA-Il land for temporary uses or otherwise without the
prior consent of the Engineer-in-Charge.

m m\’\/‘co 42.2. Rights of Way and Facilities
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The Contractor shall bear all costs and charges for special or
temporary rights of way required by him in connection with
access to the Site. The Conftractor shall also provide, at his own
cost, any additional facilities outside the Site required by him for
the purpose of the Works.

Clause ~ 43 Time for Completion

The period of completion of the whole of the Work shall be as mentioned in
the SCC and LOA or such extended time as may be allowed under Clause -
44 hereof. The period of completion shall be reckoned from the date of
signing of contract.

Clause — 44 Extension of Time for Completion

Should the amount of exira or additional work of any kind or any cause of
delay referred to in these Conditions, or exceptional adverse climatic
condlitions, or other special circumstances of any kind whatsoever which may
occur, other than through a default of the Conftractor, be such as fairly to
entitle the Contractor to an extension of time for the Completion of the Works,
the Engineer-in-Charge shall determine the period of such extension and shall
notify the Contractor accordingly. Provided that the Engineer-in-Charge is not
bound to take info account any extra or additional or other special
circumstances unless the Contractor has, within 28 days after such work has
been commenced, or such circumstances have arisen, or as soon thereafter
as is practicable, submitted to the Engineer-in-Charge, full and detailed
particulars of any extension of time to which he may consider himself entitled
in order that such submission may be investigated at the time. The Contfractor
shall not be entitled to any payment for the fime related costs incurred by
him, if any, except those provided under the Contract, during the extended
period for completion of Works.

Clause — 45 Shiff Works

45.1 To achieve the required progress, the Work may be reqguired to
be caried out round the clock. The period of completion and
number of working days shall not be affected by the number of
shifts each day. No exira amount on account of any shift work is
payable to the Contractor.

45.2 Whenever the Work is carried out at night, adequate lighting of
working areas and access paths shall be provided by the
Contractor at his cost. Sufficient notice shall be given by the
Contractor to the Engineer-in-Charge regarding details of Works
in shifts so that necessary supervision could be provided.
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Clause ~ 46 Rate of Progress

46.1

46.2

Clause — 47

47.1

47.2

To ensure proper progress during the execution of the Works, the
Contractor shall complete 1/8t of the Works before 1/4% of the
whole time allowed in the Coniract has elapsed, 3/8M of the
Works before one half of such time has elapsed and 3/4th of
Works before 3/4th of such time has elapsed.

If for any reason, which does not entitle the Contractor to an
extension of time, the rate of progress of the Works of any section
at any time is not commensurate with the rate of progress
stipulated in Sub-clause 46.1 of this Clause and in the opinion of
the Engineer-in-Charge does not ensure completion by the
prescribed time or extended time for completion, the Engineer-in-
Charge shall so noftify the Confractor in writing and the
Conftractor shall thereupon take such steps as are necessary and
the Engineer-in-Charge may approve to expedite progress so as
to complete the Works or such section by the prescribed time or
extended time. The Confractor shall not be entitled to any
additional payment for taking such steps.

Liquidaoted Damages for Delay

If the Contractor shall fail to achieve completion of the Works
within the time, then the Contractor shall pay to the PHPA-II, the
sum stated in the SCC as liguidated damages for such default for
every day or part of a day which shall elapse between the time
prescribed in the confract and the date of certified completion
of the Works. The PHPA-Il may without prejudice to any other
method of recovery, deduct the amount of such damages from
any money in its hands, due or which may become due to the
Contractor. The payment or deduction of such damages shall
not relieve the Confractor from his obligation to complete the
Works, or from any other of his obligations and liabilities under the
Contract.

The aggregate of the liquidated damages payable to the PHPA-
Il under this clause shall be subject to a maximum of ten percent
of the Contract Price.

Clause ~ 48 Certification of Completion of Works

When the whole of the Works have been completed and have satisfactorily
passed any final test that may be prescribed by the Confract, the Contractor
may give a notice to that effect to the Engineer-in-Charge or to the Engineer-

in- Chorge s Representative(s). Such notice and undertaking shall be in writing
e ngng\sholl be deemed to be a request by the Contractor for the Engineer-in-

GCC Page | 28 of 49



Charge to issue a Certificate of Completion in respect of the Works. The
Engineer-in-Charge shall, within twenty-one days of the date of delivery of
such notice either issue to the Contractor, a Certificate of Completion stating
the date on which, the Works are completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the
Works which, in the Engineer-in-Charge’s opinion, are required to be done by
the Contractor before the issue of such Certificate. The Engineer-in-Charge
shall also notify the Confractor of any defects in the Works affecting
completion that may appear after such instructions and before completion of
the Works specified therein. The Contractor shall be entitled to receive such
Certificate of Completion within twenty-one days of completfion to the
satisfaction of the Engineer-in-Charge of the Works so specified and making
good any defects so notified.

MAINTENANCE AND DEFECTS
Clause - 49 Maintenance and Defecis

49.1 Period of Maintenance

In these Conditions, the expression “Period of Maintenance” shall
mean a period defined in the SCC calculated from the date of
completion of the Works, certified by the Engineer-in-Charge in
accordance with Clause - 48 hereof.

492 Execution of Work of Repair, efc.

To the intent that the Works shall, at or as soon as practicable
after the expiration of the Period of Maintenance be delivered to
the PHPA-Il in the condition required by the Contract, fair wear
and tear excepted, to the satisfaction of the Engineer-in-Charge,
the Conftractor shall complete the work, if any, outstanding on
the date of completion, as certified under Clause - 48 hereof, as
soon as practicable after such date and shall execute all such
work of repair, amendment, reconstruction, rectification and
making goods defects, imperfections, shrinkages or other faults as
may be required of the Contractor in writing by the Engineer-in-
Charge during the Period of Maintenance or within fourteen days
after its expiration, as a result of an inspection made by or on
behalf of the Engineer-in-Charge prior to its expiration.

493 Cost of Execution of Works of Repair, etc.

All repair works shall be carried out by the Contractor at his own
expense if the necessity thereof shall, in the opinion of the
Engineer-in-Charge, be due to the use of materials or
workmanship not in accordance with the Contract, or due to
neglect or failure on the part of the Contractor to comply with
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any obligation, expressed or implied, on the Contractor's part
under the Confract. If, in the opinion of the Engineer-in-Charge
such necessity shall be due to any other cause, the value of such
work shall be ascertained and paid for as if it were additional
work.

494 Remedy on Contractor’s Failure to carry out Work Required

If the Contractor shall fail to do any such work as aforesaid
required by the Engineer-in-Charge, the PHPA-II shall be enfitled
to employ and pay other persons to carry out the same and fif
such work is the work which, in the opinion of the Engineer-in-
Charge, the Confractor was liable to do at his own expense
under the Coniract, then all expenses consequent there on or
incidental thereto shall be recoverable from the Contractor by
the Engineer-in-Charge from any money due or which may
become due to the Conftractor.

Clause - 50 Conlractor to Search

The Confractor shall, if required by the Engineer-in-Charge in writing, search
under the directions of the Engineer-in-Charge for the cause of any defect,
imperfection or fault appearing during the progress of the Works or in the
Period of Maintenance. Unless such defect, imperfection or fault is one for
which the Contractor is liable under the Conftract, the cost of work carried out
by the Conftractor in searching as aforesaid shall be bome by the PHPA-II. If
such defect, imperfection or fault shall be one for which the Contractor is
liable as aforesaid, the cost of the work carried out in searching as aforesaid
shall be borne by the Contractor and he shall in such case repair, rectify and
make good such defect, imperfection or fault at his own expense in
accordance with the provisions of Clause - 49 hereof.

ALTERNATIONS, ADDITIONS, OMISSIONS AND EXTRA ITEMS
Clause - 51 Variations

51.1 The Engineer-in-Chare shall make any variation in the form,
quality or quantity of the Works or any part thereof or substitution
for original specifications, design, drawings and instructions that
may, in his opinion be necessary and for that purpose, or if for
any other reason it shall, in his opinion be appropriate, he shall
have power to order the Contractor to do and the Contractor
shall do any or all of the following:

a) increase or decrease the quantity of any work included in
the Contract,

P “\\w b) omit or substitute any such work,
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c) change the character or quality or kind of any such work

d) change the levels, lines, positions and dimensions of any part
of the works

e) execute, additional work of any kind necessary for the
completion of the Works, and

f)  Change any specified sequence, or timing of construction of
any part of the Works.

No such variations shall in any way vitiate or invalidate the
Contract, but the effect if any, of all such variations shall be
valued in accordance with Clause - 52 hereof.

Provided that where the issue of an instruction to vary the Works is
necessitated by some default of or breach of Contract by the
Contractor or for which he is responsible, any additional cost
attributable to such default shall be borne by the Contractor.
Any altered, additional or substituted work which the Contractor
may be directed to do in the manner above specified as part of
the Work, shall be carried out by the Contractor on the same
conditions in all respects on which he agreed to do the main
Work.

51.2 The Unit Rates entfered in the Bill of Quantities for the individual
items shall apply for the quanfities of Work increased or
decreased by not more than thirty percent (30%) for each item.

51.3 Should the quantity of Work actually executed under any item
exceed by more than thirty percent (30%) of the quantity
provided in the Bill of Quantities for that item, the rate for such
excess over 130% quantity under the item may be revised in
accordance with the procedure indicated under Clause - 52
hereof.

51.4 Should the quantity of work actually involved under any item, get
reduced by more than 30% of the quantity provided in the Bill of
Quantities for that item, the rate for that item may be revised in
accordance with the procedure indicated in Clause - 52. The
payment for this item will continue fo be made at the original
rate fill revised rate is decided.

Clause - 52 Extra llems

52.1 The rates for such items of Work as are required to be executed
due to variations, as stated in Clause — 51 above shall be
payable in the manner as stated hereunder:
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52.2

02.3

52.4

52.5

The rates already provided in the Bill of Quantities, shall apply in
respect of the same item(s) of Works to be executed due to
variation subject to provisions of Clause - 51.2 above.

For the variation in quantities in respect of item(s) exceeding the
prescribed limits of + 30% as aforesaid, the rates for such item(s)
and the rates for extra items not existing in the Bill of Quantities for
the respective sub-head shall be determined by the Engineer-in-
Charge on the basis of actual analysed cost comprising of the
cost of materials to be supplied by the Contractor (including
transportation and taxes, levies if paid), wages of labour actually
engaged for the particular work and 80% (skilled labour) & 55%
(unskilled labour) thereof on the cost of such labour component
so as to cover the fringe benefits and other indirect/incidental
expenses required to be actually incurred on the labour by the
Contractor including cost on account of compliance with all the
Acts, Laws, Statutes, Regulations or Bye Laws pertaining to labour,
cost of ownership and operation and maintenance of plant and
machinery used for the work plus 20% to cover the Conftractor’s
overheads, profits. The above indirect labour charges are as per
CWC guide lines. If, as and when, there is any revision of the
CWC guidelines in these percentages of hidden charges, such
revised percentages shall be made applicable. The profit
element shall be 10 (ten) percent. The hourly use rate of
equipment shall be worked out as per latest CWC guidelines.

For the purpose of Price adjustment, the rates analysed as above
will be de-escalated to base date and Price adjustment will be
applied as per Clause-70.

The decision of Engineer-in-Charge in deriving rates as aforesaid,
shall be conclusive and binding on the Contractor.

If requested by the Contractor the time for completion of the
work shall, in the event of any variation resulting in additional cost
over the Contract Price, be extended in the proportion which the
altered, additional or substifuted work bears to the original
Contract Price plus such further additional fime as may be
considered reasonable by the Engineer-in-Charge whose
decision shall be conclusive as to such provision.

Under no circumstances, the Contractor shall at any stage
suspend the work on account of non-settlement of rates of such
varied Work.
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PLANT, TEMPORARY WORKS AND MATERIALS

Clause ~ 53 Plant, Temporary Works and Materials

53.1

53.2

53.3

53.4

58.5

Contractor to Provide Plant

The Coniractor shall provide at his own expense all
Constructional Plant, Temporary Work and materials including
Equipment, Materials and Camps required for the execution of
the Works.

Plant etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and materials provided
by the Contractor shall, when brought on to the Site, be deemed
to be exclusively intended for the execution of the Work and the
Contractor shall not remove the same or any part thereof,
except for the purpose of moving it from one part of the Site to
another, without the consent, in writing, of the Engineer-in-
Charge.

Removal of Plant etc.

Upon completion of the Works, the Contractor shall remove from
the Site all the said Constructional Plant and Temporary works
remaining thereon and any unused materials provided by the
Contractor.

PHPA-Il not Liable for Damage to Plant efc.

The PHPA-II shall not at any time be liable for the loss of or
damage to any of the said Constructional Plant, Temporary
Works or materials save as mentioned in Clause - 20 and Clause -
65 hereof.

Customs Clearance

The PHPA-IIl will assist the Contractor where required, in obtaining
import license and import duty exemption certificate for third
country imports of Constructional Plant and other things required
for the works. The Confractor shall be responsible for customs
clearance at the port of destination and payment of customs fee
and customs clearance charges etc.

Clause - 54 Approval of Materials etc. not implied

The operation of Clause = 53 hereof shall not be deemed to imply any
approval by the Engineer-in-Charge of the materials or other matters referred
to there-in nor shall it prevent the rejection of any such materials at any time
o~y the Engineer-in-Charge.
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MEASUREMENT
Clause - 55 Quantilies

The guantities set out in the Bill of Quantities are the estimated quantities of
the Work, but they are not fo be faken as the actual quantities of the Works to
be executed by the Contractor in fulfillment of his obligations under the
Contract.

Clouse ~ 56 Works lo be measured

The Engineer-in-Charge shall, except as otherwise stated, ascertain and
determine by measurement the value in terms of the Confract of work done
in accordance with the Contract. He shall, when he requires any part or parts
of the Works to be measured, give notice to the Contractor’'s authorized
agent or representative, who shall forthwith attend or send a qualified agent
to assist the Engineer-in-Charge in making such measurement, and shall
furnish all particulars required by either of them. Should the Confractor not
attend, or neglect or omit to send such agent, then the measurement made
by the Engineer-in-Charge or approved by him shall be taken to be the
correct measurement of the work. For the purpose of measuring such
permanent work as it fo be measured by records and drawings, the Engineer-
in-Charge's Representative shall prepare records and drawings month by
month of such work and the Confractor, as and when called upon to do in
writing, shall, within fourteen days, attend to examine and agree such records
and drawings with the Engineer-in-Charge's Representative and shall sign the
same when so agreed. If the Contractor does not so attend to examine and
agree such records and drawings, they shall be taken to be correct. If, after
examination of such records and drawings, the Contractor does not agree
with the same or does not sign the same as agreed, they shall nevertheless be
taken to be correct, unless the Contractor shall, within fourteen days of such
examination, lodge with the Engineer-in-Charge's Representative for decision
by the Engineer-in-Charge, notice in writing of the respects in which such
records and drawings are claimed by him to be incorrect.

Clouse - 57 Method of Measurement

The Works shall be measured net, not withstanding any general or local
custom, except where otherwise specifically described or prescribed in the
Canfiract.

Clause - 58 Security Rules

The Project shall be a protected Area. The Contractor, his employees and
__labourers shall have to follow the Security Rules as may be imposed from time
‘9\ time by the Engineer-in-Charge. If the Confractor, his employees or
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labourers are found to be reluctant to follow the Rules, the Engineer-in-
Charge will have the right to prohibit such persons from entering into the
Project Area.

Clause - 59 Personnel

2.1

272

59.3

59.4

5%.5

The Contractor shall submit to the PHPA-Il, the details and bio-
data of all personnel he proposes to bring into Bhutan for the
performance of the Works under the Contract. Such data for
each person shall, besides the proof of his citizenship, contain the
name, his present address, his assignment and responsibility in
connection with the Works, and a short resume of his
qualifications, experience etc. in relation to the Works to be
performed by him.

Any person unsuitable and unacceptable to the PHPA-II shall not
be brought to Bhutan. Any person, if found unsuitable or
unacceptable to the PHPA-Il on a later date, shall within a
reasonable time, be repatriated by the Confractor, who shall
maoke alternative arrangements for providing a suitable
replacement

No person brought to Bhutan for the purposes of the Works shall
be repatriated without the consent of the PHPA-II in writing, which
shall be based on a written request from the Contractor for such
repatriation giving reasons for such an action to the Engineer-in-
Charge. The PHPA-Il may give permission for such repatriation
provided it is satisfied that the progress of Works shall not suffer
due to such repatriation/replacement.

The Contractor and his expairiate  personnel  shall
observe/respect all Bhutanese Acts, Laws, Rules and Regulafions
and shall not in any way interfere with Bhutanese polifical and
religious affairs and shall meticulously follow any other Rules and
Regulations which the RGoB, the PHPA-Il and the Engineer-in-
Charge may impose on them from time to time. The Contractor’s
expatriate personnel shall work and live in close co-operation
with their co-workers and the community and shall not engage
themselves in any other employment either part time or full time
nor shall they take part in any local politics.

The PHPA- will assist the Contractor, to the extent possible, in
obtaining necessary permits to fravel to Bhutan and back by
issue of necessary cerificates and other information needed by
the RGoB and other agencies.
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CERTIFICATES AND PAYMENT

Clause ~ 60 Payment

60.1

60.1.1

60.1.2

60.1.3

60.1.4

60.1.5

60.1.6

60.1.7

60.2

60.2.1

Terms of payment

The payment, including any advance, if applicable, shall be paid
as specified in the SCC.

The Contractor's request for payment shall be made to Employer
in writing accompanied by invoices and documents, describing,
as appropriate, the work done and related services performed in
fulfilment of the obligation stipulated in the Contract.

Payments shall be made prompily by the Employer, no later than
thirty (30) days after receipt of bills and documents, provided that
the documents are complete with all the requirements of
Employer.

No payment made by Employer here shall be deemed fo
constitute acceptance by Employer of the works or any parts)
thereof.

The currency or currencies in which payments are made to the
Contractor under this Contract shall be those in which the
Conftract Price is expressed in the Confractor's Bid.

Wherever applicable, the release of first progressive interim
payment shall be subject to submission of documentary
evidence by the Contractor fowards having taken the insurance
policy (ies) and acceptance of the same by the Engineer-In-
Charge.

Mode of Payment: The payment shall be made through
telegraphic transfer (TT) or by cheque at site, and any associated
bank charges shall be borne by the contractor.

Advance Payments
Mobilization Advance

If stated in SCC, the employer may grant interest free mobilization
advance to the extent of 10% (ten percent) of the Contract Price
on production of the irevocable Bank Guarantee for an
equivalent amount of advance as per the Proforma at form no.
4,

The advance is recoverable and the deduction of the advance
shall be made on pro-rata percentage basis from the interim
payments certified by the Engineer-in-Charge under the

GCC Page | 36 of 49



60.2.2

60.2.3

Contract. The entire amount of advance shall be fully recovered
by the time 80% (eighty percent) of the Contract is executed.

Secured Advance

If stated in the SCC, the employer may provide the secured
advance to the contractor against the construction materials
provided that;

1. the materials are in accordance with the Specification for
the Permanent Works,

2. Such materials have been delivered fo site, and are properly
stored and protected against loss or damage or
deterioration to the satisfaction of the Engineer-in-Charge.

3. the Contractor’s records of the requirements, orders, receipts
and use of materials are kept in a form approved by the
Engineer-in-Charge and such records shall be available for
inspection by the Engineer-in-Charge,

4. the Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer-in-Charge
for the purpose of valuation of the materials and providing
evidence of ownership and payment therefor;

5. ownership of such materials shall be deemed to vest in the
PHPA-Il, and

The sum payable for such materials on Site shall not exceed 75
percent of the ex-factory/ex-warehouse price of manufactured
materials or stockpile value of locally produced materials such as
sand, aggregates and crushed sfone.

The advance is recoverable and the deduction of the advance
shall be made on pro-rata percentage basis from the interim
payments certified by the Engineer-in-Charge under the
Contract. The entire amount of advance shall be fully recovered
by the time 80% (eighty percent) of the Confract is executed.

Retention Money

A retention amounting to 10% (10 percent) of the amount
included in any monthly Intferim Payment Certificate pursuant to
sub-clause (i) of this Clause due to the Confractor on account of
Permanent Works executed by him shall be made by the
Engineer-in-Charge.
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The Retention Money shall be certified due for payment after the
expiration of the Period of Maintenance, notwithstanding that at
such time there may be outstanding claims by the Confractor
against the PHPA-Il. Provided always that, if at such fime there
shall remain to be executed by the Contractor any Works
ordered during such period pursuant to Clause - 49 and 50
hereof, the PHPA-II shall be entitled to withhold payment until the
completion of such Works or so much of the Retention Money as
shall, in the opinion of the Engineer-in-Charge represent the cost
of the Works so remaining to be executed.

If the Contractor expressly requests in writing, he shall be
permitfted to convert the Retention Money deducted from his
Interim Payment Certificates into a Bank Guarantee issued in
favor of the Punatsangchhu-ll Hydroelectric Project Authority by
the Bank of Bhutan or any foreign bank acceptable and
enforceable through a financial institution in Bhutan.

The Bank Guarantee shall remain valid for at least thirty days
beyond the period of maintenance.

Taxes and Duties

The prices bid by the Contractor shall include all duties, taxes, .,
and levies that may be levied in accordance with the laws and
regulations in force as of the date 30 days prior to the closing
date of submission of bids. As such, except as otherwise
specifically provided in the SCC, the Contractor shall bear and
pay all foxes, dufies, levies and charges assessed on the
contractor, it subcontractors or their employees by all municipal,
state or national government authorities in connection with works
in and outside of the Kingdom of Bhutan.

At the time of release of payment, tax shall be deducted at
source (TDS) from Bhutanese Bidders and International Bidders as
specified in the SCC from the gross amount of bills.

The Confractor's staff, personnel and labour shall be liable to pay
personal income tax in Bhutan in respect of such of their salaries
and wages as are chargeable under the laws and regulations in
force and the Contractor shall perform such duties with regard to
such deductions thereof as may be imposed on him by such laws
and regulations.
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Clause - 61 Approval only by Maintenance Cerlificate

No certificate other than the Maintenance Certificate referred to in Clause -
62 hereof shall be deemed to constitute approval of the works.

Clause = §2 Maintenance Cerlificale

62.1

62.2

62.3

The Coniract shall not be considered as completed until a
Maintenance Certificate shall have been signed by the Engineer-
iNn-Charge stating that the Works have been completed and
maintained to his satisfaction. The Maintenance Certificate shall
be given by the Engineer-in-Charge within twenty eight days
after the expiration of the Period of Maintenance, or, if different
periods of maintenance shall become applicable to different
sections or parts of the Works, the expiration of the latest such
period, or as soon thereafter as any works ordered during such
period, pursuant to Clause - 49 and 50 hereof, shall have been
completed to the satisfaction of the Engineer-in-Charge and full
effect shall be given to this Clause, notwithstanding any previous
entry on the Works or the taking possession, working or using
thereof or any part thereof by the PHPA-II. Provided always that
the issue of the Maintenance Certificate shall not be a condition
precedent to payment to the Contractor of the retention money
in accordance with the conditions set out in Clause — 60 hereof.

Cessation of PHPA-II's Liability'

The PHPA-II shall not be liable to the Contractor for any matter or
thing arising out of or in connection with Contract or execution of
the Works unless the Contractor shall have made a claim in
writing in respect thereof before the giving of the Maintenance
Certificate under this Clause.

Unfulfiled Obligations

Notwithstanding the issue of Maintenance Certificate, the
Contractor and, subject to sub clause 62.2 of this Clause, the
PHPA-Il shall remain liable for the fulfillment of any obligation
incurred under the provisions of the Contract prior to the issue of
the Maintenance Certificate which remains unperformed at the
time such Certificate is issued and, for the purpose of determining
the nature and extent of any such obligation, the Contract shalll
be deemed to remain in force between the parties hereto.
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REMEDIES AND POWERS

Clause -~ 43 Remedies and Powers

63.1

Default of Contractor

If the Contractor shall become bankrupt, or have a receiving
order made against him, or shall present his petition in
bankruptcy, or shall make an arrangement with or assignment in
favour of his creditors, or shall agree to carry out the Contract
under a committee of inspection of his creditors or, being a
corporation, shall go into liquidation (other than a voluntary
liguidation for the purposes of amalgamation or reconstruction),
or if the Contractor shall assign the Contract, without the consent
in writing of the PHPA-II first obtained, or shall have an execution
levied on his goods, or if the Engineer-in-Charge shall certify in
writing that, in his opinion, the Contractor;

a) has abandoned the Conftract, or

b) without reasonable excuse has failled to commence the
Works or has suspended the progress of the Works for twenty-
eight days after receiving, from the Engineer-in-Charge,
written notice to proceed, or

c) has failed to remove materials from the site or to pull down
and replace work for twenty eight days after receiving from
the Engineer-in-Charge’s written notice that the said
materials or work had been condemned and rejected by
the Engineer-in-Charge under these conditions, or

d) despite previous warnings by the Engineer-in-Charge’s in
writing, is not executing the Works in accordance with the
Contract, or is persistently or flagrantly neglecting to carry
out his obligations under the Contract, or

e) has, to the detriment of good workmanship, or defiance of
the Engineer-in-Charge's instruction to the contrary, sub-let
any part of the Contract;

then the Engineer-in-Charge may, after giving fourteen
day's notice in writing to the Contractor, enter upon the Site
and Works and expel the Contractor, from the entire Works
or part thereof, without thereby voiding the Contract, or
releasing the Contfractor from any of his obligations or
liabilities under the Conftract, or affecting the rights and
powers conferred on the PHPA-Il or the Engineer-in-Charge
by the Contract, and may itself complete the entire Work or
part thereof as the case may be or may employ any other
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63.2

63.3

Contractor to complete the Works. The PHPA-II or such other
Contractor may use for such completion so much of the
Constructional Plant, Temporary works and materials, which
have been deemed to be reserved exclusively for the
execution of the works, under the provisions of the Contract,
as he or they may think proper, and the PHPA-Il may, at any
time, sell any of the said Constructional Plant, Temporary
works and unused materials and apply the proceeds of sales
in or towards the satisfaction of any sums due or which may
become due fo him from the Confractor under the
Contract.

Valuation at Date of Forfeiture

The Engineer-in-Charge shall, as soon as may be practicable
after any such entry and expulsion by the PHPA-Il, fix and
determine ex-party, or by or after reference to the parties, or
after such investigation or enquiries as he may think fit to make or
institute, and shall cerfify what amount, if any, had af the fime of
such entry and expulsion been reasonably earned by or would
reasonably accrue to the Contractor in respect of work actually
done by him under the Contract and the value of any of the said
unused or partially used materials, any Constructional Plant and
any Temporary Works.

Payment after Forfeiture

If the PHPA-Il shall enter and expel the Contractor under this
Clause, it shall not be liable to pay to the Contractor any money
on account of the Contract unfil the expiration of the Period of
Maintenance and thereafter until the costs of execution and
maintenance, damages for delay in completion, if any, and all
other expenses incurred by the PHPA-Il have been ascertained
and the amount thereof certified by the Engineer-in-Charge. The
Contractor shall then be entitled to receive only such sum or
sums, if any, as the Engineer-in-Charge may certify would have
been payable to him upon due completion by him after
deducting the said amount. If such amount shall exceed the sum
which would have been payable to the Confractor on due
completion by him, then the Confractor shall, upon demand,
pay to the PHPA- the amount of such excess and it shall be
deemed a debt due by the Confractor to the PHPA-II and shall
be recoverable accordingly.

In the event of the above course being adopted by the
Engineer-in-Charge, the Confractor shall have no clam fo
compensation for any loss sustained by him by reason of his
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having purchased or procured any Constructional Plant, material
or entered info any agreements or made any advances on
account or with a view to the execution of the Works or the
performance of the Contract.

Clause ~ 64 Urgent Repairs

If, by reasons of any accident, or failure, or other event occurring to in or in
connection with the Works or any part thereof, either during the execution of
the Works or during the Period of Maintenance, any remedial or other work or
repair shall, in the opinion of the Engineer-in-Charge or the Engineer-in-
Charge's Representative, be urgently necessary for the safety of the Works
and the Conftractor is unable or unwilling at once to do such Work or repair,
the PHPA-Il may employ and pay other persons to carry out such work or
repair as the Engineer-in-Charge or the Engineer-in-Charge's Representative
may consider necessary. If the work or repair so done by the PHPA-Il is work
which, in the opinion of the Engineer-in-Charge, the Contractor was liable to
do at his own expense under the Contract, all expenses properly incurred by
the PHPA-Il in so doing shall be recoverable from the Contractor by the PHPA-
Il, or may be deducted by the PHPA-Il from any money due or which may
become due to the Contractor. Provided always that Engineer-in-Charge or
the Engineer-in-Charge's Representative, as the case may be, shall, as soon
after the occurrence of any such emergency as may be reasonably
practicable notify the Contractor thereof in writing.

SPECIAL RISKS/TERMINATION
Clause - 65 Special Risks/Terminatlion of Contract

65.1 Special Risks

The special risks are war, hostilities (whether war be declared or
not), invasion, act of foreign enemies, the nuclear risks described
in Clause = 20.6 hereof.

65.2 Termination of the Contract

d) If, during the currency of the Confract any of the Special Risks
mentioned hereinabove which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall
unless and until the Contract is terminated under the provisions of
this Clause, continue to use his best endeavours to complete the
execution of the Works. Provided always that the PHPA-II shall be
entfitted at any time affer occurrence of such Special Risks to
terminate the Confract by giving written notice to the Contractor
and, upon such notice being given, this Confract shall, except as
to the right of the parties under this Clause and to the operation
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f)

65.3

65.4

of Clause - 47 hereof, terminate, but without prejudice to the
rights of either party in respect of ay antecedent breach thereof.

Termination of Contract for PHPA-II's Convenience

The PHPA-Il shall be enftitled to ferminate this Contract at any
time for the PHPA-II's convenience after giving sixty days prior
notice to the Contractor, with a copy to the Engineer-in-Charge.

Removal of Plant on Termination

If the Contract shall be terminated under the provisions of the last
preceding sub-clause, the Contractor shall, with all reasonable
despatch, remove from the Site all Constructional Plant and shalll
give similar facilities to his sub-Contractors to do so.

Payment upon Contract Termination

If the Contract shall be terminated as aforesaid, the Contractor
shall be paid by the PHPA-I, in so far as such amounts or items
shall not have already been covered by payments on account
made to the Confractor, for all works executed prior to the date
of termination at the rates and prices provided in the Contract
and in addjition:

a) The amounts payable in respect of any preliminary items, so
far as the work or service comprised therein has been
carried out or performed, and a proper proportion as
certified by the Engineer-in-Charge of any such items, the
work or service comprised in, which has been partially
carried out or performed.

b) The cost of materials or goods reasonably ordered for the
works which shall have been delivered to the Contractor or
of which the Contractor is legdlly liable to accept delivery,
such materials or goods becoming property of the PHPA-II
upon such payments being made by it.

c) A sum to be certified by the Engineer-in-Charge, being the
amount of any expenditure reasonably incurred by the
Contractor in the expectation of completing the whole of
the works insofar as such expenditure shall not have been
covered by payments in this sub-clause before mentioned.

d) The reasonable cost of removal of Constructional Plant
under sub-clause 65.3 of this Clause.

Provided always that against any payments due from the PHPA-Il under
this sub clause, the PHPA-II shall be entitled to be credited with any

outstanding balances due from the Contractor for advances in respect
of Constfructional Plant and materials and any other sums which at the
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date of termination were recoverable by the PHPA-Il from the
Conftractor under the terms of the Contract.

FRUSTRATION
Clause - 66 Payment in Event of Frustration

If a war, or other circumstances outside the control of both parties, arises after
the Confract is made so that either party is prevented from fulfilling its
Confractual obligations, or under the law governing the Contract, the parties
are released from further performance, then the sum payable by the PHPA-II
to the Contractor in respect of the work executed shall be the same as that
which would have been payable under Clause - 65 hereof if the Confract
had been terminated under the provisions of Clause = 65 hereof.

SETTLEMENT OF DISPUTES & ARBITRATIONS
Clause - 47 Dispute Resolution

Except where otherwise provided in the Contract all questions and disputes
relating to the meaning of the specifications, design, drawings and
instructions here-in before mentioned and as fo the quality of workmanship or
materials used on the Work or as to any

other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the Confract, design, drawings, specifications, estimates,
instructions, orders to these conditions or otherwise concerning the Works or
the execution or failure to execute the same whether arising during the
progress of the Work or after the cancellation, termination completfion or
abandonment thereof shall be dealt with as mentioned hereinafter.

i) If the Contractor considers any work demanded of him to be outside
the requirements of the Contract, or considers any decision of the
Engineer-in-Charge on any matter in connection with or arising out of
the Contract or carrying out of Work to be unacceptable, he shall
promptly ask the Engineer-in-Charge in writing, for written instructions or
decision. There upon the Engineer-in-Charge shall give his written
instructions or decision within a period of thirty days of such request.

Upon receipt of the written instructions or decision, the Contractor shall
promptly proceed without delay to comply with such instructions or
decision.

If the Engineer-in-Charge fails to give his instructions or decision in
writing within a period of thirty days affer being requested for or if the
Confractor is dissatisfied with the instructions or decision of the
i, Engineer-in-Charge, the Confractor may within thirty days after
T 5 i : 5.5 c .
: ‘*\_‘c-c-‘?\{ecewlng the instructions of decision file a written appeal fo the
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Managing Director, PHPA-Il who will constitute a Committee of which
the Director (Technical) will be convenor, to resolve the dispute. The
Committee shall afford an opportunity to the Contractor to be heard
and to offer evidence in support of his appeal within forty five days of
the receipt of the appeal by the Director (Technical). The Director
(Technical) shall give a decision on behalf of the Committee within a
period of thirty days after the Confractor has been heard and the
Contractor has given evidence in support of his appeal. If the Director
(Technical) does not give a decision within thirty days, the Contractor
will have the right to refer the dispute to arbitration.

If the Contractor is dis-satisfied with the decision of the Director
(Technical), the Contractor, within a period of thirty days from receipt
of the decision, shall indicate his intention to refer the dispute fo
arbitration failing which the said decision shall be final and conclusive.

Except where the decision has become final, binding and conclusive in
terms of Sub Para (i) above, disputes or difference shall be referred for
adjudication in accordance with the provision specified in the SCC.

NOTICES

Clause ~ 68 Notices

68.1 Service of Notices on Confractor

All certificates, notices or written orders to be given by the
Engineer-in-Charge to the Coniractor under the terms of the
Contract shall be served either by sending by post or delivering
the same to the Confractor’'s office on Site or his principal place
of business, or such other address as the Contractor shall
nominate for this purpose.

68.2 Service of Notices on PHPA-II or Engineer-in-Charge

All nofices to be given to the PHPA-Il or to the Engineer-in-Charge
under the terms of the Conftract shall be served by sending by
post or delivering the same to the respective address given in the
SCC.

68.3 Change of Address

Either party may change a nominafed address to another
address by prior written notice to the other party.
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DEFAULT OF PHPA-II
Clause - 69 Defoult of PHPA-H

69.1 In the event of the PHPA-Il failing to pay to the Contractor the
amount due under any certificate of the Engineer-in-Charge
within ninety days after the same shall have become due under
the terms of the Contract, subject to any deduction that the
PHPA-Il is entitled to make under the Contract, the Contractor
shall be entitled to issue a nofice to the Engineer-in-Charge
stating that he shall be terminating his Works after thirty days from
the issue of such notice, for the reasons stated therein. However,
if within the said period of thirty days, the Engineer-in-Charge
notifies the Confractor that the reasons stated in the nofice of the
Contractor are not valid or that the alleged event of default of
the PHPA-Il has been remedied or no longer exists, then the
Confractor shall not entitled to terminate the Contract.

69.2 If the Contractor becomes entitled to terminate the Confract in
terms of sub clause 69.1 of this Clause, after expiry of the nofice
of thirty days, he may, notwithstanding the provisions of Clause -
53.2 hereof, remove from the Site all Constructional Plant
brought by him.

69.3 In the event of such termination, the PHPA-Il shall be under the
same obligations to the Confractor in regard fo payment as if the
Contract had been terminated under the provisions in Clause —
65 hereof, but in addition to the payments specified in Clause -
65.4 hereof, the PHPA-II shall pay to the Contractor the amount
of any loss or damage to Confractor arising out of or in
connection with or by consequence of such termination.

CHANGES IN COSTS AND LEGISLATION
Clause -~ 70 Increase or Decrease of Costs
70.1 Confract Price Adjustment

a) The regulation and payment of Contract Price Adjustment under
the Contract shall be governed by the provisions herein under if
the prices are permitted fo be quoted with price adjustment
formula.

b) The Contract Price as awarded shall be the base Contract Price.

“coon. c) A certain fixed percentage of the base Contract Price shall not
N\ be subject to any Contract Price Adjustment. The balance
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d)

percentage to be specified shall be of identified components
towards labour, material(s) and H.S. diesel oil, hereinafter called
the variable component, shall be subject to Contract Price
Adjustment.

The fixed component and the variable components shall be
specified in SCC.

The amount of Contract Price Adjustment payable/ recoverable
for the work done during the relevant period shall be calculated
as under:

CPA = APC -BCP
Where,

CPA = Control Price Agreement
BCP = Base Confract Price
ACP = Adjusted Contract Price

ACP shall be computed as under:

ACP=BCP * [p+ Lely  meM —»m*Mz]
Lo Mo Mo

F+1+m=1

F= Fixed component expressed in percentage of the Base Contract
Price which shall not be subject to any adjustment as quantified
and stipulated in the SCC generally 20%

L= Labour component expressed in percenfage of Base Contract
Price which shall be subject to Price Adjustment as quantified and
sfipulated in the SCC generally upto 15% to 30%

M= Material component expressed in percentage (excluding material
issued by Employer) of the Base Confract Price which shall be
subject to Price Adjustment as quantified and stipulated in the
SCC, generally 30% to 60%

L= LabourIndex as stipulated in SCC
M = Material Index as stipulated in SCC

SUBSCRIPT

‘0'=  refers to the value of the above-mentioned labour/material
indices as on thirty (30) days prior to the Bid opening date.

‘I'=" refers fo the value of the comesponding labour/material indices

as applicable for the preceding month in which the work is executed
for which the adjustment is applicable, respectively.
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The total amount payable on the Base Contract Price on
account of the Contract Price Adjustment as indicated in above
shall not exceed the maximum of twenty percent (20%) of the
Conftract Price as awarded.

Conftract Price Adjustment(s) shall be calculated for the value of
Works executed for the billing month as per agreed work
schedule. For the purpose of payment/recovery of price
Adjustments, such payment/refund shall be operative and
payable in accordance with the schedule completion
period(including authorized extensions, if any) or actual
completion period, whichever is earlier Provided further that the
Contractor would be eligible for such price adjustment claims or
shall be liable for refund on the quantum of Works scheduled or
the actual quantum of works done provided always that the
work done is more than or equal to the scheduled of works as per
agreed work schedule.

The Contractor shall not be eligible for the payment of the price
adjustment claims or liable for refund of Coniract Price
adjustment for the period beyond the schedule date of
execution of works if the works has been delayed beyond the
scheduled date(s) for reasons attributable to the Confractor.
However, for quantities of works executed beyond the scheduled
dates of execution, the contractor would be liable for the refund
of Contract Price Adjustment(s) for such delayed work based on
the value of the indices as applicable to the scheduled dates of
execution, provide that if the indices of the actual dates of
execution are lower than the indices as on scheduled dates of
execution, then lower indices shall be applicable. In cases where
the execution of works is delayed for reasons attributable to
Employer, the Contractor shall be eligible for payment or refund
of price adjustment on such delayed execution of Works based
on the indices prevailing as on the date of execution of such
works.

Rates of items included in the Bill of Quantities, whose quantities
have varied beyond the permissible deviation limits and rates of
extra items derived and agreed from the items included in the
Bills of Quantities shall also be subject to price adjustment as per
this clause.

The Conftractor shall, every month after commencement of the
Works, submit to the EIC a written notice of the changes, if any,
that have occurred in the specified indices of materials, and
Labour or that of Diesel price etc. during the previous reporting
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period containing the effective date of such change, with
authenticated documentary evidence of the relevant
applicable published indices/diesel price, etc.

k) Monthly bills for Contract Price Adjustment shall be made by the
Contractor commencing first, from the month when all the
relevant/applicable indices/diesel price are available and not
later than fifteen (15™) day of every month thereafter. The period
for processing and making payment for these bills shall also be
governed by the provisions as applicable on-account progressive
interim payments.

70.2 Subsequent Legislation

If, after the date thirty days prior to the latest date of sulbmission of bids
for the Works there occur changes to any Statute, Ordinance, Decree
or other Law or any regulation or by-law of any local or other duly
constituted authority, or the infroduction of any such Statute,
Ordinance, Decree, Law, Regulation or bye-law which causes
additional or reduced amount to the Contractor, other than under
Clause 70.1 , in the execution of the Works, such additional or reduced
amount shall be certified by the Engineer-in-Charge after examining
the record provided by the Contractor and shall be paid by or credited
tfo the Employer. Notwithstanding the foregoing, such additional or
reduced amount shall not be separately paid or credited if the same
shall already have been taken info account in the indexing of any input
to the price adjustment formulae.

70.3 Compliance with Statutes, Regulations, Acts, Laws etc.

The Contractor shall conform in all respects, with the provisions of all
Acts, Laws, Statutes, Regulations, Ordinance etc. of the RGoB which
may be applicable to the Works and with such rules and regulations of
Public bodies or other duly constituted authority and shall keep the
Employer indemnified against all penalties and liability of every kind for
breach of any such Act, Law, Statute, Regulation or bye-law etc.
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SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract (SCC) shall supplement and/or
amend the General Conditions of Contfract (GCC). Whenever there is o
conflict, the provisions herein shall prevail.

GCC Ref,,

) Particulars
if any

1 (vi) The Engineer In-charge shall be: To be intimated at the Time
of Award.

1 (xiii) The site is located at: PHPA-II Dam Tope & Highway Tunnel
Wangdue, Bhutan.

4 Sub-letting: not allowed.

5.1 The language shall be: English.

5.2 The law that applies to the Contract is: The laws of the
Kingdom of Bhutan

The amount of the Performance Security shall be: 10% of the

101 Contract Price.

The types of acceptable Performance Securities are:

(i) Uncondifional bank guarantee issued by a financial
institute of Bhutan or any foreign bank acceptable and
enforceable in any financial institution of Bhutan.

(i) Cash warrant, or
(i) Demand Draft, or Banker's Cheque.

(iv) Direct Deposit in PHPA-II Account No. 102081338
maintained with Bank of Bhutan

The Performance Security shall be issued by any financial
instiftute of Bhutan and the performance security shall be
valid until 30 days after the issue of completion
certificate.

41 Commencement Date: The Works shall commence on the
15t day from the date of issue of the LoA or from the date of
Signing of Confract Agreement whichever is earlier.

43 The Completion Date for the whole of the Works shall be:
5(Five) months from the dafe of commencement.

The maintenance period shall be: 12 months from the date
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of completion.

47.1

The applicable rate for liquidated damages (LD) for delay
shall be: 0.1% per day of the Conftract Price.

The maximum amount of LD shall be: 10% of the Contract
Price

60.1.1

Payments Terms:

1. The Contractor shall prepare and submit monthly
running bills for the works executed during the
preceding month to the Engineer-in-Charge.

2. The certfified amount of the running bills shall be
released as progressive payment after completion of
the relevant portion of the work, after adjusting any
advance payments.

3. The final payment shall be released within sixty (60) days
on receipt of the final bill, after successful completion
of the work.

60.1.7

Mode of Payment: The payment shall be made through
telegraphic transfer (TT) or by cheque at site. All bank charges
and related expenses, if any, shall be borne by the
confractor.

60.2.2

The mobilization advance: 10% (ten percenf) of the Contract
Price shall be paid as a mobilization advance upon
submission of an irrevocable Bank Guarantee, in the format
prescribed under Form No. 4, issued by any financial institution
in Bhutan or by a foreign bank acceptable to and
enforceable through any financial insfitution in Bhutan, for an
equivalent amount.

60.2.2

The secured advance: Nof applicable (NA)

60.2.3

The proportion of payments retained is: From every bill, 10%
(ten percent) shall be deducted as retention money.

60.2.4 (q)

GST and any other applicable taxes shall be borne and paid
by the Bidder.

60.2.4 (b)

The present rate of tax deducted at source (TDS) is: 2% for
residents Confractor

The rules of procedure for dispute resolution:

Vo g
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67

Except where the decision has become final, binding and
conclusive in terms of Sub Para 67 (i), disputes or difference
shall be referred for adjudication or arbifration in accordance
with the Alfernative Dispute Resolution Act of Bhutan.

The place of arbitration shall be: Thimphu, Bhutan

68.2

For notices, the addresses shall be:

Attention: To be Infimated at The Time of Award
Address:

70 (A)

Contract Price adjustment: The Contract is nof subjected fo
price adjustment.
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GENERAL TECHNICAL SPECIFICATIONS
FOR HIGHWAY TUNNEL PORTALS
(NORTH & SOUTH) FACADE
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1. GENERAL TECHNICAL SPECIFICATIONS
FOR HIGHWAY TUNNEL PORTALS

(NORTH & SOUTH) FACADE
1.0 General
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2.5 Electric Power SUPPIY SYStem ....cciiiiiecsecisnsssnisesnsesssssnsasasnssnsesssnssnnssssnsessssssasese 10
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2.10 Environmental Obligations ......cveuveretremeneeeecnssiiecsssessansnesanees 12
2.1 FINAl ClEaN-UP..coricrsrseresruscarasssssessursensessssssccsasasnsssersassassaassasssssssrsssonsasssnssassansssass 12
2.12 Measurement and Payment .....cccccceeversnncesssesnisssnnmnsnerssanersssnssesesasssssassasssassssanes 12
3.0 PREPARATION OF SITE tiieeeerreteseeessnnnssancnnnenniisssesssossmsnsesnssssssssessssssssssssssssnasnnnasss 12
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3.3.5 Disposal of Stripped Materials ........ccociviiiiiiiiiii e 14
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342 PAYMEBNT. ..ottt 15

4.0 CONCRETE WORKS cusiiciciissaiossssinsiimcinssssssssassisssssassmsvsssss vosssasssvi ssisnsssassisnsonsnnss 16
44 SCOPE OT WOEK uivemnisasssssserssrivesssssnssvansnivstsnnisinsis sassusisssiosssnsssssssstisibasiass 16
412 DETTRIKIONS o T T T s et e s 16
i3 S UDTINIS SO s sss wonnasamuamunsnsin oo sssisn cuesss susns e mamen e oy auas s R R RS G s A SR 17
4.4 Materials A stk SRS S e R e e 17
4.5 Execution of Concrete Works......ccuiiieinnnnneninisnnneininnneensenmosmsssscecnnes 17
4i5srGeneral ReEquirement s o s s s e e s 17
4.5.5 Execution:of Plain Concrefe Works {PECY wwssusmssmmmnsssissmyssons 18
4.5.2.1 MiIXINg Of CONCIELe. ....couiiiiiiiiiiiiciiie et 18
4.5.2.2 Consistency and Slump of Concrete.......ccvveviiiiiiiiicciic e 19
#.5:2,3 Strength T CONEPBER ... umusmummimssim s s e s, 20
#.5.2/4 Plaeing of CoNErell . ismssnmimisscsiansssonaiinsiss s sassmisssy 20
4.5.3 Execution of Reinforced Concrete Works (RCC).....ccvveviruirininieiinieieceieienans 20
4.5.3.1General ReqUIr€MIENt......cviiieiiee ettt e e eas 21
4:5.3.2 Fabrication ot Reinforcamients ...oovnmmmnsnmmmmnmnnnnisain s 21
4.5.3.3 Consistency of RCC cowa i s sie s o s s s 5t 22
4.5.4 FOMWOTK ..ottt et e e e e e e e e e s s s s nnnneeeeeaeeens 22
4.6 Measurement and Paymentsisamsiisbasmmsiaiiisnimsiiiminsains 25
4.6.1 Measurements and Payment for Concrete .......ccccoviiiiiiiiiviciiiincciieee e, 25
4.6.1.1 Measurements for CONCIrete ... 25
4.6.1.2 Payment fOor CONCrEte. ... et r s et 25
4.6.2 Measurements and Payment for FOrmwork.........ccccooveeieriiicciicic e 26
4.6:24 Measurementfor Formwork o msmnsmsuosmmamsiss it a v 26
4.6:2.2 Payment or oW OIKS: cusmmmmeromss s e s s s i e 26
4.6.3 Specifications , Measurement and Payment for Reinforcements .........ccceuu.... 26
4.6.3.1 Reinforcement specifications........coooiiieiiiiiiice e 26
4.6.3:2 Measurement Tor Reinforcement x s ws s ssmamssmiy e i sy 27
4.6.3.3 Payment for Reinforcements. ...t 27
5:0 STEEL WORK soocssivmmim s siai i oo r i veiesessnirs do e s a v e aanannioissoisibnnnmasassnnnnnns 28
51 SCOPEOT WOTK cususassuisumssmssanssassonsonsnussimssvonnsss ssssssioss ssss s ssRasmanss essiansss s sossnssnsoss 28
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5.4.4 BOIING ..ot 30
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GENERAL TECHNICAL SPECIFICATIONS
FOR HIGHWAY TUNNEL PORTALS
(NORTH & SOUTH) FACADE

1.0 General

The General Technical Specifications (hereinafter called GTS) shall give general
information about execution of various items of works under the Contract and cover
the specified stipulations for measurements and payment therefor included in the Bill
of Quantities.

These specifications shall be the part of the requirements for various items of works,
which shall be executed according to the stipulations of the Contract. Hence, the
instructions given herein form an integral part of and are applicable to the bidding
documents issued for the works. Addenda to these specifications may be issued, as
required during bidding and construction phases.

These specifications shall be read in conjunction with Bill of Quantities (BoQ),
drawings, and the Conditions of Contract. While quoting the price, the Contractor
shall comply with all provisions contained within the bidding documents with an
objective to complete each item of work without any addition of cost thereof. Incase
Specifications, BoQ and Condition of Contract do not corroborate each other for
completion of any particular item of work, the same as well as the assumptions made
in quoting of price for such item(s) of Works shall be brought out clearly in the bid.

It is the intent of these specifications to establish acceptable standards of quality as
specified in the technical specifications. Minor deviations in details due to
manufacture’s standard shop process for brought out items will be considered for
acceptance provided that, in the opinion of the Engineer-in-Charge, the proposed
substitutions are equal in quality to those specified.

All works shall be executed in conformity to the approved construction drawings and
instructions issued by the Engineer-in-Charge for construction. Execution of works
contemplated under these specifications shall include, in complete, all the
procurement and supply of all required Man power (skilled and un-skilled) and
Materials (inclusive of octroi and all other taxes and charges as levied, if any),
Equipment, Plant and Machineries, office, stores and workshop etc., transportation,
handling and placement of Materials and Equipment to site in a professional and
diligent manner.

All works shall comply with the quality requirements defined in the relevant sections
of these specifications and other section of the bidding documents. Where no
specifications have been laid down, the materials used and the Work done shall
conform to the relevant Specifications for Building and Road Works: Royal Govt. of
Bhutan, 2025 or L.S. Code or as directed by the Engineer-in-Charge. The Contractor
shall endeavour to provide all such necessary efforts in order to comply with the
intent of these specifications to the satisfaction of the Engineer-in-Charge.
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1.1 Scope of Work

The broad scope of works in general, shall be for ‘Highway tunnel portals (north &
south) facade’ for PHEP-1l at Dam complex which shall include, but not limited to the
following:

i.  Setting out survey, clearing and grubbing, plain and reinforced concrete works,
wood works, plastering, painting, Bhutanese architectural works.

ii. Erection of steel trusses and roofing as per drawings.

iii. Painting of structure.

iv. FRP Bhutanese cornice & rabsey

v. lllumination and Traffic signs

vi. the major item of works, as per the approved design drawings and
specifications and/or as directed by the Engineer-in-Charge.

vii. The above work shall also include:

(a) Misc. works, if any

2.0 WORKING FACILITIES

2.1 Scope of work

The scope of works under this clause to design, provide, erect, operate and maintain
all the working facilities as would be necessary for execution of the Works within the
specified time schedule, but not necessarily limited to the following:

Camp and Facilities

Plant and Equipment

Electric Power Supply System

Water Supply System

Sewage & Waste Water and Garbage Disposal System

Temporary Access and Construction Roads

Working Facilities shall be subject to the Engineer-in-Charge’s approval. The
Contractor shall comply with all applicable laws, regulations, and ordinances relating
to the construction and operation of the working facilities in Bhutan.

2.2 Submissions

The Contractor shall submit basic plans of Working Facilities along with his bid. He
shall attach to his bid documents drawings and operating descriptions for his
proposed working facilities. At least 15 days prior to commencing the work, the
Contractor shall submit to the Engineer-in-Charge for approval the drawings of
layout and details of Working Facilities.

Should the Engineer-in-Charge determine that the details of working facilities
furnished does not meet all requirements, the deficiencies shall be made good by the
Contractor before commencement of the work. Any cost incurred therefor or
replacement shall be borne by the Contractor.

po ;;{43 Camp and Facilities
L
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The Camp and Facilities shall include but are not limited to
- Office for the Contractor / Engineer-in-Charge’s Site office
- Accommodation for Staff and Workmen
- Miscellaneous Working Facilities like:

- Stores, Warehouses, and sheds for the Contractor

1

Portable Explosive Magazines

Office for the Contractor shall be of sufficient size and fully furnished and
equipped. All working facilities shall be equipped with proper light arrangement,
water supply, telephone, sewage and waste water disposal system. Contractor
shall make his own arrangement for all working facilities.

The Contractor shall acquaint himself with all applicable laws and regulations as
applicable in Bhutan for handling and use of explosives. All such laws, regulations and
rules etc., as are amended from time to time shall be binding on the Contractor. The
Contractor shall also arrange mobile / portable explosive magazines of suitable
capacity and explosive van. The Contractor shall arrange the security system for the
Contractor’s own mobile / portable magazine house.

2.4 Plant and Equipment
2.4.1 General

The Contractor shall provide all construction plants and equipment necessary for the
efficient execution of the work described in the Specifications and details supplied
by the Contractor in the construction plant and equipment schedule. The Contractor
shall also deploy additional equipment, if needed, at his own cost for timely
completion of the Works.

The capacity and number of equipment shall conform to the specific minimum
requirements for the works and the climatic conditions prevailing at the site. The
Contractor shall maintain all his equipment, tools and plants with sufficient spare
parts, special tools for repair work and complete standby units of vital parts to
guarantee a continuous operation without untimely delays. The Contractor shall
remain fully responsible for any delays due to disregard of said necessity.

2.4.2 Transportation and Storage Facilities for Cement

Transportation of cement shall be accomplished in adequately weather-tight trucks
or other means which will protect the cement completely from exposure to
moisture. Storage of cement at the Site shall be done in weather-tight and properly
ventilated structures with adequate provisions for the prevention of absorption of
moisture. Said structures shall be complete with all equipment for loading,
unloading and weighing of cement. The cement storage structure on the Site shall
be at least for 20-day capacity, to be determined by the Contractor in consideration
of supply capability.

. 72:5 Electric Power Supply System
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PHPA-II will supply electricity at one point to the Contractor. The Contractor shall
make all arrangement for distribution within his working area. The electric energy
consumed by the Contractor shall be measured by a suitable Energy meter installed
at the supply point and the cost thereof shall be paid by the Contractor at the
prevailing rates.

The power supply to the construction sites, camps and the entire project area shall
be designed for continuous operation, 24 hours a day, with sufficient capacity to
satisfy peak and emergency demands.

The Contractor shall also furnish, install and maintain the electrical distribution
system to the Engineer-in-Charge’s site office.

2.6 Water Supply System

The Contractor shall be fully responsible for the arrangement of necessary facilities
for water supply. The Contractor shall design, construct, equip, operate and
maintain two separate water installations at the Site necessary for the adequate
supply of:

a) Raw water: for general construction use, treated to the extent necessary
to meet specified requirements (e.g. for concrete),

b) Potable water: for supply to all buildings and plants requiring high quality
water meeting relevant requirements for drinking water.

The Contractor shall furnish, install, operate and maintain all pumps, piping, fittings,
valves, storage tanks for the water supply and distribution systems, adequate in
quantity and pressure. Raw water shall be used for construction purposes only if of
adequate quality. There shall be no cross connections of any kind between the raw
and potable water supply systems. Only potable water shall be piped into buildings.

2.7 Sewage, Waste Water and Garbage Disposal System

The Contractor shall design, construct, equip, operate and maintain all the
installation necessary to properly collect, treat and dispose of sewage from the camp
office and other construction facilities. The Contractor shall not, under any
circumstances, discharge sewage or contaminated water into natural streams or any
open areas. Treatment and disposal of sewage shall be performed in accordance
with the current related standards and laws in force in Bhutan and always subject to
the Engineer-in-Charge’s approval. The drainage systems shall be designed taking
into account the rainfall snowfall rate in the area and the disposal of rainwater/snow
shall be accomplished in such a way that no erosion problems are caused which may
alter the stability of the soil.

The Contractor shall provide necessary arrangements for disposal of waste and
garbage disposal. The areas surrounding camps, offices, job facilities and the work
sites shall be kept clean and free of refuse at all times. No waste shall be dumped in
areas other than those approved by the Engineer-in-Charge for waste disposal. No
waste of any kind shall be deposited in any watercourses. The Contractor shall
observe the norms prescribed by the Government of Bhutan for keeping all areas




2.8 Testing and Quality Control

The Contractor shall collect the samples as specified or as directed by the Engineer-
in-Charge, carryout the relevant test as approved by the Engineer-in-Charge and
submit the test reports to the Engineer-in-Charge in time. All tests will be made
according to the approved standards.

2.9 Medical Care Facilities

In the event of illness of an epidemic nature breaking out, the Contractor shall carry
out and comply with all orders, arrangements or regulations, which may be issued by
the Government orlocal authorities. Basic Medical facilities are available at Wangdue.
The Contractor shall provide and maintain at least one first aid facilities at the work
site.

2.10 Environmental Obligations

The Contractor shall, during the whole period of the Works comply fully with all
applicable laws and regulations relating to environmental protection, mitigating
measures for reducing environmental impacts and remedial works on completion of
the Works. This obligation shall extend to the construction sites themselves, all the
Contractor’s site installations, and all quarries, borrow areas and tips.

2.11 Final Clean-Up

Upon the Completion of Works, or when any plant has completed its functions, the
Contractor shall dismantle and demobilize all temporary facilities and remove all
refuse, debris, objectionable material, and fill, grade and dress all excavated areas in
a clean and proper condition acceptable to the Engineer-in-Charge. All such areas, as
far as possible, shall conform to the natural appearance of the landscape.

2.12 Measurement and Payment

No separate payment for establishing the working facilities shall be made. Cost of all
such working facilities shall be included in the unit price of works. No separate
payment shall be made for complying with any environmental obligations required
by applicable laws and regulations, and all such costs incurred by the Contractor to
this end shall be considered as being included in the Contractor’s Unit Prices.

3.0 PREPARATION OF SITE

3.1 Scope of Work

The Scope of Works under this clause covers preparation of the site of works as
required or as designated by the Engineer-in-Charge for proper execution of various
works under the Contract. The Contractor shall provide all equipment and machinery,
skilled and auxiliary personnel and materials to commensurate with the various tasks
and requirements associated with preparation of the site. He shall also adopt all
safety measures of the workmen and others as per requirement and / or direction of
-_the Engineer-in-Charge. Safety of the workmen and others in all respects bears the
‘-.;\-"\;_:%gle responsibility of the Contractor.
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3.2 Submittals

At least ten (10) days before beginning of the works, the Contractor shall submit to
the Engineer-in-Charge for his approval:

a) Program of works indicating schedule of time and the area to be covered

b) The arrangements, the Contractor intends to adopt to carry out the work.

3.3 Execution

3.3.1 General

Operation for Site preparation shall be strictly limited to the area to be occupied by
the indispensable works unless otherwise directed by the Engineer-in-Charge.
Clearing shall be extended to approximately three (3) meters beyond the limit of the
works for permanent structures. For temporary works, such extension shall be as
minimum as required.

During clearing and grubbing the trees and shrubs, pole lines, fences, monuments,
pipe lines etc. within or adjacent to the work site which are not be disturbed shall be
protected properly at his own cost, from injury or damage by the Contractor. In case
of Archaeological monuments within or adjacent to the area, the Contractor shall
provide necessary fencing all around as per the direction of the Engineer-in-Charge
and protect the same properly during execution.

Methods, tools and equipment to be adopted for the work shall be such which will
not affect the property to be preserved. Only such methods, tools and equipment as
approved by the Engineer-in-Charge shall be adopted in the work.

3.3.2 Jungle Clearance

Jungle clearance shall comprise of cutting, removing and disposing of all materials
such as vegetation, grass, brushwood, shrubs, stumps and trees and sapling of girth
up to 300 mm measured at height of 1 m above ground level which in the opinion of
Engineer-in-Charge are unsuitable for incorporation in the works, rubbish and other
objectionable matters.

The roots of trees and saplings shall be removed to a depth of 600omm below ground
level or 140mm below sub-grade level, whichever is lower. Trees and shrubs, etc.
within or adjacent to the area which are not required to be disturbed during jungle
clearance shall be properly protected by the Contractor at his own cost.

No trees shall be cut from outside areas designated unless absolutely warranted and
approved by the Engineer-in-Charge and all trees designated outside the areas shall
be protected carefully from any damage and cleared areas shall be maintained free
of vegetable growth during the progress of the works.

3.3.3 Cutting [ Felling of Trees

o 0 :“_Aft\er clearance of the grass, vegetation, shrubs and bushes, etc, trees having girth of
- \(‘ij;fs‘oomm to 60omm and (ii) above 60omm (measured at a height of one metre
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above ground level) shall be grouped separately and shall be numbered suitably at
site. These trees shall be cut after approval of the Engineer-in-Charge. Felling trees
shall include taking out roots up to 600 mm below ground level or 140 mm below sub-
grade level whichever is lower.

The trunks and branches of trees shall be cleared of limbs and tops and cut to suitable
places as directed by the Engineer-in-Charge. Wood, branches, twigs of trees and
other useful material shall be the property of PHPA-II. The serviceable materials shall
be stacked in the manner as directed by the Engineer-in-Charge.

All unserviceable materials shall be disposed off as per the directions of the Engineer-
in-Charge. All excavation below ground level arising out of removal trees, stumps,
etc. shall be filled with suitable material in 40cm layers and compacted thoroughly so
that the surface at these points conform to the surrounding area.

3.3.4 Protection of Other Areas

The Contractor shall ensure that trees and other vegetation outside the areas of the
permanent works and the minimal areas required for temporary works including
access are protected and preserved from damage.

Any clearing required by the Contractor for construction of temporary works, and for
any other purpose shall be at the Contractor’s expense and shall not be carried out
without the approval of the Engineer-in-Charge unless otherwise specified.

The Engineer-in-Charge reserves the right to reinstate any damage to vegetation and
the surface of the ground beyond the areas of the Works (including temporary
works) at the expense of the Contractor.

3.3.5 Disposal of Stripped Materials

All useful materials obtained from clearing operations shall be stacked in the manner
as directed by the Engineer-in-Charge. Trunks and branches of trees shall be cleared
of limbs and tops and stacked neatly at places indicated by the Engineer-in-Charge.
The materials shall be the property of the Engineer-in-Charge.

All unserviceable materials which in the opinion of the Engineer-in-Charge cannot be
used or auctioned shall be removed from and disposed off as per the direction of the
Engineer-in-Charge.

Care shall be taken to see that unserviceable materials are disposed off in such a
manner that there is no likelihood of getting mixed up with the materials meant for
construction.

When materials are to be buried, they shall be disposed off in horizontal layers
alternatively with earth layers and shall be compacted to the maximum extent
practicable by routing the haulage traffic over the area. The maximum height of
these spoil materials will be 3 m with slope less than 4:1 (4 horizontal to 1 vertical) in
adequate conditions in regard of safety for the stability of the deposit. Vegetal
matter shall be covered with 1 m of earth material.

Disposal of waste materials by burning will be permitted only at times when
conditions are considered favourable for burning and at locations approved by the

NN
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Engineer-in-Charge. Materials to be burnt shall be piled neatly in such a manner and
in such locations as to cause the least fire risk. Burning shall be thorough so that the
burnt materials are reduced to ashes. No logs, branches or charred pieces shall be
permitted to remain. The Contractor shall at all times take special precautions to
prevent fire from spreading to areas beyond the limits of the cleared areas and shall
have available at the times suitable equipment and supplied for use in preventing and
suppressing fires. Care shall be taken to see that the burning of such material does
not destroy or damage public of private property and adjacent vegetation, and the
Contractor shall be fully responsible for destruction, damage, or nuisance, if any

3.3.6 Auxiliary Works
The auxiliary works comprise, but are not necessarily limited to, the following:

- removing and storing of boundary stones, protection of surveying points;
benchmarks, etc and protection of all secondary survey points, profiles, etc.

- Difficulties to be overcome where excavation may have to be carried out on steep
slopes.

- Difficulties in transport due to existing access conditions.
- Sorting of excavated material which, if necessary, is to be used for special purposes.

- Conveying and dumping equipment that might be required.

3.4 Measurement and Payment
3.4.1 Measurement

Measurement for preparation of site shall be done only for the designated area over
which the cutting of grass, jungles, etc has been done and all rubbish has been
removed. Cutting and uprooting of trees, having girth less than 300mm, measured at
a height of one metre above ground level will not be measured and therefore, would
be covered under “Clearing Jungle (including removal of Rubbish)”. Area of site
preparation shall be measured in sqm.

Measurement for cutting / felling of trees having girth of more than 300mm (girth
measured at a height of one metre above ground level or top of the stumps if the
height of the stump is less than 1 m from the ground) shall be done in terms of number
according to sizes (a) 300-600omm and (b) more than 600-1200 mm (c) 1200-2400mm
& (d) more than 2400mm.

3.4.2 Payment

Payment for site preparation shall be made at the Unit rate per sqm. Payment for
cutting / felling of trees having girth specified in Clause 3.4.1 of this Section, shall be
paid at the Unit rate for each size group separately.

The rate for each case shall cover the cost of carrying out all the required operations
including cost of labour, materials, equipment hired / owned, tools and plants and
incidentals necessary to complete the work. The rate also includes removal of stumps
. of trees of all sizes, excavation, back filling to required density, where necessary, and

]
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handling, salvaging, piling and disposing of the cleared materials with all lift and lead
as directed by Engineer-in-Charge.

Where a contract does not include separate items of clearing or grubbing the same
shall be considered incidental and contract unit prices for the same shall be
considered as including clearing and grubbing operations.

4.0 CONCRETE WORKS
4.1 Scope of Work

The Scope of works under this clause covers concrete works (PCC and RCC) which
shall consist of:

e Supply of all concrete constituents including reinforcements, labour, equipment,
tools and plants, joint materials etc.

» Manufacturing, cooling, transporting, placing, consolidating, protecting and curing
of concrete

e Constructing, erecting and dismantling of form work
e Placing materials for expansion and construction joints
e Placing reinforcements and embedded items.

The Contractor shall also provide all safety measures for the workmen and others as
per standard practices and requirements and / or direction of the Engineer-in-Charge
in execution of concrete works at his own cost and responsibility. However, approval
given by the Engineer-in-Charge to the Contractor’s methods and equipment shall
not relieve the Contractor of his full responsibility for a proper and safe execution of
concreting, or of liability for injuries to, or death of persons, or any obligations under
this Contract.

4.2 Definitions

a. Fine aggregate (Sand)

Fine aggregate is defined as the part of aggregate having a maximum dimension of
4.8 mm.

b. Coarse aggregate

Coarse aggregate is defined as the part of aggregate having a minimum dimension of
4.8 mm and maximum of 40 mm.

o Construction Joint

Concrete surfaces, upon or against which concrete is to be placed or where new
concrete is to be adhered, that have become so rigid that the new concrete cannot
be incorporated integrally with that previously placed are defined as construction
joints.

d. Expansion or Contraction joint
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All joints allowing relative movement of concrete structures with respect to an
adjacent one, due to expansion, shrinkage, settlement of foundations etc. are to be
considered expansion or contraction joints.

4.3 Submission

The Contractor shall perform the concrete works in accordance with the
Specifications, the Drawings and the instructions of the Engineer-in-Charge. At least
seven (7) days prior to commencement of the concrete work, the Contractor shall
submit the details of materials of concrete and schedule of concreting to the
Engineer-in-Charge for approval.

The approval given by the Engineer-in-Charge to the Contractor’s plants and
equipment or their operation or any construction method shall not relieve the
Contractor of his full responsibility for the proper and safe execution of concrete
work or any obligations under the Contract.

4.4 Materials

All materials like cement, aggregates, water, admixture, etc as would be required for
production of concrete shall conform to the Specifications for Building & Road
works, 2012, RGoB | IS Codes

4.5 Execution of Concrete Works
4.5.1 General Requirement

The concrete (Plain or RCC) to be produced and placed according to the
Specifications, shall be of highest quality and uniformity. In all phases of operations,
the Contractor shall be subject to strict inspection and tests to assure concrete of
the best quality. Special emphasis shall be made on the uniformity of the concrete
aggregates, water-cement ratio, consistency, air content and the temperature
control of the concrete at the time of placement in the formwork, as well as the
density and finishing when placed.

The Contractor shall be fully responsible for producing and maintaining the quality
of concrete with especially compressive strength not inferior to the specified one,
except if different instructions are given by the Engineer-in-Charge.

The Engineer-in-Charge shall have the right to reject concrete in any of the following
events:

(i) When mixing operations have not been started within thirty (30) minutes after
the cement is added to the aggregates or,

(i) when more than fifteen (15) minutes have elapsed between the discharging of
the mixer and the actual placing of the concrete, without agitating the
concrete mix or,

(i)  when more than one (1) hour has elapsed between the adding of the cement
to the aggregates, and the actual placing of the concrete.

_ The Engineer-in-Charge reserves the right to specify a lesser time, if hot weather or

' ,ﬂ‘.:'.::_;'*x.'f;;j@;cher conditions cause quick stiffening of the concrete.
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None of the concrete rejected by the Engineer-in-Charge shall be utilized in any of
the permanent works. The re-tempering of concrete, which has partially hardened,
that is, remixing with or without additional cement, aggregate or water shall not be
permitted.

4.5.2 Execution of Plain Concrete Works (PCC)
4.5.2.1 Mixing of Concrete

Mixing of concrete shall be done by volume measure in the proportion as specified in
the drawing and [ or as directed by the Engineer-in-Charge. Boxes of suitable size shall
be used for measuring sand and aggregates. The internal dimensions of the boxes
shall be generally 35x25x40 cm deep or as otherwise approved by the Engineer-in-
Charge. The unit of measurement for cement shall be a bag of 50 kg and this shall be
taken as 0.035cum.

While measuring the aggregates, shaking ramming or heaping shall not be done. The
proportioning of sand shall be on the basis of its dry volume and in case of damp sand,
allowance for bulkage shall be made by adopting the method prescribed under
“Mandatory tests”.

Mixing shall be done in mechanical mixers. Mixing by hand shall be employed only in
special cases with the specific prior permission of the Engineer-in-Charge. Stone
aggregate shall be washed with water to remove dirt, dust or any other foreign
materials, where necessary before putting into the mixer.

a. Machine Mixing

Before starting mixing in a mixer, the mixer drum shall be flushed clean with water.
Measured quantity of dry coarse aggregate shall be placed in the skip followed by
measured quantity of fine aggregate and then cement. In case damp sand is used,
add half of the quantity of coarse aggregate followed by cement and sand. Finally
add balance quantity of the coarse aggregate. The skip shall be raised and dry
materials slipped into the drum. The dry materials shall be mixed for at least four
turns of the drum, after which the correct quantity of water shall be added gradually
while the drum is in motion, to ensure even distribution with the dry material. The
total quantity of water for mixing shall be introduced before 25% of mixing time has
elapsed and shall be regulated to achieve the specified water- cement ratio. The
materials shall be mixed for a period of not less than 2 minutes and until a uniform
colour consistency is obtained. The time shall be counted from the moment at all the
materials have been put into the drum.

The complete contents of the mixed concrete shall be emptied before recharging.
When the mixer closed down for the day or at any time exceeding 20 minutes, the
drum shall be flushed clean.

b. Hand Mixing

Hand mixing shall be done on a smooth, clean and water-right platform of suitable
size in the following manner.

S TT i,
s)

: _7\\3) Measured quantity of sand shall be spread only
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P
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b) The cement shall be dumped on the sand and distributed evenly

¢) The sand and cement shall be mixed intimately with spade, turning the mixture
over and over again, until it is of even colour throughout and free from streaks.

d) The sand cement mixture shall be spread out and measured quantity of coarse
aggregate shall be spread on its top. Alternatively the measured quantity of
coarse aggregate shall be spread out and the same cement mixture shall be
spread on its top.

e) The above materials shall be mixed at least three times by shoveling and turning
over by twist from center to side, then back to the centre and again to the sides.

f) A hollow shall be made in the middle of the mixed pile.

g) Three quarters of the total quantity of water required shall be added while the
material is turned in towards the centre with spades. The remaining water shall
be added by water can fitted with rose head, slowly turning the whole mixture
over and again until a uniform colour and consistency is obtained throughout
the pile.

h) The mixing platform shall be washed at the end of the day.
4.5.2.2 Consistency and Slump of Concrete

Concrete shall be of a consistency and workability suitable for the conditions on the
job. For most concrete a "plastic" mix is required, which will not crumble, but will flow
sluggishly when vibrated, without segregation.

The quantity of water to be used for each mix of 50 kg cement, to give the required
consistency shall not be more than 34 litres for 1:3:6 mix, 30 litres for 1:2:4 mix, 27
litres for 1:1.5:3 mix and 25 litres for 1:1:2 mix. In the case of vibrated concrete, such
limits specified may be suitably reduced to avoid segregation. The quantity of water
shall be regulated by carrying out regular slump tests.

Slump tests shall be performed in accordance with the "Standard Method of Slump
Test for Consistency of Portland Cement Concrete"- IS-515.The Engineer-in-Charge
may require to adopt a stiffer consistency than that specified wherever concrete of
such consistency can be poured and be compacted easily by vibrators.

Wherever the limits for consistency and/ or slump are exceeded, the concrete shall
be rejected and removed at the Contractor's expense. The slumps as given in the
Table 4.1 shall be adopted for different kinds of work:

Table -4.1
Limit of Slump for Plain Concrete
Slump inmm
Works P
Vibrator Used Vibrator not used
Mass concrete in foundation, 10-25 50-75
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Thin sections of flooring less

25-40 -100
than 75 mm thickness >4 75

4.5.2.3 Strength of Concrete

The compressive strength on work tests for different mixes shall be as given in the

table 4.2
Table-4.2
Compressive Strength of Concrete
Mix Compressive strength in Kg./sq.cm
At 7 days At 28 days
1:1:2 210 315
1:1.5:3 175 265
1:2:4 140 210

4.5.2.4 Placing of Concrete

The entire concrete to be used in the work shall be laid gently (not thrown) in layers
not exceeding 170 mm and shall be thoroughly vibrated by means of mechanical
vibrators till a dense concrete is obtained. The Engineer-in-Charge may however relax
the condition specifying use of mechanical vibrators at his discretion for certain items
depending upon the thickness of the members and feasibility of vibrating the same
and permit hand compaction.

Hand compaction shall be done with the help of tamping rods so that the concrete is
thoroughly compacted and completely worked into the corners of the formwork. The
layers of concrete shall be so placed that the bottom layer does not finally set before
the top layeris placed.

Compaction shall be completed before the initial setting starts i.e. within 30 minutes
of addition of water to the dry mixture. For items where the vibrators are not to be
used, it shall be the duty of the Contractor to take the permission of the Engineer-in-
Charge before the start of work.

During cold weather, concreting shall not be done when the temperature falls below
4.7° C. The concrete placed shall be protected against frost by suitable covering.
Concrete damaged by frost shall be removed and work redone. During hot weather,
precaution shall be taken to see that the temperature of wet concrete does not
exceed 38°C.

When the placing of concrete is suspended, necessary removal of laitance and
roughening the surface for jointing future work shall be done before the concrete
sets. When the work is resumed the previous work must be thoroughly cleaned,
roughened, watered and a grout of neat cement slurry of the proportion, 1 kg of
cement per litres of water applied uniformly.

P
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4.5.3.1 General Requirement

The production of concrete for RCC works shall be as specified under concrete works
(plain), vide para-4.5.2. Concrete shall be always mixed by mechanical mixer unless
otherwise the Engineer-in-Charge permits hand mixing.

4.5.3.2 Fabrication of Reinforcements
a. General

The reinforcements, in general, shall be of Fe 500 grade, unless otherwise specified.
The Contractor shall fabricate reinforcing steel to the dimensions and configurations
as shown on the Drawings or as approved by the Engineer-in-Charge.

b. Bending

All bars shall be cut to the lengths and bent in accordance with IS: 2502 the bar
bending schedules as approved by the Engineer-in-Charge.

Bars shall not be pre-heated for bending. Once bent, bars shall not be straightened
or re-bent. Bending of bars protruding from matured concrete for the purpose of
clearing embedded items shall be carried out only with the approval of the Engineer-
in-Charge.

¢. Placing of Reinforcements

Before the reinforcement bars are placed, the surfaces of the bars shall be cleaned
of flaky rust, oil, or other foreign substances that are harmful to the bonding of
reinforcement bars with concrete. Reinforcement bars shall be accurately placed in
the position as shown on the Drawings or directed by the Engineer-in-Charge, and
special care shall be exercised to prevent the reinforcement bars from being
displaced during the placement of concrete.

Intersecting points and splices of the reinforcement bars shall be fixed by using
suitable clips or annealed wires, the diameter of which shall be more than 0.7 mm.
The reinforcement bars in structures shall be placed and supported by use of precast
spacer blocks to ensure required cover between the reinforcement bars and the
shutters. Unless otherwise shown or approved, the minimum cover of concrete to
reinforcing steel shall be as in Table 4.3.

Table 4.3
Minimum Cover of Concrete to Reinforcement Steel
Condition of Placement MSHITIAL CoMEr
(mm)

Structures exposed to weather, backfill or submerged but accessible.

- DB 17 and smaller bars 40
Structures not exposed to weather or not in contact with ground -

beams, girders and columns principal reinforcing steel, ties, stirrups, 40

and spirals




Upper-structure of buildings

- beams, girder, columns and slabs without finishing 30
- slabs with finishing 20
Sub-structure of buildings: - beams, girders, columns and 40
slabs 50
- footing

d. Splicing of Reinforcements

The number of splices shall be kept to a minimum. Location and length of lap splices
shall be in accordance with “IS Standards” (1S-456-2000 [ SP-34).

e. Tolerance for Placing Reinforcing Steel

Unless otherwise required by the Engineer-in-Charge, reinforcement shall be placed
within the following tolerances:

(&)  For effective depth of 200 mm or less £ 5 mm
(b)  For effective depth more than 200 mm £ 15 mm

The overall shall, in no case, be reduced by more than one-third of specified cover or 5
mm whichever is less.

4.5.3.3 Consistency of RCC

The concrete, which will flow sluggishly into the forms and around the
reinforcements without any segregation of coarse aggregate from the mortar, shall
be used. The consistency shall depend on whether the concrete is vibrated or hand
tamped. It shall be determined by slump test as prescribed in mandatory test. The
slumps of concrete for different types of RCC works shall be given in Table-4.4, unless
otherwise specified.

Table-4.4

Limit of Slump for Reinforced Concrete

Slump (in mm)

Sr. No Work Vibrators
Used Not used

Mass concrete in R.C.C.

1 foundation footings, and retaining 10-25 80
walls.

5 Beams, slabs and columns, simply 25-40 100125

’ reinforced.

Thin R.C.C. section or section with SEE T

3 congested steel L 3

_ 4.5.4Form Work

ﬁ: i Y . .
NG Centring and Strutting
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Props used for centring shall be steel, timber posts, ballies or any other material
approved by Engineer-in-Charge. In no case ballies shall be of diameter less than 100
mm measured at mid length and 80 mm at thin end. Maximum permissible spacing
shall be 1.2 m centre to centre. Ballies shall rest squarely on wooden sole plates of
4o0mm thickness and minimum bearing area of 0.1 sqm. laid either on ground or on
40x40 cm brick masonry pillars in mud mortar of height not exceeding 40 cm. Double
wedges shall further be provided between the sole plates and the wooden props so
as to facilitate tightening and easing of shuttering without jarring the concrete. In
case brick masonry pillar of adequate section are used instead of props, wooden sole
plates shall be provided at the top of pillars and double wedges inserted between the
sole plate and the bottom of shuttering.

b. Shuttering

The shuttering shall have smooth and even surface and the joints shall not permit
leakage of cement grout. Timber used shall be well seasoned, free from loose knots,
projecting nails, splits or other defects that may mar the cement surface of concrete.
It shall not be so dry as to absorb water from the concrete and swell and bulge, or so
green or wet as to shrink after erection. Species of timber that are not affected
appreciable by its contact with water shall be used. The timber shall be accurately
sawn and planned on the sides and the surface coming in contact with concrete. For
exposed concrete faces, timber for shuttering shall be wrought on all faces in contact
with concrete.

Wooden formwork with metal sheet lining of steel plates stiffened by steel angles
shall also be permitted. Where metal forms are used, all bolts and nuts shall be
countersunk and well ground to provide a smooth plane surface. The chamfers,
beveled edges and moulding shall be made in the formwork itself. Opening for an
clamps and other fittings connected with services shall be provided in the shuttering
as directed by the Engineer-in-Charge. As for as practicable, clamps shall be used to
hold the forms together. Where use of nails is unavoidable minimum number of nails
shall be used and these shall be left projecting so that they can be easily withdrawn.
Use of double head nails shall be performed.

¢. Surface Treatment for Shuttering

The surfaces of timber shuttering that would come in contact with concrete shall be
well wetted and coated with soap solution, raw linseed oil, form oil of approved
manufacturer or any other approved material (such as polythene/polyethylene
sheets), to prevent adhesion of concrete to form work. Soap solution, for the
purpose shall be prepared by dissolving yellow soap in water to get the consistency
of paint. Inside surface of forms shall be thoroughly cleaned before application or any
of the materials mentioned above. Release agents shall be applied strictly in
accordance with the manufacturer’s instruction and shall not be allowed to come in
contact with any reinforcement. Re-use of the shuttering shall be permitted only
after the inside surface has been thoroughly cleaned in the manner described above.

Contractor shall give the Engineer-in-Charge due notice before placing any concrete
:ji":;::ﬁ\‘ in the forms to permit him to inspect and accept the form work as to its strength
: whllgnment and general fitness, but such inspection shall not relieve the Contractor of

S
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his responsibility for safety of workman, machinery, materials and for results
obtained.

d. Removal of Form Work

No formwork of any part thereof shall be removed without prior approval of the
Engineer-in-Charge. The formwork shall be so removed as not to cause any damage
to concrete due to shock or vibration. In a slab and beam construction, sides of beam
shall be stripped first, then the under sides of slab and lastly the underside of the
beam. Formwork must be so designed that they can be stripped in the order required
i.e.

a) Shutters to vertical (non load bearing) faces e.g. column boxes, beam sides, wall
forms,

b) Shutters forming soffits to slab, horizontal and inclined which carry only light
load, e.g. slab, roofs, floors and canopies etc.

c) Soffit shutters carrying heavy load e.g. beam and girder bottoms.

The whole of the formwork should be planned and a definite scheme of eperation
worked out. In no circumstances should forms be struck until the concrete reaches
strength of at least twice the stress of which the concrete may be subjected at the
time of striking. Where possible the formwork should be left longer as it would assist
curing. Forms should be eased carefully in order to prevent the load being suddenly
transferred to concrete. The period that shall elapse after the concrete has been laid,
before easing and removal of centring and shuttering is undertaken shall be as given
in Table -4.5.

Table -4.5

Minimum period of Removal of Form works

Type of formwork Minimum period before
striking formwork

Vertical formwork to columns, walls and 15-24 h
beams

Sofit formwork to slabs (props to be refixed 3 days

immediately after removal of formwork)

Sofit formwork to beams (props to be 7 days

refixed immediately after removal of

formwork

Props to slab spanning upto 4.7m 7 days

Props to slab spanning over 4.7 m 14 days
Props to beam and arches spanning upto 7 14 days
m.
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Props to beams and arches spanning over 7 21days
m

Notes:

1. For rapid hardening cement, 3/7 of the above period will be sufficient in all
cases except for vertical sides of slabs, beams and columns which should be
retained for at least 24 hours.

2.In case of cantilever slabs and beams, the centering shall remain till
structures for counter acting or bearing down have been erected and have
attained sufficient strength.

3. Proper precautions should be taken to allow for the decrease in the rate of
hardening that occurs with all cements in cold weather.

4. Work damaged through premature or careless removal of forms shall be
reconstructed.

4.6 Measurement and Payment

4.6.1 Measurements and Payment for Concrete

4.6.1.1 Measurements for Concrete

The concrete work under the following categories shall be measured separately:
a) From foundation to plinth level
b) From plinth level to all heights

c) Concrete work at the parapet shall be measured together with the
corresponding work in the wall of the storey next below.

The consolidated cubical contents shall be calculated net nearest to 0.01 cu.m.
Concrete laid in excess, of the sections shown in the drawing unless directed by the
Engineer-in-Charge shall not be measured.

Pre-cast cement concrete solid articles shall be measured separately and shall include
use of moulds, finishing the top surfaces even and smooth with wooden trowel,
before setting in position in cement mortar (1 cement: 3 coarse sand).

No deduction shall be made for:

a) Ends of dissimilar materials (e.g. joists, beams, posts, girders, rafters, purlins,
trusses, corbels, step etc.) upto 500 sq.cm in section.

b) Opening upto 0.1 m? or as specified.

¢) Volume occupied by pipes, conduits, sheathing etc. not exceeding 100 sq. cm
each in cross sectional area.
d) Volume occupied by reinforcements

4.6.1.2 Payment for Concrete

Payment for concrete works shall be made at Unit Rates tendered in the Bill of

) Quantities. The Unit rate shall include the cost for carrying out all the required
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operations including the cost of labour, materials equipment, tools and plants, and
incidentals, etc., but excluding reinforcement and form work, necessary to complete
the work.

4.6.2 Measurements and Payment for Formwork
4.6.2.1 Measurement for Formwork

Formwork shall be measured separately (i) upto foundation and plinth and (ii) above
for each of the items as per Bill of quantities. All measurement shall be taken of the
area of shuttering in contact with the concrete surface. Dimensions of formwork shall
be measured correct to 1omm.

No deductions from the shuttering due to the openings/obstructions shall be made if
area of such opening/obstructions does not exceed 0.1 sqm. Nothing extra shall be
paid for forming.

4.6.2.2 Payment for Form works

Payment for form work which includes centering and strutting for all heights, shall be
paid separately at Unit Rates tendered for the items specified in Bill of Quantities.
Where it is not specially stated in the description of the item that formwork shall be
paid for separately, the rate of the R.C.C. item shall be deemed to include the cost of
formwork. '

The Unit rate for form work shall include the cost of labour, materials, tools and
plants and all incidentals required for all operations including supporting the
members until the concrete is cured, set and hardened as required. No separate
payment shall be made for items such as form releasing agent, connections,
provisions for openings and other items required for completion of the work unless
specified otherwise.

4.6.3 Specifications , Measurement and Payment for Reinforcements
4.6.3.1 Reinforcement specifications

The type and grade of reinforcement to be used shall be as indicated on the drawings.
Where

this information is not given on the drawings, hot rolled deformed bars having yield
strength

of 500 Mpa shall be used. Bars shall be bent cold (no heating shall be permitted),
correctly

and accurately to the size and shape as shown on the detailed drawings or as directed
by the

Engineer.

_ Overlapping of bars shall be as indicated on the drawings. The overlapping bars shall
=pet touch
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each other and these shall be kept apart by 25 mm or 1.25 times the maximum size of
the

coarse aggregate whichever is greater, with concrete between them. But where this
cannot

be done, the overlapping shall be bound together at intervals not exceeding twice
the dia. of

such bars, with two strands of annealed steel wire of 0.90 mm to 1.6 mm thickness
twisted

tight. The overlaps shall be staggered for different bars and located at points, along
the span,

where neither shear nor bending moment is maximum.

The ends of rods shall be bent in to semi circular hooks, having clear diameter equal
to four

times the diameter of the bar, with a length, beyond the bend equal to four times the

diameter of the bar. End hooks may, however, not be provided for cold twisted, hot
rolled

and CRS bars.
4.6.3.2 Measurement for Reinforcement

Measurement for reinforcing bars will be made for actual lengths of reinforcement
bars including permissible hooks, bends and splices will be measured. The weight of
reinforcing bars will then be calculated for each size of bar from the unit weight as
stated on the certified copies of manufacturer’s reports, which the Contractor shall
submit to the Engineer-in-Charge or otherwise standard weights per metre for each
size of bars as provided in the Steel Tables shall be used.

Before starting concreting, the Contractor shall make sure that the measurements
of reinforcing bars placed in position have been recorded and that the Engineer-in-
Charge has certified the correctness of the reinforcement used.

Reinforcement including authorised spacer bars and laps shall be measured in
lengths of different diameters, as actually used in the work nearest to 1omm and
their weight calculated on the basis of standard tables. Wastage and un-authorised
overlaps shall not be paid for. Annealed steel wire required for binding or tack
welding shall not be measured, its cost being included in the rate of reinforcement.
Wherever welding is resorted to in lieu of over laps such welds shall be measured
separately in members for different size of reinforcement.

4.6.3.3 Payment for Reinforcements

The rate of reinforcement shall include the cost of labour and materials as required

’ ; for separately. No separate payment will be made for concrete spacer blocks,
LAy
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timber templates, tie wire or any other accessories required for the performance of

the work.

No separate payment will be made for the following, which shall be included in the
quoted unit price:

(a) Wire for tying reinforcement.

(b) Any additional reinforcement or splices required when Contractor’s casting
sequence differ from construction joints shown on the drawings

(c) Any reinforcement steel placed by the Contractor for his own convenience
in addition to those shown on the drawings.

(d) Devices like steel chairs, hangers, spacers, small spacer concrete blocks,
other supports, ties and anchor rods etc. used to maintain reinforcing steel
in position.

(e) Any reinforcing steel delivered for testing.

(f) Carrying out tests for checking butt welds to replace lapping/ splicing of
reinforcing bars.

(g) Carrying out tests to verify quality of steel reinforcement to be used as
required and directed by the Engineer-in-Charge.

5.0 STEEL WORK
5.1 Scope of Work

This clause shall include all works in connection with structural steel works like steel
roof truss, GCl roofing, etc as shown in the Drawings or as specified hereafter and /
or as directed by the Engineer-in-Charge. The work shall consist of supply of all
materials, transportation, fabrication, erection, storage, painting, inspection, and
quality control including loading and unloading, protection from damages and all
other allied works as required.

5.2 Submission
At least thirty (30) days prior to commencing the work, the Contractor shall submit
to the Engineer-in-Charge the following documents for his approval:

Complete shop drawings supported by structural computations of all structural steel
work showing sizes, type and grade of metal, method of assembly, hardware and
anchorage or connection with the main structures.

Mill sheets or certificates of materials which are based on the tests performed in the
steel maker or an approved independent laboratory shall be submitted to the
__Engineer-in-Charge.
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Work schedule for shop fabrication, transportation, field fabrication, erection at the
site and other necessary items related to the work.

5.3 Material for Steel Work

Except as otherwise specified, all materials in general, for the work under this clause
shall be new, free from defects and imperfections and conform to the following
standards or equivalent (Table-5.1):

Table-5.1

Relevant Standards for Steel Structural Materials
Material Standards
Angle steel, Channel steel, H- IS 808, 3954
steel
Steel plate IS 808, 3954,5986
Steel pipe IS 3589, 6631
Round steel bar: IS 1786,432
Steel deck plate IS 3502
Light gauge steel IS 979
High strength bolt: IS 3757
Medium finished bolt BIS 1363
Welding rod IS 6419
Stud bolt 1S 1862
Ready mixed Red oxide Paint IS 2074

5.4 Fabrication
5.4.1 Straightening, Shaping and Cutting

The steel sections as required shall be straightened and cut as required to correct
lengths measured with a steel tape. The cut ends exposed to view shall be finished
smooth. No two pieces shall be welded or otherwise jointed to make up the required
length of a member. All straightening and shaping to form shall be done by pressure.
Bending or cutting shall be carried out in such a manner as not to impair the strength
of the metal. A shop drawing giving complete information for fabrication of the
component parts of the structure including the location, type, size, length and details
of rivets, bolts or welds, shall be prepared in advance of actual fabrication and
approved by the Engineer-in-Charge. The drawing shall indicate the shop and field
rivets, bolts and welds. The steel members shall be distinctly marked or stenciled with
paint with the identification marks as given in the shop drawings.

Great accuracy shall be observed in fabrication of various members so that these can

be assembled without being unduly packed, strained or forced into position and

‘f ft\when built up, shall be true and free from twist, kinks, buckles or open joints.
/
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Wooden or metal sheet templates shall be made to correspond to each member and
rivet holes shall be marked accurately on them and drilled. The templates shall be laid
on the steel members and holes for riveting and bolting marked on them. The ends
of the steel members shall also be marked for cutting. All stiffeners shall be formed
by pressure and where practicable, the metal shall not be cut and welded in making
these.

5.4.2 Making Holes

Holes shall be drilled with a bit at right angles to the surfaces, and shall not be made
or enlarged by burning holes. All bolt holes shall be clean-cut without any burrs or
ragged-edges resulting from drilling. When loose bolt holes are employed, the shape
of loose bolt holes shall be shown on the drawings or as directed by the Engineer-in-
Charge. Diameters of holes provided for insertion of bolts shall be as in Table-5.2.

Table-5.2
Nominal diameter of Bolt (D) Diameter of Bolt Hole
More than 20 mm D +1.5 mm
Not more than 20 mm D+ 1.omm

5.4.3 Assembly

Before making holes in individual members for fabrication, the steel work intended
to be riveted or bolted together shall be assembled and clamped properly and tightly
so as to ensure close abutting or lapping of the surfaces of the different members.
All stiffeners shall bear tightly both at top and bottom without being drawn or
caulked. The abutting joints shall be cut or dressed true and straight and fitted close
together. Web plates of girders which have no cover plates, shall have their ends
flush with the tops of angles unless otherwise required. The web plates, when sliced,
shall have clearance of not more than smm. The erection clearance for cleated ends
of members connecting steel to steel shall preferably be not greater than 1.5mm. The
erection clearance at the ends of beams without web cleats shall not be more than
3mm at each end but where for practical reasons, greater clearance is necessary
suitably designed seating shall be provided.

Butt joints of struts and compression members depending on contact for stress
transmission shall be accurately machined and close-butted over the whole section.
Connecting angles or channels shall be fabricated and placed in position with great
accuracy so that they are not unduly reduced in thickness by machining. The ends of
all bearings stiffeners shall be machined on ground to fit tightly both at top and
bottom.

5.4.4 Bolting

The nominal length of the bolt shall be the distance from the underside of the head
to the further end of the shank. The nominal diameter of the bolts shall be the
diameter at the shank above the screwed threads. Bolts, nuts and washers shall be
thoroughly cleaned and dipped in double boiled linseed oil, before use. All bolt heads
and nuts shall be hexagonal unless specified otherwise. The screw threads shall
conform to IS- 1363 and the threaded surface shall not be tapered. The bolts shall be
Qf such length as to project at least two clear threads beyond the nuts when fixed in

¥ Page 30 of 56




position and these shall fit in the holes without any shake. The nuts shall fit in the
threaded end of bolts properly.

Where necessary, washers shall be tapered or otherwise suitably shaped to give the
heads and nuts of bolts a satisfactory rearing. The threaded portion of each bolt shall
project through the nut at least one thread. In all cases where full bearing area of the
bolt is to be developed, the bolt shall be provided with a washer of sufficient
thickness under the nut to avoid any threaded portion of the bolt being within the
thickness of the parts bolted together. Where there is risk of the nuts being removed
of becoming loose due to vibration or reversal of stresses, these shall be secured
from slackening by the use of lock-nuts, spring washers or cross-cutting as directed
by the Engineer-in-Charge.

5.4.5 Welding

Welding shall be done by electric process as per 1S-816 and 15-823. Gas welding shall
not be permitted. Welding shall be done as shown in the shop drawings, which should
clearly indicate various details of the joint to be welded, type of welds, shop and site
welds as well as the types of electrodes to be used. Symbol for welding on plans and
shop drawings shall be according to 1S-813.

As far as possible every effort shall be made to limit the welding that must be done
after the structure is erected so as to avoid the improper welding that is likely to be
done due to heights and difficult positions on scaffolding, etc. apart from the aspect
of economy. The max. diameter of electrodes for welding any work shall be as per IS-
814 and Appendix-B of 1S-823. Joint surfaces which are to be welded together shall
be free from loose mill scale, rust, paint, grease or other foreign matter, which
adversely affect the quality of weld and workmanship.

5.5 Erection

Steelwork shall be hoisted and erected in position carefully, without any damage to
itself, other structure and equipment and injury to workmen. The method of hoisting
and erection, proposed to be adopted by the Contractor, shall be got approved from
the Engineer-in-Charge. The Contractor, however, shall be fully responsible for the
work being carried out in a safe and proper manner without unduly stressing the
various members. Proper equipment such as derricks, lifting tackles, winches, ropes,
etc. shall be used.

The work may be erected in suitable units as may be directed by the Engineer-in-
Charge. Fabricated members shall be lifted at such points as to avoid the deformation
or excessive stress in members. The structure or the part of it placed in position shall
be secured against overturning or collapse by suitable means. During execution, the
steel work shall be securely bolted or otherwise fastened and when necessary,
temporarily braced to provide for all loads to be carried safely by the structure during
erection including those due to erection equipment and its operations. The steelwork
shall be placed in proper position as per approved drawing. Final riveting or
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develop compression stresses in the bottom tie member. They shall be lifted by sling
at two mid-points of rafters, which shall be temporarily braced by a wooden member
of a suitable section. After the trusses are placed in position, purlins and wind bracing
shall be fixed as soon as possible. The end of the truss, which faces the prevailing
winds, shall be filled with holding down bolts, and the other end kept free to move.

5.6 Steel Roofing
5.6.1 General

5.6.1.1 Colour coated sheet roofing

Roofing shall be of built up with colour coated Galvanized trapezoidal steel sheet
roofing or equivalent. The thickness of the sheet shall be of o0.50mm and shall
conform to IS 277 or equivalent standards. The colour coated trapezoidal sheet shall
be of 1075mm width (effective cover width 1000 to 1020mm) & nominal pitch of
200mm to 250mm and crest depth of 28 to 30mm. The end rib shall be designed for
anti-capillary action, to avoid any seepage of water through the lateral overlap. The
Zinc coating shall be of minimum 120 grams per square meter. The organic coating of
polyester paint shall be of 16-18 microns over a coat of 5-7 microns epoxy primer and
the back coat shall be of 7-10 microns epoxy paint. The colour of the sheet shall be
decided and approved by the Engineer-in-Charge.

The steel sheet shall be fastened with Hex head, self-drilling screw as per relevant
standards or AS 3566 Class 3 fasteners of approved make with EPDM washer on each
crest of sheets for connecting with purlin (or as per design) perpendicular to the
sheeting and in the centre of the corrugation or rib. The fastener size shall be
calculated as per the design requirement or as per relevant standards.

Ridge & Gutters are manufactured from same color, finish and thickness as roof
panels (or manufacturer’s recommendation).
5.6.2 Steel Purlins

Purlins shall be of MS rolled sections of requisite size and shall be fixed over the
principle rafters. Maximum spacing of purlins shall not exceed 1.60 metre which may
vary in case of colour coated Galvanized sheet. The top surfaces of the purlins shall
be uniform and plane. They shall be painted before fixing on top. Embedded portions
of wooden purlins shall be coals tarred with two coats.

5.6.3 Slope

Slope of the roof shall be pitched as shown in the drawing or as directed by the
Engineer-in-Charge.
5.7 Measurement and Payment.

5.7.1 Measurement and Payment for Structural Steel.

Measurement for payment of structural steel shall be based on weight in kg.
Quantity shall be computed according to the approved shop drawings. All materials
including high strength bolt, stud bolt, anchor bolt, medium finished bolt, deck plate
and other steel parts shall be measured. Weight of grout mortar, rust resistance
paint and other materials which are not steel but necessary for the work shall not be
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counted in the quantity. Scraps produced at manufacturers or site during the
fabrication of steel member except bolt holes shall not be included in the quantity.

Payment for structural steel shall be made at the relevant unit prices in the Bill of
Quantities. The unit prices shall include all labour, materials, tools, construction
equipment and any other incidental costs for shop fabrication, transportation,
storage, erection, field retouch painting, inspection, quality control and other
auxiliary works such as mortar grout, scaffoldings, preparation of surfaces of
embedded parts, required shattering etc., to do the work as specified under this
chapter, shown in the Drawings or as directed by the Engineer-in-Charge.

No separate payment shall be made for supply, preparations and application of rust
resistant paint, galvanization and coating. All costs and efforts therefor shall be
included in the unit prices. Anchors and other provisions required to attach metal
parts temporarily to concrete shall not be measured for payment and will not be
paid.

5.7.2 Measurement and Payment for Roof Sheeting

The length and breadth of the roof shall be measured correct to 10 mm. Area shall be
worked out in sqm. correct to two places of decimal. The superficial area of roof
coverings shall be measured on the flat without allowance for laps and corrugations.
Portion of roof coverings overlapping ridge or hip etc. shall be included in the
measurements of the roof. Measurements shall be taken on the flat and not girth. No
deduction in measurement shall be made for opening up to 0.4 sq.m. For any opening
exceeding 0.4 sgm. in area, deduction in measurements for the full openings shall be
made and in such cases the Labour involved in making these openings shall be paid
for separately. Cutting across corrugation shall be measured on the flat and not girth.

Payment for colour coated Galvanized sheet shall be made as per the unit rate in the
Bill of Quantities. The Unit rate shall include the cost of all the materials and labour
involved in all the operations and all the fittings & fixtures required for fixing of colour
coated Galvanized sheet as directed and approved by Engineer-in-Charge.

The cost of the ridges [ hips, gutters and wind ties shall be paid for separately as per
the BoQ rates.
5.7.3 Measurement and Payment for Hardware Accessories

Measurement and Payment of the hardware accessories shall be made as per the
BOQ rates. The rate shall include the cost of materials, screws and labour involved in
all operations in fixing in position, etc.

6.0 PLASTERING
6.1 Scope of Works
The Scope of works under this clause covers for Plastering including installation of
fittings and fixtures, preparation of foundation surfaces, adjustment of surfaces
adjacent to the walls, scaffolding, finishing, curing, protection, maintenance etc and
___other miscellaneous works till handing over of the works.




The scope of works shall also include supply of all labour, materials, equipment, tools
and plants, scaffolding, transportation, loading, unloading, testing and quality
control and all other operations and incidentals as required to complete the work of
plastering with allied works as shown in the Drawings and as specified herein and |
or as directed by the Engineer-in-Charge.

The Contractor shall also provide all safety measures for the workmen and others as
per standard practices and requirements and / or direction of the Engineer-in-Charge
during plastering at his own cost and responsibility. However, approval given by the
Engineer-in-Charge to the Contractor’s methods and equipment shall not relieve the
Contractor of his full responsibility for a proper and safe execution of works, or of
liability for injuries to, or death of persons, or any obligations under this Contract.

6.2 Submission

At least ten (10) days prior to commencement of plastering , the Contractor shall
submit to the Engineer-in-Charge, the source of receipt of different types of cement
alongwith details of quality and test reports / manufacturer’s recommendations, etc
in respect of aggregates, flooring materials viz. marble chips, pigments, etc. along
with their samples.

The Contractor shall also submit in advance of commencement, scheduling and
sequence of the plastering, in details, to the Engineer-in-Charge for his approval.
However, the Contractor for finishing items shall remain fully responsible for all
normal precautions and vigilance to prevent any damages whatsoever until handling
over.

6.3 Standards and Codes

All works related to plastering and the materials and production thereof, procedures
of placing, curing and testing, etc shall conform to the ‘Specifications for Building
and Road Works, 2025: Royal Govt. of Bhutan’ and /or relevant Indian Standards and
Guidelines.

6.4 Preparation of Mortar
6.4.1General

Mortar for plastering shall be a homogeneous mixture of sand and cement in the
appropriate proportion as specified above and / or as directed by the Engineer-in-
Charge. If directed by the Engineer-in-Charge, the Contractor shall use approved
water proofing admixtures of reputed manufacturerin the mortar in accordance with
the manufacturer’s instructions subject to the approval of the Engineer-in-Charge.
The quantity of water shall be as necessary to obtain a satisfactory workability
regarding the use of the mortar. Quality of mortar shall in general, meet the
requirements specified in IS: 2250 (Code of Practice and Use of Masonry mortar).

6.4.2 Mixing of Mortar

Mortar for plastering shall be produced similar to the method described in Clause
552 in__\Masonry Works.
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6.5 Execution
6.5.1 Surface Preparation

All joints in masonry walls shall be raked out and brushed down with stiff wire
brushes to remove all loose dust from joints and thoroughly washed with water. All
laitance shall be removed from concrete to be plastered In case of concrete slab or
masonry surface, the surface shall be roughened by chipping and cleaned of all dirt,
grease or loose particles by hard brush and water. The surface shall be thoroughly
moist to prevent absorption of water from the base course. Any excess of water
shall be mopped up.

At any point, the level of base shall be lower than the theoretical finished floor level
by the thickness of floor finish. Any chipping or filling to be done to bring the base to
the required level shall be brought to the notice of the Engineer-in-Charge and his
approval shall be taken regarding the method and extent of rectification work
required. Prior to commencement of actual finishing work, the approval of the
Engineer-in-Charge shall be taken as to the acceptability of the base.

6.5.2 Application of Plaster

6.5.2.1 General

Plastering shall be started from the top and worked down towards the floor. All
putlog holes shall be properly filled in advance of the plastering as the scaffolding is
taken down. To ensure even thickness and true surface, patches of plaster about 15
x 15cm, shall be first applied, horizontally and vertically, at not more than 2mintervals
over the entire surface to serve as gauges. The surfaces of these gauged areas shall
be truly in the plane of the finished plaster surface. The mortar shall then be laid on
the wall, between the gauges with trowel. The method of application shall be
‘thrown on’ rather than applied by trowel. The mortar shall be applied in a uniform
surface slightly more than the specified thickness. The surface shall then be brought
to a true surface, by working a wooden straight edge reaching across the gauges,
with small upward and sideways movements at a time. Finally, surface shall be
finished off true with trowel or wooden float accordingly as a smooth or a sandy
granular texture is achieved. Excessive trowelling or over working the float shall be
avoided.

Plaster more than 12 mm thick, shall be applied in two coats, a rendering coat
followed by the finishing coat. The thickness of rendering coat shall however, be
1omm or 12mm in thickness as specified above. The surface of the under coat shall
be scratched with a scratching tool diagonally both ways or roughened before it is
fully hardened to form a mechanical key. The under coat shall be allowed to dry and
shrink before applying the second coat of plaster.

6.5.2.2 Finish
The finished wall surface shall be true to plumb and any irregularity shall be made
good without any extra cost. All vertical edges of pillars, door jambs, etc. shall be
chamfered or rounded off as directed by the Engineer-in-Charge. All drips, grooves,
mouldings and cornices as shown on drawings or instructed by the Engineer-in-
~€Charge shall be done with special care to maintain true lines, levels, and profiles.

TOCLy

2 ,r-fj/--f"‘“ﬁftén‘the plastering work is completed, all debris shall be removed and the area left
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clean. Any plastering that is damaged shall be repaired and left in good condition at
the completion of the job.

Finish to masonry and concrete shall fully comply with the drawings, specifications,
approved samples and instructions of the Engineer-in-Charge with respect to lines,
levels, thickness, colour, texture, pattern and any other special criteria as mentioned
in the body of the specification or as shown on drawing. Generally, the standard
finish shall be used unless otherwise shown on the drawings or directed by the
Engineer-in-Charge. Whenever any special treatment to the plastered surface is
indicated, the work shall be done exactly as shown on the drawings, to the entire
satisfaction of the Engineer-in-Charge regarding the texture, colour and finish.

6.6 Scaffolding

Scaffolding shall be strong enough to withstand all the dead, live and impact loads,
which are likely to come upon it. It shall also be so designed to ensure the safety of
the workmen. For all types of exterior works, scaffolding having two sets of vertical
supports shall be provided. The supports shall be sound and strong, tied together by
horizontal pieces, over which the scaffolding planks shall be fixed. For all other
masonry in buildings, single scaffolding shall be permitted. In such cases, the inner
end of the horizontal scaffolding poles shall rest in the holes provided only in header
course for the purpose. Only one header for each pole shall be left out. Such holes
for scaffolding shall, however, not be allowed in pillars/columns less than one metre
in width. The holes left in masonry works for scaffolding purposes shall be filled and
made good before plastering.

6.7 Curing

Curing of plaster [ pointing shall be started as soon as the applied plaster has been
hardened enough so as not to be damaged. The decision as to when the plaster has
hardened will be given by the Engineer-in-Charge. Curing shall be done by
continuously applying water in a fine spray and shall be carried out for at least 7 days.
During this period, plaster shall be suitably protected from all damages at the
Contractor’s expense by such means as the Engineer-in-Charge may approve. The
dates on which the plastering is done shall be legibly marked on the various sections
plastered so that curing for the specified period thereafter can be watched.

6.8 Precaution

Any cracks which appear in the surface and all portions which sound hollow when
tapped or are found to be soft or otherwise defective, shall be cut out in rectangular
shape and redone as directed by the Engineer-in-Charge.

When ceiling plaster is done, it shall be finished to chamfered edge at an angle at its
junction with a suitable tool when plaster is being done. Similarly, when wall plaster
is being done, it shall be kept separate from the ceiling plaster by a thin straight
groove not deeper than 6mm drawn with any suitable method with the wall while
plaster is green. The plastering of walls and beam / column in one vertical plane
shall be carried out in one go.

6.9 Sampling, Testing and Quality Control
_ The Contractor shall carry out all sampling and testing in accordance with the

~“¥elevant Indian Standards or internationally accepted standards or practices and
N7\
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shall conduct such tests as are called for by the Engineer-in-Charge. Where no
specific testing procedure is mentioned, the tests shall be carried out as per the
prevalent accepted engineering practice to the directions of the Engineer-in-Charge.
Tests shall be done in the field laboratory approved by the Engineer-in-Charge and
the Contractor shall submit to the Engineer-in-Charge, the test results in triplicate
within three days after completion of a test.

Material / work found unsuitable for acceptance shall be removed and replaced by
the Contractor. The works shall be redone as per specification requirements and to
the satisfaction of the Engineer-in-Charge.

6.10 Measurement and Payments
6.10.1 Measurement and Payment for Plaster

Measurement for plastering shall be made on the basis of actual areas in square
meters plastered in accordance with the Drawings and the Specifications and as
directed by the Engineer-in-Charge and shall be paid at the unit rates as per the BOQ.
The measurements of the wall plaster shall be taken between the walls or partitions
for the length and from the top of the floor or skirting upto the full height.

Deductions for openings, etc shall be regulated as specified in the Specifications for
Building and Road Works, 2025: Royal Govt. of Bhutan

The unit price shall include all necessary materials including admixtures, wire lath,
expansion bead, joint, caulking, labour, scaffolding, curing and incidentals, etc.
involved in all operations to complete the work as per specification and or as directed
by the Engineer-in-Charge.

7.0 PAINTING AND POLISHING

7.1 Scope of Works

The Scope of works under this clause shall comprise of performance of all works
necessary for finishing of walls both interior and exterior surfaces of plaster and
painting, varnishing and / or French Polishing over wood work, structural and other
miscellaneous steel items, external surfaces of the pipes, roof drains, service water
pipes and other ferrous and non-ferrous metal items, etc.

The Scope of Works shall also cover for supply of all materials, labour, equipment,
tools and plants, and all other incidentals etc as needed for performance of the work
as per specification and / or direction of the Engineer-in-Charge.

7.2 General Requirement

Painting/ varnishing, etc shall not be started until the Engineer-in-Charge has
inspected the items of work to be painted/ varnished, etc and satisfied himself about
their proper quality and given his approval to commence the finishing works.

Painting/ varnishing, etc except the priming coat, shall generally be taken up in hand
after practically finishing all other work. The rooms shall be thoroughly swept out
and the entire building cleaned up at least one day in advance of the painting work
_ooeom~ being started. Painting of external surface should not be done in adverse weather

/5 —Usgenditions.
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The Contractor shall provide all safety measures for the workmen and others as per

standard practices and requirements and / or direction of the Engineer-in-Charge

during all types of work at his own cost and responsibility. However, approval given

by the Engineer-in-Charge to the Contractor’s methods and equipment shall not-
relieve the Contractor of his full responsibility for a proper and safe execution of

works, or of liability for injuries to, or death of persons, or any obligations under this

Contract.

The Contractor shall also undertake all precautions to prevent damage, disfiguration
or straining to work of other trades or other installations.

7.3 Submission

At least fifteen (15) days prior to commencement of finishing works, the Contractor
shall submit the schedule, sequence and methodology of works, to the Engineer-in-
Charge for approval. He shall also submit colour samples, distempers and paints, etc
with their specifications, to the Engineer-in-Charge for approval.

7.4 Standards and Codes

All distempering and painting/ varnishing works and the materials therefor,
production, procedures of works, curing and testing, etc shall conform to the
‘Specifications for Building and Road Works, 2025: Royal Govt. of Bhutan’ and /or
relevant Indian Standards and Guidelines.

7.5 Materials
7.5.1 General

Materials for painting and varnishing, etc shall be highest grade products of well-
known approved manufacturers and shall be delivered to the site in original sealed
containers, bearing brand name, manufacturer’s name and colour shade with labels
intact and seal unbroken, in sufficient quantity. All materials shall be subject to
inspection and approval by the Engineer-in-Charge. It is desired that the materials of
one manufacturer only shall be used as far as practicable and paint of particular
shade be obtained from the single batch

All prime coats shall be compatible to the material of the surface to be finished as
well as to the finishing coats to be applied. All unspecified materials such as shella,
turpentine or linseed oil shall be of the highest quality available and shall conform to
the latest Standards. All such materials shall be made by reputed recognized
manufacturers and shall be approved by the Engineer-in-Charge.

All colours shall be as per painting / finish schedule and timing and matching shall be
done to the satisfaction of the Engineer-in-Charge. In such cases, where samples are
required, they shall be executed in advance with the specified materials for the
approval of the Engineer-in-Charge.

7-5.2 Water proof Cement Paint

Water proof Cement wash shall be made from best quality white cement and lime
resistant colours with accelerators, waterproofing agents and fungicides.

_ 75:3 Dry [Acrylic Distemper (Washable)
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Dry [/ Acrylic distemper of required colour conforming to IS 427 [ 1S:428 and of
approved brand and manufacturer shall be used. The primer where used shall be
cement primer or distemper primer as approved by the Engineer-in-Charge. These
shall be of same manufacturer as that of distemper.

7.5.4 Varnish [ French Spirit Polish

Varnish conforming to IS 347 shall be of approved manufacturer. For French polish,
pure shellac conforming to [S:16 varying from pale orange to lemon yellow colour,
free from resin or dirt shall be dissolved in methylated spirit at the rate of 140 gm of
shellac to 1 litre of spirit. Suitable pigment shall be added to get the required shade.
Readymade polish conforming to 1S:348 can also be used

7.5.5 Synthetic Enamel Paint

Paint to be used for various items of work shall be of best quality, conforming to IS
1932 and shall be obtained ready mixed in sealed containers from approved
manufacturer. The Contractor shall obtain the approval of the Engineer-in-Charge for
the make and colour of the paint he proposes to use.

7.5.6 High gloss synthetic enamel

Ready mixed paints of approved brand and manufacture and of the required shades
shall be used. They shall conform in all expects to the relevant IS specifications.

7.6 Storage

The Contractor shall arrange for safe and proper storage of all materials and tools.
Paints, etc shall be kept covered at all times, and mixing shall be done in suitable
containers. All necessary precautions shall be taken by the Contractor against fire
hazards.

7.7 Preparation of Surface
7.7.1 Preparation of Surface over Cement Plaster

The surface of the plaster shall not be painted until it has dried completely. Trial
patches shall be laid at intervals and where drying is satisfactory, painting shall be
taken up in hand. Surface shall be free from all oil, grease, efflorescence, mildew,
loose paint or other foreign and loose materials.

Masonry cracks shall be cleared out and patch filled with mortar similar to the original
surface and uniformly textured. Where this type of resurfacing may lead to the
finishing paint being differentin shade from the original surfaces, the resurfaced area
shall be treated with minimum one coat of cement primer which should be continued
to the surrounding area for a distance of minimum 100 mm.

Surface with mildew and efflorescence shall be treated as below:
a) Mildew

\f\!l mildew surfaces shall be treated with an approved fungicide such as ammoniacal

svash consisting of 7g of copper carbonate dissolved n 80 ml liquid ammonia and
2

WZ\ -

i@

JS)

v o

o

i NP Page 39 of 56



diluted to 1 litre with water, or 2.5 per cent magnesium silico fluoride solution and
allowed to dry thoroughly before paint is applied.

b) Efflorescence

All efflorescence shall be removed from affected surfaces with a solution of muriatic
acid in water (1:6 to 1:8), washed fly with clear water and allowed to dry thoroughly.

7.7.2 Preparation of Wood Surface for Varnishing / Polishing / Painting

The surface shall be cleaned. All unevenness shall be rubbed down smooth with sand
paper and well dusted. Knots if visible shall be covered with a preparation of red lead
and glue shall be laid on while hot. Holes and indentations on the surface shall be
closed with glazier’s putty or wood putty conforming to IS 419. The surface shall then
be given a coat of wood filler made by mixing whiting (ground chalk) in methylated
spirit at the rate of 1.5 kg of whiting per liter of spirit. The surface shall again be
rubbed down perfectly smooth with sand paper and wiped clean.

7-7-3 Preparation of Metal Surface for Painting

All metal surfaces shall be absolutely clean, dry and free from wax, grease and soap
films. All rust and scales shall be removed by scribing or by brushing with steel wire
brushes. Hard skin of oxide formed on the steel and iron surfaces, which becomes
loose by rusting shall be removed.

All galvanized iron surfaces shall be pretreated with a compatible primer according
to the manufacturer’s direction. Any abrasion in shop coat shall be touched up with
the same quality of paint as the original coat. If the surface is wet, it shall be dried
before priming coat is undertaken.

7.8 Application

7.8.1 General

The method of application in each case shall be as recommended by the
manufacturer. In case of selection of special shades and colour (not available in
standard shades) the Contractor shall mix different shades and prepare test panels
of minimum size 1 metre square as per instruction of the Engineer-in-Charge and
obtain his approval prior to application of finishing paints. Proper tools and
implements shall be used. Scaffoldings if used shall be independent of the surface to
be painted to avoid shade differences of the freshly repaired anchor holes.

Painting shall be done by skilled labours in a workman like manner. All materials shall
be evenly applied, so as to free of sags, runs crawls or other defects. All coats shall
be of proper consistency. In case of application by brush, no brush marks shall be
visible. The brushes shall be clean and in good condition before application of paints.
All priming undercoats for painting shall be applied by brush only, and rollers, spray
equipments etc. shall not be used.

No work shall be done under conditions that are unsuitable for production of good
results. No painting shall be done when plastering is in progress or is drying.
Application of paint which seals the surface to moisture shall only be done after the
moisture on and below the surface has dried out.
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All coats shall be thoroughly dry before being sand papered or before the succeeding
coat is applied. Coats of painting as specified are intended to cover surfaces
perfectly. In case the surface is not covered properly by applying the specified
number of coats, further coats shall be applied by the Contractor when so directed
by the Engineer-in-Charge.

Finished coats shall be of exact colour and shade as per approved samples and all
finish shall uniform in colour and texture. All parts of mouldings and ornaments shall
be left clean and true to finish.

7.8.2 Application of Painting Priming Coat

Primer for plaster / wood work [ Iron & Steel surface shall be as specified below:

Table-7.1
Specifications for Primer
Sr. No. Surface Primer to be used

Wood work (hard and soft Pink conforming for 1S:3536
wood)

Aluminium primer conforming to
Resinour wood and plywood 15:3585
Iron, Steel and Galvanized Red Oxide Zinc chromate Primer
steel conforming 1S:2074
Plastered Surfaces to receive Cement primer conforming to IS:
paint finish. 109

The primer shall be ready mixed primer of approved brand and manufacture or
otherwise may be mixed at site. Where primer for wood work needs to be prepared
at site, it shall be prepared from a mixture of red lead, white lead and double boiled
linseed oil in the ratio of 0.7 kg: 0.7 kg: 1 litre. For steel work, primer shall be mixed at
site from a mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg: 1
Litre: 1 Litre. The specifications for the base and thinner for mixed on site primer shall
be as follows and shall be of approved manufacture and brought to site in their
original packing in sealed condition:

a) White Lead

The White lead shall be pure and free from adulterants like barium sulphate and
whiting. It shall conform to 1S:103.

b) Red Lead

This shall be in powder from and shall be pure and free from adulterants like brick
dust etc. It shall conform to IS:102.

c) Raw Linseed Oil

Raw Linseed oil shall be lightly viscous but clear and of yellowish colour with light
brown tinge. Its specific gravity at a temperature of 30 degree C shall be between
P, 0.923 and 0.928. The oil shall be mellow and sweet to the taste with very little smell.
iy The oil shall be of sufficiently matured quality. Oil turbid or thick, with acid and bitter
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taste and rancid odour and which remains sticky for a considerable time shall be
rejected. The oil shall conformin all respects to IS: 75. The oil shall be approved brand
and manufacture.

d) Double boiled Linseed oil

This shall be more viscous than the raw oil, have a deeper colour and specific gravity
between 0.931 and 0.945 at a temperature of 30 degree C. It shall dry with a glossy
surface. It shall confirm in all respects to IS: 77. The oil shall be of approved brand
and manufacture.

e) Turpentine

Mineral turpentine i.e. petroleum distillate which has the same rate of evaporation
as vegetable turpentine (distillate product of oleoresin of conifers) shall be used. It
shall have no grease or other residue when allowed to evaporate. It shall conform to

[S:533.
7.8.3 Application of Waterproof Cement Paint

Waterproof Cement painting shall be applied in two coats over one coat of priming.
Waterproof Cement paint shall be mixed in such quantities as can be used up within
an hour of its mixing. Avoid setting or thickening of the mix . Cement paint shall be
mixed in two stages. The first stage shall comprise of 2 parts of cement paint and 1
part of water stirred thoroughly and allowed to stand for 5 minutes. The second
stage shall comprise adding further one part of water to the mix and stirring
thoroughly to obtain a liquid of workable and uniform consistency.

Surface to be coated with cement paint shall be washed and brushed down. As soon
as the moisture has disappeared, the surface shall be given one coat of paint. Care
shall be taken

so that the paint does not dry out too rapidly. After 4 to 6 hours, the water shall be
sprinkled over the surface to assist curing and prevent cracking. After the first coat
has dried (24 to 48 hours), the second coat shall be applied. However, three or more
coats of water proof cement paint may be necessary to get a uniform shade. Before
application of the second or subsequent coats, the surface of the previous coat shall
be not be wetted. In a similar manner the finished surface shall be kept moist by
occasional sprinkling with water for seven days after painting. Waterproof cement
paint shall not be applied on surface already treated with white wash.

7.8.4 Application of Dry Distemper / Acrylic Distemper (Oil bound)

The dry distemper shall be of approved colour, brand and manufacturer and shall be
mixed in clean water using 0.6 litre of water per kg of distemper or as specified by
the manufacturer. It shall then be allowed to stand for at least 30 minutes (or if
practicable over night) before use. The mixture shall be well stirred before and
during use to maintain an eve consistency. Distemper shall not be mixed in larger
quantity than is actually required for one day’s work. The dry distemper shall be
applied in two coats over one coat of priming.

~Before the work is distempered, the new plastered surface shall be allowed to dry for

‘-¥-a$-léa\st two months. Before application of the distemper, the surface shall be
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thoroughly brushed free from mortar droppings and other foreign matter and sand
papered smooth. Pitting in plaster if any shall be made good with plaster of pairs
mixed with the colour to be used. The surface shall than be rubbed down again with
a fine grade sand paper and made smooth. A coat of distemper shall be applied over
the patches. The patched surface shall be allowed to dry thoroughly before the
regular coat of distemper is applied.

A priming coat of whiting (white chalk, mixed with solutions of gum dissolved
separately in hot water @ 2 kg of gum and 0.4 kg of copper sulphate per cum of
whiting starry) shall be applied over the prepared surface and allowed to dry. No
white washing coat shall be used as a priming coat for distemper.

After application of the priming coat, the entire surface shall be coated with the
mixture of distemper uniformly, with proper distemper brushes in horizontal stokes
followed immediately by vertical ones which together shall constitute one coat. The
subsequent coat shall be applied only after the previous coat has dried. Two or more
coats of distemper shall be applied to make the finished surface shall be even and
uniform and shall show no brush marks.

Any varnish left over in the small container shall not be poured back into the stock
tin, as it will render the latter unite unfit for use. Special fine haired brushes shall be
used and not ordinary paint brushes. Brushes shall be well worn and perfectly clean.

7.8.5 Application of Varnish [ French Polish
a. Application of Varnish '

The varnish shall be applied in two coats over one coat of priming and shall be applied
liberally with a full brush and spread evenly with short light strokes to avoid frothing.
If the work is vertical, the varnish shall be crossed and recrossed and then laid off,
later being finished on the upstrokes so that varnish, as it sets, flows down and
eliminates brush marks, the above process will constitute one coat. If the surface is
horizontal, varnish shall be applied in every direction, with light quick strokes and
finish in one definite direction so that it will set without showing brush marks, in
handling and applying varnish. Care should be taken to avoid forming froth or air
bubbles. Brushes and containers shall be kept scrupulously clean.

Rubbing down and flating the surface shall be done after each coat except the final
coat with fine sand paper. The work shall be allowed to dry away from droughts and
damp air. The finished surface shall then present a uniform appearance and fine
glossy surface free from streaks, blister, etc. Special fine haired varnishing brushes
shall be used for the work.

b. Application of French Polish

Two coats of French polis shall be applied over one coat of priming. A pad of woolen
cloth covered by a fine cloth shall be used to apply the polish. The pad shall be
moistened with the polish and rubbed hard on the wood, in a series of overlapping
circles applying the mixture sparingly but uniformly over the entire area to give an
-rogven level surface. A trace of linseed oil on the face of the pad facilities this operation.
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The surface shall be allowed to dry and the remaining coats applied in the same way.
To finish off, the pad shall be covered with a fresh piece of clean fine cotton cloth
slightly damped with methylated spirit and rubbed lightly and quickly with circular
motions. The finished surface shall have a uniform texture and high gloss.

7.8.6 Application of Paints over Steel Work.

In general, painting work shall be in accordance with IS: 1477 (Part | & II) (Latest
Revision). Surface of steel work to be painted shall be thoroughly cleaned of all
grease, oil, dirt, rust, foreign matter like cement splashing, etc. by suitable solvent
and mild rubbing with abrasive paper/hand scrapping to the full satisfaction of the
Engineer-in-Charge. Cleaning with solvents/scraping shall be limited to the affected
area only.

In case where the existing primer is removed while cleaning the surface damaged
portions shall be provided with a coat of wash or etching primer on suitable chemical
pre-treatment solutions and another coat of red oxide, zinc chromate primer. The
payment for red oxide primer will be made as per item of Bill of Quantities.

After the surface is prepared in a manner described above, the primer coat shall be
dry cut without scratching or in any way damaging the primer coats and clean the
surfaces from dust.

Overthis dry surface apply an optimum coat of undercoating (synthetic enamel paint)
by spray with minimum brush marks. Allow the film to dry hard, wet rub, cutting
down to a smooth finish (ensuring that at no place the undercoat is completely
removed). Allow the water to evaporate.

Finishing coats shall consist of two coats of synthetic enamel paint of approved
colour and brand. Additional finishing coat, if found necessary shall be applied to
ensure properly uniform glossy surface. The total dry film thickness of each shall be
not less than 25 microns.

The paint shall be applied by brushing/spraying. Spraying shall be adopted with prior
approval of Engineer-in-Charge generally on large surface areas. Paints shall be stirred
frequently to keep the pigment in suspension. Paint shall be ready mixed in original
sealed containers as packed by the paint manufacturers and no thinners shall be
permitted. No painting shall be done in frosty/foggy rainy weather or when humidity
is high enough to cause condensation on the surface to be painted. Paint shall not be
applied when the temperature of the surface to be paint is 5°C or lower.

Contractor shall provide and use sufficient number of drops, clothes, covers,
tarpaulins and other screens to protect adjacent surfaces and shall remove all splatter
and stains from such surfaces. The Contractor shall also protect his own work. Any
and all damage to adjacent work or any part of the premises due to painting
carelessness or accidental performance of the Contractor shall be repaired or made
good at the Contractor’s expense.

Painting shall be discontinued when exposed to rain and dust storm and shall not
commence until the surfaces are perfectly dry and clean. Wherever practicable,
surfaces shall be painted when under shade or when temperature is falling.
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7.9 Scaffolding

Wherever scaffolding is necessary, it shall be erected on double supports tied
together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies,
bamboos or planks shall rest on or touch the surface being washed. For all exposed
masonry, double scaffolding having two sets of vertical supports shall be provided.
The supports shall be sound and strong, tied together with horizontal pieces.

In case of special type of brick work, scaffolding shall be got approved by the
Engineer-in-Charge in advance. Where ladders are used, pieces of old gunny bags
shall be tied on their tops to avoid damages or scratches to walls. For white washing
the ceiling, the proper stage scaffolding shall be erected.

7-10 Clean Up

All furniture, fixtures, glazing, floor, etc shall be protected by covering during
finishing work. The Contractor, upon completion of white | colour washing,
distempering or painting, etc. shall remove all marks and make good surfaces, where
paint has been spilled or spattered, including all equipments, fixtures, glass, fittings,
etc., to the satisfaction of the Engineer-in-Charge.

7.11 Acceptance Criteria
i. Allfinished surfaces shall be uniform and pleasing in appearance.

ii. The colour, texture, etc. shall match exactly with approved samples.

fii. Allstains, splashesand splatters of white [ colour wash, distemper or paint shall
be removed from surrounding surfaces.

7.12 Measurement and Payment

Measurement and payment for each of the finishing work shall be made separately
at the unit rates based upon the area measured in sqm., except when otherwise
stated. Small articles not exceeding 0.1 sqm. of painted surfaces where not in
conjunction with similar painted work shall be enumerated.

Painting up to 15 cm in width or in girth and not in conjunction with similar painted
work shall be given in running metres. Components of trusses, and similar work shall,
however be given in sq. metres irrespective of the size or girth of members.

In measuring painting, polishing etc. of plastering / wood work or steel work etc., the
coefficient as mentioned in Table (Page 351) in the Specifications for Building and
Road works, 2025 will be adopted.

Painting of rain water, soil, waste, vent and water pipes etc shall be measured in
running metres of the particular diameter of the pipe concerned. Piping of specials
such as bends heads, branches, junctions, shoes etc. shall be included in the length
and no separate measurements shall be taken for these or for painting brackets,
clamps etc.

The unit rates shall include the cost of material, labour, treatment, tools and all other
allied works/ operations necessary for performance of the finishing works, complete
as per specification and / or direction of the Engineer-in-Charge.

7.13 Traditional Painting

‘ -f-.___\TraditionaI Painting shall not be started until the Engineer has inspected the items of
i ~'—f’”’““-~;"_a.-;s(y;.f\?rk to be painted and satisfied himself about their proper quality and given his
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approval to commence the painting work. Painting, except the priming coat, shall be
started after practically finishing all other builder's work. Traditional Painting of
external surface should not be done in adverse weather condition like hail or dust
storm etc. The rooms should be thoroughly swept out and the entire building cleaned
up at least one day inadvance of the painting work being started. The contractor shall
bring approved painting materials to the site of work, in their original containers in
sealed condition. The material shall be brought in at a time in adequate quantities to
suffice for the whole work or at least a fortnight's work. The empties shall not be
removed from the site of work till the relevant item of work has been completed and
permission obtained from the Engineer.

Wherever scaffolding is necessary, it shall be erected on double supports tied
together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies,
bamboos or planks shall rest on or touch the surface being painted. For all exposed
brick work or tile work, double scaffolding having two sets of vertical supports shall
be provided. The supports shall be sound and strong, tied together with horizontal
piece over which scaffolding planks shall be fixed. Where ladders are used, pieces of
old gunny bags shall be tied on their tops to avoid damages or scratches to walls.

Classification: Traditional Bhutanese paintings are classified into four categories
namely Rab, Ding, Thamar and Yutshon. Bill of quantities shall be based on these
categories.

Preparation of Traditional paint: Round mud paint (Sa-tshoen) as available in the

market shall be put in a tin, filled with water and kept for about 25 to 30 minutes.

Water shall then be poured out taking care that mud ball is not shaken / distributed.

When the wateris completely drained out, either animal glue or fevicol shall be mixed

with the soaked mud ball as follows:

a) Mixing with animal glue: Animal glue and water shall be mixed in the ration of 1:2
(1animal glue: 2 water) and boiled until whole of the glue is melted and it becomes
sticky. The prepared gum shall then be mixed with mud ball already soaked in
water in the ratio 1:1 (1 gum: 1 soaked mud) and the paint is ready for painting.

b) Mixing with fevicol: Fevicol shall be mixed with cold water and stirred well in the
ratio 1:1 (1 water: 1 fevicol). The fevicol solution shall then be mixed with mud
soaked in water in the proportion of 1:1 and stirred well. The paint is ready for
painting.

c) Brush for painting: Selection of brush for painting shall be based on the painters'
judgement. For design painting round brush is recommended.

d) Mud colour: Four primary mud paint colours are Red, Yellow, White and Black or
grey. Supplementary colour, if required may be prepared by mixing the four
primary colours as follows:

Pink - Red and white
Green - Black/blue and
yellow Sky-blue - Black

and white Aquamarine
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Black, yellow and white Brown

- Black and red

All the above 10 colours shall be used for medium and ordinary painting. The ready-
made packet powder colours shall not be used for traditional paintings unless
otherwise allowed by the Engineer.

For special painting, a special paint called Chomur or distemper shall be added to the
prepared paint to raise the thickness of the design.

Washable paint: The following steps shall be followed to prepare the washable paint:

1. Dry mud ball paint shall be ground to fine powder;
2. Fine powder shall be Sieved by a thin cloth;
3. The sieved powder shall then be mixed with synthetic enamel

paint in the proportion one litre of synthetic paint with one
kilogram of mud powder and kept for about 30 minutes to geta
thick paint;

4. A small quantity of turpentine oil shall be added to the thick
solution and stirred; and

5. Packet colours shall not be added.

For special painting, a special paint called Chomur or distemper shall be added to the
prepared paint to raise the thickness of the design.

Precautions: All furniture, fixtures, glazing, floor etc. shall be protected by covering
and stains, smears, splashing, in any shall be removed and any damage done shall be
made good by the contractor at his cost.

Preparation of surface:

a)

b)

Wooden surface: The woodwork to be painted shall be dry and free from moisture.
The surface shall be thoroughly cleaned. All unevenness shall be rubbed down
smooth with sandpaper and shall be well dusted. Appropriate filler material shall be
used where specified. The surface treated for knotting shall be dry before painting
is applied. Apply two coats of yutshon painting as primer on the surface to be
painted.

Iron & Steel Surface: All rust and scales shall be removed by scraping or by brushing
with steel wire brushes. Hard skin of oxide formed on the surface of wrought iron
during rolling, which becomes loose by rusting shall be removed. All dust and dirt
shall be thoroughly wiped away from the surface. If the surface is wet, it shall be
dried before priming coat (yutshon) is undertaken.

Plastered surface: The surface shall ordinarily not be painted until it has dried
completely. Trial patches of primer (yutshon) shall be laid at intervals and where
drying is satisfactory, painting shall then be taken in hand. Before primer is applied,
holes and undulations shall be filled up with plaster of paris and rubbed smooth.
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Drawing Chapa: Adjust the paper to the surface to be painted, draw the design on
the paper, and prick the lines of the design by a pin. Place the paper back to the
surface to be painted and rub the powder soaked cloth on the design paper. When
the paperis withdrawn, powder marks are left on the surface, which is to be painted
for specified painting. This process is continued for painting the required surface.

Painting on old surface: If the old paint is firm and sound, it shall be cleaned of
grease, smoke etc. The surface shall then be rubbed down with sandpaper and
dusted. Rusty patches, etc shall be cleaned up. If the old paint is blistered and
flaked, it shall be completely removed. Chadam (Bangchang + animal glue together)
shall be boiled and applied on the surface to be painted. Drawing Chapa shall be
same as for the new work.

Physical checking: Physical checking shall be carried out on the quality of painting
only after two days after paintings. The following steps shall be used as thumb rule
to check the quality of the completed works:

o Rub the surface already painted with palm and feel for smoothness.
o When rubbed with palm, the colour should not be seen in the palm. If the
colour comes when rubbed, the mixture is not proper and vice versa.

Applicability: Generally, the following types of painting shall be applicable against
the type of structures specified unless otherwise directed and approved by the
Engineer.

I Sumdang;:

. Rab painting shall be used in office, Dzong and other important places;

. Ding painting shall be used in institutional buildings such as school, hospital,
etc.

° Thama painting shall be used in residential, staff quarter, and other similar
buildings

Il Dangtshon:

. All the three types of paintings (Rab, Ding, Thama) may be used for internal
decoration of all types of buildings only and external decoration for Royal
cottages

Measurements: The length and breadth shall be measured correct to 10 mm. The
area shall be calculated in sq.m, correct to two places of decimal. The co-efficient in
Table 5.19.1 above shall be applied to the areas measured flat and not girth for all
the items listed in the table wherever applicable. For railings either for staircase or
balcony, the area shall be measured flat and equivalent area calculated for payment
using 0.5 co-efficient for each side. Measurement of areas of for all types of cornices
including at lintel level shall be measured flat. Length of the cornices being
measured along with junction of wall and cornice (separate measurement for boh,
kah, etc. shall not be allowed). For wall decoration design such as Tashi- tagey
symbols, Tashi-Zeegay, Za-Tshering, and alike, the area shall be measured flat as
squire or rectangle and equivalent area calculated for payment using 0.8 as the co-
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efficient or actual painted area calculated using appropriate method of area
measurement.

Rate: Rate shall include cost of all labour and materials involved in all the operations
described above.

DANGTSHON SUMDANG

Types of Bhutanese traditional painting
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8. Traditional Cornices (FRP)
8.1 Design requirements

Installed FRP cornice and fastening systems shall be designed, engineered,
fabricated, and installed as per design.

Material Specification:

* Product Thickness: 2.5 — 4 mm

* Glass Fiber Thickness: 300 - 450 g/sqm
* Fire Retardant: Required

e UV Protection: Required

Manufacturing Process:

* Resin - 2 layers application

e Glass Fiber — 2-3 layers application

* Roller compression

e Demoulding

* Finishing, touch-up, and primer application

8.2 Finish
e Desired color finish may be integrated into the gelcoat/resin of FRP.

e Product is delivered with automotive grade surface primer, ready for traditional
paintings and others

e Surface Texture/Exposed side shall be smooth or textured based upon approved
sample.

8.3 Pre installation Examination

Before starting the installation of FRP cornices, the contractor should thoroughly inspect
the site and ensure that the structure is ready for installation. This includes verifying on-
site dimensions with the structural drawings and taking full responsibility for fitting the
components to the structure.

Check that the bearing surfaces, where the cornices will be installed, are true and level. It
is important for the proper alignment and stability of the cornices. Along the wall, mark a
guide line at a distance from the ceiling equivalent to the size of the cornices. This guideline
will help ensure accurate placement and alignment during the installation process. Ensure
that the support framing has been constructed properly to allow for accurate placement,
alignment, and connection of FRP cornice to the structure. The framing should provide
adequate support for the weight of the cornices.

Report any discrepancies between the design dimensions and the field dimensions that
could potentially affect the cornice installation. These discrepancies should be addressed
and corrected before proceeding with the installation. If necessary, modified installation
requirements should be approved by the Engineer.

8.4 Installation
At regular intervals, drill holes into the wall to insert TMT re-bars, which are typically 10-
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12mm in diameter. These re-bars will be fixed into the wall using appropriate anchors.
Another TMT re-bar of 12mm diameter will be horizontally welded to these vertical re-bars.
This forms the framework for attaching the cornices.

The TMT re-bars should have a threaded end that allows them to be fixed onto the
cornices. Use a 14mm nut and bolt, along with two 4mm washers on each side, to secure
the TMT re- bars to the cornices.

Use appropriate welding techniques to attach the cornices to the horizontal TMT re-bar.
This ensures that the cornices are securely connected to the framework. Adjust the nut
and bolts on the TMT re-bars to fix and align the cornices properly. This step ensures that
the cornices are positioned correctly and aligned with the marked guideline on the wall.

Place a fiberglass cover over the installed cornices. This cover provides a protective layer
and enhances the aesthetics of the cornices. Use fiberglass and reinforcing materials to
cover all the joints between the cornices and any other connecting elements.

8.5 Measurement

FRP cornice shall be measured by length corrected to 1omm, along the junction of the
cornice and wall.

8.6. Rate

The rate includes the cost of materials, fittings, accessories and labour involved in all the
operations described above except for the cost of cantering and shuttering and painting
unless otherwise mentioned in the item.

Figure “Traditional FRP Cornish

../".\(,lf V
COTNON -V Page 51 of 86



9. Road Delineators
Retro -reflective tap of 2 inch shall be installed on both the hand rails of highway tunnel at

the spacing of 3 m. On one location 3 nos. of tap shall be fixed. The measurement and
payment of the taps shall be in per m length.

10. lllumination
To suit the overall architectural view, the decorative lighting shall be provided for the

fagade of the Highway Tunnel portal and the Chorten at Dam top as directed by Engineer-
in-charge. The payment for illumination work shall be analysed as per actual market rate,
labour, taxes and contractors’ profit and overhead as applicable.

E R et 2 a2 e T
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TECHNICAL SPECIFICATIONS FOR CONSTRUCTION OF KHANGZANG CHORTEN
1. Scope of work

The Specification described herein for the construction of Namgay Khangza choeten works
shall include all materials, Labour, tools, equipment and services necessary for the proper
execution and completion of the works in accordance with the approved drawings,
applicable standards, and as directed/approved by the Engineer-in-charge. The scope of
the awarded contract excludes the procurement and installation of the Sacred Inner Relics
(Zung). However, the Zung installation work will be carried out side by side, Hence the
Contractor shall provide the necessary manpower and make all required work
arrangements to facilitate the installation and placement of the Zung, as directed by the
Engineer-in-Charge

2. Specifications
Excavation

e Portions of ground shall be cut down and hollows and depressions filled up to the
required level with the excavated earth so as to give an even, neat and tidy look to
the site.

e Protection and supporting of existing services i.e. pipes, water mains, cables met
within the course of excavation. Care shall be taken not to disturb electric and
communication cables. And if required to shift may render the help upon request to
the Engineer-In-Charge.

2.1 Stone Soling

e The packing shall be as dense as possible and the interstice shall be filled with small
stones.
e The height of stones shall be as per the thickness of soling required.
e The stones shall be arranged neatly and the joints shall be as thin as possible.
2.2 Dolep- Laying of Flat Stone

e Providing & laying chisel dressed flat stone paving in cement mortar 1:6 on prepared
bedding (excluding the cost of bedding) 20mm as required at site shall be hammer
dressed or chisel dressed as specified on the face, the sides and the beds to enable
it to come into close proximity with the neighboring stones.

e The joints shall not be more than 1omm. Each stone shall be 20mm/40mm required
at site or more in thickness and laid over the concrete bed that shall be approved
from Engineer-In-Charge.

e Dust and loose mortar shall be brushed out after successfully laying. Efflorescence,
if any, shall be removed by brushing and scraping

_» Providing and laying Dolep roofing with approved quality dolep tiles, including
'a:;\drilling each tile and securely binding with copper wire to the supporting
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framework to ensure firm fixing, prevent displacement or dislodgement due to
wind or other external forces, complete in all respects and further as directed by of
Engineer-In-Charge.

2.3 Coursed Rubble Masonry

e Dressing: The stones must be dressed, or shaped, on the face, sides, and bed to
enable proper bonding, aesthetic and in maintaining proper tapering during
placement

e Proper mortar mix: The selection and preparation of mortar should be done
carefully. The mortar mix should be appropriate for the specific masonry
application, ensuring workability and durability. The mortar should be prepared
with minimal shrinkage properties.

e Bonding and jointing: The stones should be laid with a tight fit, ensuring proper
bonding between the masonry units. The mortar joints should be uniform in
thickness and completely filled. The stone courses should be well-defined with no
vertical construction joints or voids. Stones shall be so laid that all joints are fully
packed with mortar and chips

e Laying: Every stone shall be carefully fitted to the adjacent stones, so as to form
neat and close joints. Stones may be brought to level courses at plinth, window sills
and roof level. The bond shall be obtained by fitting in closely, the adjacent stones
and by using bond-stones. Face stones shall extend and bond well into the backing.
These shall be arranged to-break joints as much as possible, and to avoid long
vertical lines of joints

® Quality control: Regular inspection and quality control measures should be
implemented during the construction process. This includes checking for proper
alignment, plumbness, and levelness of the masonry. Any defects or deviations
should be addressed promptly to maintain the integrity of the structure

e Protection: Green work shall be protected from rain by suitable covering. The work
shall also be suitably protected from damage, mortar dropping and rain during
construction.

2.4 Wood work

The cornice at each floor level shall conform in all respects to the approved design and
made as per the direction of the Engineer. Care must be taken to see that the dimensions,
rounding and moldings are uniform all along the length of the cornice, which must be to
true line and level

2.5 Timber:
e The timber shall be planed smooth and accurate to exact dimensions, rebate, rounding,

--\.;\:Q‘nq molding accurate to drawings.
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e Joints: Joints shall be mortise and tenon type, Phokha-mokha, and other  traditional
joinery. It shall fit in accurately without filling. The joints shall be glued, framed, put
together, and pinned with hardwood or bamboo wedge not less than 10 mm in
diameter.

e Surface treatment: All portions of timber abutting against masonry or embedded in
ground shall be painted with approved wood preservative.

e Fixing in position: The frames shall be placed in proper position and secured to walls.

e Providing, making & fixing woodwork dressed in traditional Tshegay complete as per
standard design In Class ‘A’ (conifer) Care must be taken to see that the dimensions,
rounding and moldings are uniform all along

e Patching or plugging of any kind shall not be permitted except as approved by the
Engineer-In-Charge

2.6 Painting on wooden surface:

e The woodwork to be painted shall be dry and free from moisture.
o The surface shall be thoroughly cleaned. All unevenness shall be rubbed down
smooth with sandpaper and shall be well dusted.
e Appropriate filler material shall be used where specified. The surface treated for
knotting shall be dry before painting is applied.
e Apply two coats of yutshon painting as primer on the surface to be painted.
2.7 White color washing with Lime

Application:

e The specified number of coats of the white wash shall be applied with the brushes.
The operation for each stroke shall consist of a stroke of the brush given from the
top downwards, another from the bottom upward over the first stroke and similarly
one stroke horizontally from the right and another from left before it dries.

e Each coat shall be allowed to dry before the next one is applied. Further each coat
shall be inspected and approved by the Engineer before the subsequent coat is
applied.

e No portion of the surface shall be left out to be patched up later on. three or more
coats shall be applied till the surface presents a smooth and a uniform finish
through which the plaster does not show.

e The finished dry surface shall not show any signs of cracking and peeling nor shall it
come off on the hand when rubbed. The white washed surface should present a
uniform finish through which the plaster patches do not appear.

e No colour wash shall be done until a sample of the colour washes of the required

~“oure~ tint or shade has been got approved from the Engineer- In-charge.
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e |[fitis blotchy or otherwise badly applied, the contractor shall redo it.

e The priming coat shall be of white wash with lime as specified in the description of
the item. Two or more coats shall then be applied on the entire surface till it
represents a smooth and uniform finish

e Splashing and droppings if any, shall be removed by the contractor at his  own
cost
2.8 Cement Primer

The cement primer shall be applied with a brush on the clean dry and smooth surface.
Horizontal strokes shall be given first and vertical strokes shall be applied immediately
afterwards. This entire operation will constitute one coat. The surface shall be finished as
uniformly as possible leaving no brush marks. It shall be allowed to dry for at least 48 hours,
before oil emulsion paint is applied.
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FORM NO. 1
PROFORMA FOR AGREEMENT

[The successful Bidder shall fill in this form in accordance with the insfructions

indicated]
THIS AGREEMENT MADE the day of BETWEEN
Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II)
of (Mailing address of PHPA-II) (hereinafter called
“the  PHPA-I") of the one pat and (Name of Contractor)

of (Mailing address of Confractor)
(hereinafter called “the Contractor”) of the other part.

WHEREAS the PHPA-Il is desirous that [Inserf Name of work] (Herein after referred
to as “the Work") should be executed by the Confractor AND WHEREAS by a
Letter of Award No. dated the PHPA-Il has accepted o
Bid by the Contractor for the execution and completion of such Works AND
WHEREAS the Confractor has agreed to undertake such work and furnish a
performance security pursuant to the Clause 36 of the section ‘Instructions to
Bidders.’

NOW THIS AGREEMENT WITNESSETH as follows;

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the conditions of Contract
hereinafter refered to.

2. The following documents shall be deemed to form and be read and
construed as part of this Agreement, viz;

a) The Agreement

b) The Letter of Award

c) Corrigendum/Amendments, if any

d) Documents furnished by bidder

e) Notice Inviting Tender (NIT)

f)  Instructions to Bidders (ITB)

g) Bid Data Sheet (BDS)

h) General Conditions of the Contract (GCC)
i)  Special Conditions of Contract (SCC)
i) Technical Specifications (TS)

k)  Bill of Quantities

~l)  Drawings
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m) Any other documents as forming part of the contract

3. The aforesaid documents shall be taken as complementary and
mutually explanatory of one another.

4. In consideration of the payment to be made by the PHPA-Il to the
Contractor as hereinafter mentioned, the Contractor hereby covenants
with the PHPA-II to execute and complete the Works in conformity, in all
respects, with the provisions of the Contract.

5. The PHPA-Il hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of
defects therein the Contract Price or such other sum as may become
payable under the provisions of the contract af the time and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused their respective common
Seals to be hereunto affixed (or have hereunto set their respective hands and
Seals) the day and year first above written.

SIGNED, SEALED AND DELIVERED

By the said By the said

Name Name

on behalf of the Confractor in the on behalf of the PHPA-Il in the
presence of: presence of

Name Name

Address Address
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FORM NO. 2

PROFORMA FOR BANK GUARANTEE FOR PERFORMANCE SECURITY

[The bank, as requested by the successful Bidder, shall fill in this form in
accordance with the instructions indicated]

To

The Punatsangchhu-ll Hydroelectric Project Authority,
(Address of PHPA-II)

WHEREAS (Name and Address of Contractor)
(hereinafter called  “the  Confractor”)  has
undertaken, in pursuance of Contract No. dated to

execute (Name of Contract and Brief Description of Works)
(hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Confract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for
the sum specified therein as security for compliance with his obligations in
accordance with the Confract;

AND WHEREAS we have agreed to give the Contractor such a Bank
Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Confractor, upto a total of Rs./Nu.
(Amount of Guarantee) (in words to be inserfed by the Guarantor),
representing the percentage of the Contract Price, specified in the Contract,
and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of Rs./Nu.
(Amount of Guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Conftractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed there under or of any of
the Confract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive nofice of any such change, addition or modification.

This guarantee is valid unfil the date of 30 days after issuing of the
Completion/Taking over Certificate.

SIGNATURE AND SEAL OF THE GUARANTOR
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FORM NO. 3
PROFORMA FOR BANK GUARANTEE FOR BID SECURITY

[The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated]
To
The Punatsangchhu-ll Hydroelectric Project Authority
(Insert Address of PHPA-II)

WHEREAS, (Insert name of Bidder) (hereinafter
called "the BIDDER") has submitted his bid dated (
for the work of (Name of Conftract) (hereinafter
called "“the Bid")).
KNOW ALL MEN by these presents that we (Insert name of Bank)
of (Name of Counfry) having
our registered office at (hereinafter called “the Bank”) are
bound unto the Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II) in
the sum of for which payment well and truly to be made to the
PHPA-Il the Bank binds himself, his successors and assigns by these presents.
SEALED with the Common Seadl of the said Bank this day of

THE CONDITIONS of this obligation are;
i) If the Bidder withdraws his Bid during the period or bid validity.
i) Correction of Bid Price is not accepted by the bidder.
i) Successful bidder fails or refuses o execute the Contract.

iv) Successful bidder fails or refuses submit acceptable performance
security.

We undertake to pay to the PHPA-Il up to the above amount upon receipt of
its first written demand, provided that in its demand the PHPA-Il will note that
amount claimed by it is due to it owing to the occurrence of one or more of
the four conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date.................
after the closing date for submission of bids as stated in the Invitation to Bid or
as extended by you at any time prior to this date, notice of which extension to
the Bank being hereby waived, and any demand in respect thereof should
reach the Bank not later than the above date.
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SEAL & SIGNATURE
FORM NO. 4

PROFORMA FOR BANK GUARANTEE FOR MOBILISATION ADVANCE

[The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated]

In consideration of the Punatsangchhu-ll Hydroelectric Project Authority
(PHPA-II) (which expression shall unless repugnant to the subject or context
include its administrators, successors and assigns), (hereinafter called the
“Employer”) having agreed to make advance payment to (Name and full
address of the Contractor) (hereinafter called "the
Contractor(s"), (which expression shall unless repugnant to the subject or
context or meaning thereof include its successors, adminisfrator, executors
and permifted assigns), whose bid for (Name of the Confract )
has been accepted and to whom the acceptance
of the bid has been communicated by a Letter of Award and who is
required to execute a formal agreement on conditions of production of a
Bahk GUdraghfee fof NI IME.wsswmmesmasimmmmsssamsessssssssnss (Both in
figures and words). we, the (Insert name of Bank)
hereinafter referred to as “the Bank”) do hereby undertake promise and
guarantee payment fo the Employer on demand all the amounts
advanced by the Employer to the said Confractor.

The Bank further agrees that;

) The Employer shall have the fullest liberty without affecting in any way
the liability of the Bank under the Guarantee or Indemnity, from time to
time, to vary any of the terms and conditions of the said Contract or to
extend time for performance by the said Contractor or to postpone for
any fime and from time to time any of the powers exercisable by it
against the said Contractor and either to enforce or forbear from
enforcing any of the terms and conditions governing the said Contract
or the securities available to the Employer and the Bank shall not be
released from its liability under these presents by any exercise by the
Employer of the Liberty with reference to the matters aforesaid or by
reason of time being given to the said Confractor or any other
forbearance, act or omission on the part of the Employer or any
indulgence by the Employer to the said Contractor or of any other
matter or thing whatsoever which under the law relating to surefies
would but for this provision have the effect of a releasing the Bank from
its such liability.

These presents shall be governed by and constructed in accordance
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c) the Bank hereby declares that it has the power to issue this Guarantee
and the undersigned has full power to do so.

d) It shall not be necessary for the Employer fo proceed against the
Contractor before proceeding against the Bank and the Guarantee
herein contained shall be enforceable against the Bank,
notwithstanding any other security which the Employer may have
obtained or obtain from the Contractor, shall af the time when
proceedings are taken against the Bank hereunder, be outstanding or
unrealized.

e) The Guarantee herein contained shall remain in full force and effect,
during the period that would be taken for the performance of the terms
and conditions of the said Confract, Letter of Award and the Agreement
which is to be executed as aforesaid and that it shall continue to be
enforceable until all the dues of the Employer have been duly paid and
its claims satisfied and discharged and fill the Employer discharges the
Guarantee in writing or unfil whichever is earlier.

3. The Bank lastly undertakes not to revoke this Guarantee until all the dues of
the Employer have been duly paid except with the previous consent of the
Employer in writing.

Dated the Day of 20__

[Here affix the Common Seal of
the Bank]
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FORM NO. 5
PRE-CONTRACT INTEGRITY PACT
[This agreement should be a part of the tender document, which shall be
signed and submitted along with the tender document]

1. General:

WREEEER mmvassmeissicgmamre (Name of head of the procuring agency or
his/her authorized representative, with power of attorney)representing the
Punatsangchhu-ll Hydroelectric Project Authority (PHPA-Il), hereinafter referred

to as the “Employer” on one part, and ................. (Name of bidder or his/her
authorized representative, with power of atforney) representing
M8 i it (Name of firm), hereinafter referred to as the “Bidder” on the

other part hereby execute this agreement as follows:
2. Objectives:

Whereas, the Employer and the Bidder agree to enter info this agreement,
hereinafter referred to as IP, to avoid all forms of corruption or deceptive
practice by following a system that is fair, fransparent and free from any
influence/unprejudiced dealings in the bidding process! and contract
administration?, with a view to:

2.1 Enabling the Employer to obtain the desired contract at a reasonable
and competitive price in conformity to the defined specifications of the
works or goods or services; and

2.2 Enabling bidders to abstain from bribing or any corrupt practice in order
to secure the confract by providing assurance to them that their
competitors will also refrain from bribing and other corrupt practices.

3. Scope:

The validity of this IP shall cover the bidding process and confract
administration period.

4. Commitments of the Employer:
The Employer Commits itself to the following:-

4.1 The Employer hereby undertakes that no officials of the Employer,
connected directly or indirectly with the contract, will demand, take a
promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favor or any material or immaterial benefit or

' Bidding process, for the purpose of this IP, shall mean the procedures covering tendering process starting

from bid preparation, bid submission, bid processing, and bid evaluation.

E Conttat;‘i_:)administration, for the purpose of this IP, shall mean contract award, contract implementation,
{ thp&z\ed sub-contracting and contract handing/taking over.
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any other advantage from the Bidder, either for themselves or for any
person, organization or third party related to the contract in exchange
for an advantage in the bidding process and contfract administration.

4.2 The Employer further confirms that its officials shall not favor any
prospective bidder in any form that could afford an undue advantage
to that particular bidder in the bidding process and confract
administration and will freat all Bidders alike.

43  Officials of the Employer, who may have observed or noticed or have
reasonable suspicion shall report to the head of the employing agency
or an appropriate government office any violation or attempted
violation of clauses 4.1 and 4.2.

4.4  Following report on violation of clauses 4.1 and 4.2 by official (s), through
any source, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings shall be initiated by the
Employer and such a person shall be debarred from further dealings
related to the bidding process and confract administration.

5. Commitments of Bidders

The Bidder commits himself/herself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of the
bidding process and contract administration in order to secure the contract or
in furtherance to secure it and in particular commits himself/herself to the
following :-

5.1  The Bidder shall not offer, directly or through infermediaries, any bribe,
gift, consideration, reward, favor, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any
official of the Employer, connected directly or indirectly with the bidding
process and contract administration, or to any person, organization or
third party related to the contfract in exchange for any advantage in the
bidding process and contract administration.

5.2  The Bidder shall not collude with other parties interested in the contract
to manipulate in whatsoever form or manner, the bidding process and
contract administration.

53 If the bidder(s) have observed or noticed or have reasonable suspicion
that the provisions of the IP have been violated by the procuring agency
or other bidders, the bidder shall report such violations to the head of
the procuring agency.

6. Sanctions for Violation:

The breach of any of the aforesaid provisions shall result in administrative
Chmges or penal actions as per the relevant rules and laws.
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6.1  The breach of the IP or commission of any offence (forgery, providing
false information, mis-representation, providing false/fake documents,
bid rigging, bid steering or coercion) by the Bidder, or any one
employed by him, or acting on his/her behalf (whether with or without
the knowledge of the Bidder), shall be dealt with as per the terms and
conditions of the confract and other provisions of the relevant laws,
including Debarment Rules.

6.2  The breach of the IP or commission of any offence by the officials of the
procuring agency shall be dealt with as per the rules and laws of the
land in vogue.

7. Monitoring and Administration:

7.1 The respective procuring agency shall be responsible for administration
and monitoring of the IP as per the relevant laws.

7.2 The bidder shall have the right to appeal as per the arbitration
mechanism contained in the relevant rules.

We, hereby declare that we have read and understood the clauses of this
agreement and shall abide by it.

The parties hereby sign this Integrity Pact at (place) on (dafe)
[Affix (Affix
Legal Legal
Stamp) Stamp)
Employer Bidder/Representative
CID: CID:
Witness: Witness:
Name:
CID:
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