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INTRODUCTION
Scope of Works

The scope of the works shall be as specified in section V, Technical
Specifications and Bidding Data Sheet (BDS). The name and identification
number of the contract is provided in the NIT.

Site Visit

The Bidder, at his own interest, responsibility and risk, must visit and examine
the Site of Work and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for the Works. The
costs of visiting the Site shall be at the Bidder's own expense.

The bidder or his representative will be granted permission to enter the site of
work only upon the condition that the Employer or his personnel or agent will
not be responsible for death or personal injury or loss or damage to property
ond other loss, daomage, cost or expenses incurred as a result of
inspection/visit.

Fraud and Corruption

As per the RGoB policy, Employer require that the Bidders and Contractors
observe the highest standards of ethics during the procurement and
execution of contracts. The terms “Corrupt Practice”, "Fraudulent practice™:
“Collusive practice”, "Coercive practice” and "Obstructive practice" shall be
as per the definition in GCC Clause 1 In pursuance of this policy, the Employer:

q) will reject a proposal for award if it defermines that the Bidder
recommended for award has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question.

b) will sanction a firm or individual, including declaring them ineligible,
either indefinitely or for a stated period of time, to be awarded a
contfract if it at any time determines that they have, directly or through
an agentf, engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices in competing for, or in executing for the contract.

54 will have the right to require that a provision be included in Bidding
Documents and in confracts, requiring Bidders, Contractors, and their
Subconftractors to permit the Employer, any organization or person
appointed by the Employer to inspect their accounts and records, and
other documents relafing to their Bid submission and contract
performance and to have them audited by auditors appointed by the
Employer.
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DETAILED NOTICE INVITING TENDER (NIT)

Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II) invites sealed Bids
from eligible Bhutanese ‘M’ Confractors for carrying out “Replacement of
Timber Doors & Windows with uPVC materials for PHPA-Il Colony af Pheytakha”.

1.

Detailed specifications, scope of Work and terms and conditions are
given in the Bidding Documents which are enclosed as per the following
schedule:

PHPA-II/CE(P&C)/INFRA/2026/33 dated

NI e, 01.07.2026

Document availability

From 01.07.2026
date

On or before 27.07.2026 upto 10:00 Hrs.

Bid receipt date & time (BST)

Bid opening date &

IS B AT 27.07.2026 at 1030 Hrs. (BST)

A non-refundable tender fee of Nu./Rs. 2000.00 in the form of Demand
Draft (DD) or Cash Warrant drawn in favour of PHPA-II, shall be submitted
during the submission of bids.

OR

Shall be deposited into PHPA-II (O&M) Account No. 102081338
maintained with Bank of Bhutan and submit the proof of payment during
the submission of bids.

. Issue of Bidding Documents shall not automatically construe that the

Bidder fulfils the Qualifying Reguirements which shall be determined
during Bid evaluation based on data/documents submitted by the
Bidder. Bids shall be submitted at the address given in the BDS and shall
be opened in the presence of Bidder's representatives who choose to
attend.

All Bids must be accompanied by Bid Security as specified in the BDS.
Bids not accompanied with an acceptable Bid security as specified in
Bidding Documents or Bids accompanied with Bid Security of
inadequate value and validity shall be rejected at the time of the
opening.

Eligibility and Qualification Requirement for Bidders shall be as specified
in the BDS.
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6. PHPA-Il reserves the right to accept or reject any Bid partly or fully or
cancel the bidding process without assigning any reasons thereof and
in such case no Bidder/intending Bidder shall have any claim arising out
of such action.

Chief Engineer,
Procurement & Contracts Wing,
PHPA-II, Bjimthangkha, Wangdue.
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4.1

4.2

d) requires that Bidders, as a condition of admission to eligibility, execute
and attach fo their bids an Integrity Pact Statement in the form
provided in Section VI. Failure to provide a duly executed Integrity Pact
Statement may result in disqualification of the Bid; and

e) will report any case of corrupt, fraudulent, collusive, coercive, or
obstructive practice to the relevant RGoB agencies, including but not
limited to the Anti-Corruption Commission (ACC) of Bhutan, for
necessary action in accordance with the statutes and provisions of the
relevant agency.

Eligible Bidders

A Bidder, and all parties constituting the Bidder, may have the nationality of
any counftry specified in the BDS, subject to the restrictions specified in ITB
Clause 5. A Bidder shall be deemed to have the nationality of a country if the
Bidder is a citizen or is constituted, incorporated, or registered and operates
in conformity with the provisions of the laws of that country. This criterion shall
also apply to the determination of the nationality of proposed subcontractors
or suppliers for any part of the Contract including Related Services.

A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. Bidders may be considered to have a
conflict of interest with one or more parties in this bidding process if they:

a) are associated, or have been associated in the past, with a firm or any
of its affiliates that has been engaged by the Employer to provide
consulting services for the preparation of the design, specifications,
and/or other documents fo be used for the procurement of the Goods
and related Service fo be purchased pursuant to these Bidding
Documents, or

b) submit more than one Bid in this bidding process, except for alternative
offers permitted under ITB Clause 13. However, this does not limit the
parficipation of subcontractors in more than one Bid.

c) employ or otherwise engage, either directly or through any of their
aoffiliates, a dependent or close relative of the Employer employee or
has an authority over it. For the purposes of this Sub-Clause, a close
relative is defined as an immediate family which includes a father,
mother, brother, sister, spouse, and own children.

d) Have a relatfionship with each other directly or through common third
parties, that puts them in a position to have access to information about
or influence in the Bid of another Bidder, or influence the decisions of
Employer regarding this bidding process; or have the same legal
authorized representative for purposes of this Bid.

e) An Employer formed by the merger of two or more companies or
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4.3

4.4

4.5

4.6

divisions of such companies engaged in execution of Works as specified
in the Bidding Documents can also participate provided the constituent
companies or divisions before merger individually or jointly meet the
stipulated qualification requirements fully.

If so, specified in the BDS, if a Foreign/expatriate Bidder, who is currently not
doing business within the Kingdom of Bhutan, is awarded the contract, the
Bidder may be represented by an agent in the Kingdom of Bhutan. The agent
shall be a legal entity, equipped and able to carry out the Contractor's
obligations.

Where an agent is permitted fo submit the Bid on behalf of the Foreign Bidder,
payment of agency commission, if any, to the Foreign Bidder shall only be
made in the local currency. The agent and the Foreign Bidder shall not be
permitted fo submit separate bids in the same bidding process. On the other
hand, an agent shall not be adllowed to work with and represent more than
one party/Bidder.

In case of JV with any of the Bhutanese Bidder the payment to the Bhutanese
member of the JV for the services from within Bhutan shall be in local currency.

The Bidder shall provide such evidence of their confinued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.
Exclusion of Bidders

A Bidder shall be excluded from participating in this bidding process under
the following circumstances:

a) Bidder is insolvent or is in receivership or is bankrupt or is in the process
of being wound up; or has entered into an arrangement with creditors;
or

b) Bidder's affairs are being administered by a court, judicial officer, or
appointed liquidator; or

c) Bidder has suspended business or is in any analogous situation arising
from similar procedures under the laws and regulations of his country of
establishment; or

d) Bidder has been found guilty of professional misconduct by a
recognized tribunal or professional body; or

e) Bidder has not fulfiled his obligations with regard to the payment of
taxes, or other payments due in accordance with the laws of the
counfiry in which he is established or of the Kihngdom of Bhutan; or

f)  Bidder has been convicted for fraud and/or corruption by a competent
authority, or

g) Bidder is guilty of serious misrepresentation in supplying information in
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6.
6.1
6.2
6.3
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&/

S

this fender; or

h) The Bidder has been debarred/blacklisted from participation in public
procurement by the competent authority; or

i) as a matter of law or official regulation, RGoB prohibits commercial
relations with the country in which the Bidder is constituted,
incorporated, or registered.

Joint Venture Bids

Bids submitted by a joint venture, if so, permitted in the BDS, formed by a
number of legal entities as specified in the BDS subject to the condition that
the total number of legal entities shall not exceed three (3) entities, shall
comply with the following requirements:

a) The Bid shall be signed by an authorized signatory of the joint venture.
who has been authorized by all the other members, so that the bid is
legally binding on all members.

b) One of the partners shall be designated as leader who shall have the
authority to conduct all business for and behalf of any and all members
of the joint venture. This authorization shall be evidenced by submitting
with the bid a power of attorney signed by legally authorized signatories
of the other members:

c) The leader shall be authorized to receive instructions for and on behalf
of any and all members of the Joint Venture and the entire execution of
the contract, including payment, shall be done exclusively with the
leader;

d) Allmembers of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with its terms; and

e) A copy of the agreement entered into by the joint venture members as
per the format provided in the bidding documents shall be submitted
with the Bid. In order for JV to qualify. either the lead partner must meet
the minimum technical qualification requirements or can be met jointly
by the JV partners. as specified in the BDS.

The financial qualification requirements however may be met jointly by the
members of the JV subject to the condition that each member can
independently meet at least the minimum financial qualification
requirements as specified in the BDS. Failure to comply with this requirement
will result in rejection of the Joint Venture's Bid.

A firm can be a member in only one joint venture: bids submitted by joint
ventures including the same firm as member in more than one JV in the same

.;{bidding process shall be rejected.
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B. BIDDING DOCUMENTS
7 40 Contents of Bidding Documents

7.1  The bidding documents are those as stated below and should be read in
conjunction with any corrigendum/modification issued on these documents:

o Notice Inviting Tender (NIT)

e Instructions to Bidders

e Bid Data Sheet (BDS)

e  General Conditions of the Contract
e Special Conditions of Contract (SCC)
o Forms

e  Bill of Quantity (BoQ)

e  Drawings

7.2 The bidder is expected to examine carefully the contents of all the above
documents. Failure to comply with the requirement of bid submission will be
at bidders’ own risk. Bids, which are not substantially responsive to the
requirement of the bidding document, will be rejected. Prior to last date of
submission of tender the Employer, for any reason whatsoever, may modify
the ftender by issuing corrigendum, which will become a part of tender
document. No modification of bid shall be permissible after last date of
submission, whatever may be the reason.

7.3 The PHPA-Il at its discretion may extend as necessary the deadline for
submission of tender, if considered necessary.

8. Clarification of Bidding Documents

8.1 The Bidder shall examine the bidding documents thoroughly in all respects
and if any conflict, discrepancy, error or omission is observed, the Bidder may
request clarification promptly. A prospective Bidder requiring any clarification
on the bidding documents may notify Employer in writing by post or e-mail, to
the address mentioned in BDS, not later than the date and time specified in
BDS.

8.2 Employer shallissue clarification(s) as it may think fit in writing by post or e-mail
prior to the deadline/ extended deadline for submission of Bids prescribed by
Employer. All such clarifications shall form part of the bidding documents and
shall accompany the Bidder's bid

8.3 For the information of all Bidders, the clarifications (including a description of
the enquiry but without identifying its source) will be sent to all prospective
bidders.

.:":‘-vf’;l%idders shall not be dllowed to seek any clarification on the bidding
() H .
gocumenfs in person or by telephone or other verbal means. Any queries sent

3
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by the Bidders after the date and fime nofified in the BDS or extended date,
if any, shall not be entfertained.

8.5 Should Employer deem it necessary to amend the bidding documents as a
result of a clarification, it shall do so following the procedure under ITB Clause
10.

8.6 Any failure on the part of the Bidder to comply with the provisions under ITB
Clause 8 shall not excuse him/her for performing the works in accordance
with the contract, in case of award.

g. Pre-Bid Meeting

2.1 A pre-bid meeting shall be conducted only if necessary to clarity doubts and
concerns of the Bidders prior to submission of bids. The Bidders who have
purchased the bidding documents shall attend pre-bid meeting to be held
on the date, time and location specified in BDS.

9.2 Non-aftendance at the pre-bid meeting shall not be a cause for
disquadlification of Bidders but at the same time shall not entitle them to raise
any query at a later date.

9.3 Minutes of the pre-bid meeting, including the text of the questions raised
without identifying the source, and the responses given together with any
responses prepared after the meeting, shall be circulated to all Bidders who
have downloaded the bidding documents

9.4  Any modification to the bidding documents that may become necessary as
a result of the pre bid meeting shall be made by Employer through the issue
of an addendum pursuant to ITB Clause 10.

10. Amendment of Bidding Documenits

10.1 At any time prior to the deadline for submission of bids, the PHPA-Il may, for
any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the Bidding Documents by the
issuance of a Corrigendum/Addendum.

10.2 The corrigendum/addendum will be sent in writing to all prospective bidders
and the bidders shall promptly acknowledge receipt thereof to the PHPA-II.

10.3 In order to afford prospective bidders reasonable time required fo consider a
corrigendum/addendum in preparing their bids, the PHPA-II at its discretion
may extend the deadline for the submission of bids.

’ —Q/Secﬁon-! ITB Page 6 of 17




C. PREPARATION OF BIDS
11.  Cost of Bidding

The Bidder shall bear all costs, direct or indirect associated with the
preparation and submission of his bid (including site visits and attending pre-
bid meetings) and Employer in no case shall be responsible or liable for these
costs, regardless of the conduct or outcome of the bidding process.

12. lLanguage of Bid
The bid prepared by the bidder and all-correspondence and documents

relating to the bid exchanged by the bidder and the PHPA-II shall be written
in the English language only.

13. Alternative Bids

Alternative bids shall nof be considered, unless specifically allowed in the BDS.

14. Documenis Comprising the Bid

The tender to be prepared and submitted by the bidder for consideration
shall comprise of the following: -

a) Complete set of bidding document, BoQ & forms duly filled in and
signed, wherever required, without altering the formats.

b) Bid Security in accordance with ITB Clause 18.
c) Infegrity Pack Statement duly executed by the bidder as per form no.5

d) Documentary evidences establishing Bidder's Eligibility and Qualification
stipulated in BDS.

e) Alternative bids if permitted in BDS
f)  Any other documents required in the BDS

15. Bid Prices and Discountis

15.1 Prices quoted by the Bidder shall be fixed during the Bidder's performance of
the Contract or subject to variation, as specified in the BDS.

15.2 The Bidder shall fill in unit rates/ prices for all items of the Works described in
the BoQ in figures. The unit rates/ prices quoted in the BoQ shall also be
deemed fo include any incidentals not shown or specified but reasonably
implied or necessary for the proper completion and functioning of the whole
specified item of the Works in accordance with the Bidding Documents and
shall also deem to include the cost of construction of infrastructural facilities
required for execution of the Contfract and not included in the Works. The
Gon’rroc’r shall be for the whole Works based on the unit rates and prices in
é\Priced BoQ submitted by the Bidder.

‘84 r.i'l T J‘.lha Dg
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153

15.4

15.6

8.4

16.

&2

16.3

i

17.1

17.2

If, in accordance with the BDS, prices quoted by the Bidder are subject to
adjustment during the performance of the Contract:

a) The prices quoted by the Bidder shall reflect changes in the cost of
labour, material, etc. in accordance with the procedures specified in
GCC Clause 70.1

b) The Employer shall indicate the name, source and origin of indices along
with their base values and corresponding coefficients as per SCC.

Unless otherwise specified in the BDS, the unit rates/ prices quoted in the BoQ
shall be inclusive of all taxes, duties, levies & charges (including those levied
on the construction material quarried from land owned by Employer or
otherwise), as of thirty (30 days) days prior to the deadline for submission of
Bids. GST and any other applicable taxes shall be borne and paid by the
Bidder

The total price at the bottom of the Priced BoQ shall be indicated both in
figures and words.

If rebate/discount is offered, the overall discount in percentage shall be
brought out in the Priced BoO. Conditional rebates/discount, if any, offered
by any Bidder shall not be considered during Bid evaluation.

ltems for which no rate or price is entered by the Bidder in the Priced BoQ shall
not be paid by Employer when executed and shall be deemed covered by
the other rates and prices mentioned in the Priced BoQ.

Currencies of Bid and Payment

The unit rates and prices shall be quoted by the Bidder in any of the currency
(ies) specified in the BDS.

The reference exchange rate (selling rate) prevailng on the day of Bid
opening or the immediate preceding date as posted by the Royal Monetary
Authority of the Kingdom of Bhutan shall be used for the conversion of prices.

The payment fo the Contractor shall be made in the currency of Bid and any
banking charges related to payment shall be borne by the Contractor.

Bid Validity Period

Bids shall remain valid fill the date specified in the BDS. A bid valid for a shorter
period shall be liable for rejection by Employer as non-responsive.

In exceptional circumstances, prior fo the expiry of the Bid validity period,
Employer may request Bidders to extend the period of validity of their Bids. The
request and the responses shall be made in writing to all the participating
. Bidders. A Bidder may refuse the request to extend the validity of its Bid

\ \WIThOUT forfeiting its Bid Security. In such a case, the Bid of the Bidder, refusing
A4y \t extend the validity of its Bid, shall not be considered for evaluation and
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173

18.
18.1

18.2

18.3

18.5

18.6

18.7

18.8

18.%

award. A Bidder granting the request shall be required to extend the validity
of their Bid securities correspondingly but shall not be required or permitted to
modify ifs Bid.

The provision of ITB Clause 18 regarding discharge and forfeiture of the Bid
Security shall continue to apply during the extended period of the Bid validity.

Bid Security

The Bidder shall furnish, as part of its Bid, a Bid Security in original form,
denominated in the currency and the amount specified in the BDS.

The Bid Security shall at the Bidder's option, be in any forms stipulated in the
BDS.

Bid Security shall be issued by financial institution stated in the BDS.

Bid security shall be in its original form and copies shall not be accepted. Bid
Security shall be valid for a period thirty (30) days beyond the bid validity
period, as extended, if applicable, in accordance with ITB Clause 17.2.
Accordingly. the Bid security shall remain valid till the date specified in the
BDS.

Any Bid not accompanied by adequate Bid Security shall be rejected by
Employer as non-responsive.

The Bid Securities of unsuccessful Bidders shall be returned as prompftly as
possible upon the successful Bidder furnishing the Performance Security
pursuant to ITB Clause 36.

In the case of asingle-stage-two envelope and two-stage mode of tendering,
the Bid Security of non- responsive Bidders shall be retfurned immediately after
technical evaluation.

The Bid Security shall is liable for forfeiture if:

a) Bidis withdrawn during the period of its validity

b) The bidder has been found practicing corrupt or fraudulent or collusive
o coercive practices during the bidding process

c) If the successful bidder fails to:

i) Corrections of Bid prices is not accepted by the bidder
i) submit an acceptable performance security
i) sign the Contract.

The Bid Security of a JV/C must be in the name of the JV/C that submits the
bid.
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19.  Bidding Condition

The bidder shall submit offers which comply fully with the requirements of the
Bidding Documents. Any deviation in submitted bid for the bidding
documents shall be liable for rejection.

20. Format and Signing of Bid

20.1 The Bidder shall prepare ONE Original document comprising the Bid as
described in ITB Clause 14 and clearly mark it "ORIGINAL." In addifion, the
Bidder shall submit copies of the Bid, in the number specified in the BDS. In
the event of any discrepancy between the Original and the Copies, the
Original shall prevail.

20.2 The original and all copies of the Bid shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the -
Bidder.

20.3 Any interlineations, erasures, or overwriting shall be valid only if they are signed
or initialed by the authorized person signing the Bid.

D. SUBMISSION OF BIDS
21. Submission of Bids

21.1 Bids shall be delivered by hand, courier, registered post so as to reach the
Employer at the address specified in the BDS. The Employer shall not be
responsible for any delay in receipt of the bid where sent by post or carrier.

21.2 The Bids shall be submitted in envelops, sighed and sealed in the manner
stipulated here under or as mentioned in the BDS. The outer Envelope shall:

a) be marked “CONFIDENTIAL".
b) be addressed to the Employer provided in the BDS.
c) bearthe Tender name and number; and

d) provide a warning not to open before the time and date for Bid
Opening.

21.3 Single-Stage Two Envelope process:
a) The Inner Envelope-l shall contain:

i. Technical bid, Bid Security and be signed across their seals by
the person authorized to sign the Bid on behalf of the Bidder;
and

| ii. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and "COPY"
/(&5 "““/) b) The inner envelope-ll shall contain:
i. Financial bids and be signed across their seals by the person

ITB Page 10 of 17




authorized to sign Bid on behalf of the Bidder, and
i. Be marked "ORIGINAL" "ALTERNATIVE" (if permitted) and "COPY"

21.4 Where bids are invited under the single stage single envelope, both technical
and financial bid shall be in one envelope.

21.5 In addition to the identification required in ITB Clause 21.2, the inner envelopes
shall indicate the name and address of the Bidder; to enable the Bid to be
returned unopened in case it is declared late pursuant to ITB Clause 23.

21.6 If the outer envelope is not sealed and marked as above, the Employer shall
assume no responsibility for the misplacement or premature opening of the
Bid.

21.7 Inthe Two-Stage Process, Bidders shall be advised to submit only the technical
bids in the first stage. In the second stage, Bidders shall be requested to submit
both their technical bids as modified and agreed upon with the Employer,
and the financial bids based on the modified technical bids simultaneously in
two separate sealed envelopes.

21.8 When so specified in the BDS Bidders shall have the option of submitting their
Bids electronically. Bidders submitting Bids electronically shall follow the
procedures specified in the BDS.

22. Deadline for Submission of Bids

22.1 Bids must be received by the Employer in accordance with ITB Clause 21, no
later than the date and time indicated in the BDS. In the event of the specified
date for submission of Bids being declared a holiday for the Employer, the bids
will be received up to the specified time on the next working day. Such
postponement of the date will not have any impact on the other dates
specified bidding document (Bid Validity and validity of Bid Security).

22.2 The Employer may, at its discretion, extend the deadline for the submission of
Bids by amending the Bidding Documenfts in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

22.3 In the event of the deadline for submission of Bid extended by Employer, the
Bidders shall have the option to submit their revised Bid in substitution either in
full or in part of earlier Bid. In the absence of arevised Bid, the original Bid shall
be considered for opening and subsequent evaluation if otherwise in order.
Wherever. the Bidder has submitted the revised Bid in modification of earlier
Bid. the earlier Bid shall be returned unopened to the Bidder.

23. Late Bids

/,M‘“\A{ny bid received by the Employer after the deadline for submission of bids
'iﬁfll be declared late, rejected and returned unopened to the Bidder.

h jkf.-:ha 3z
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24. Modification and Withdrawal of Bids

24.1 ABidder may withdraw, substitute, or modify its Bid after it has been submitted
by sending a written notice, duly signed by an authorized representative. Bids
requested to be withdrawn shall be returned unopened to the Bidders.

24.2 The substitution or modification of the Bid must accompany the respective
written notice and must be:

a) submitted in accordance with ITB Clause 20 and 21 in addition,
the respective envelopes shal be clearly marked
“"WITHDRAWAL", "SUBSTITUTION" or “MODIFICATION;" and

b) Received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB Clause 22.

24.3 No Bid may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Bids and the expiry of the period of Bid validity or
any extension thereof.

24.4 Withdrawal, substitution, or modification of a bid between the deadline for
submission of bids and expiration of the period of bid validity specified as
extended pursuant to ITB Clause 17.1, may result in the forfeiture of the Bid
Security pursuant to ITB Clause 18.8. If the lowest or the lowest evaluated
Bidder withdraws his bid between the periods specified in this clause, the bid
security of the Bidder shall be forfeited.

E. BID OPENING AND EVALUATION
25.  Bid Opening

25.1 The Employer shall conduct the Bid Opening in public, in the presence of
Bidder-designated representatives who choose to attend, and at the
address, date, and time specified in the BDS.

25.2 Bidders, their representatives, and other attendees at the Bid Opening shall
not be permitted to approach any members of the Bid Opening Committee
or any of the Employer employees.

25.3 First, envelopes marked “WITHDRAWAL" shall be read out and the envelope
with the corresponding Bid shall not be opened but shall be returned to the
Bidder. No Bid withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization fo request the withdrawal
and is read out at Bid Opening.

25.4 Next, envelopes marked "SUBSTITUTION” shall be opened, read out, and
exchanged with the corresponding Bid being substituted. The substituted Bid
_——_ shall not be opened but shall be returned to the Bidder. No Bid substitution
/"’ 5{0CL rep \‘\‘ . . . . - .

s ’zshall be permitted unless the corresponding substitution notice contains a

%Iid authorization to request the substitution and is read out at Bid Opening.

)] |
ha/ s/

GS?’c:*lionwl ITB Page 12 of 17

Qe W\
20 & 6WD




225

25.6

257

25.8

25.9

25.10

26.
26.1

26,2

27.

Envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Bid. No Bid modification shall be permitted unless the
corresponding modification notfice contains a valid authorization to request
the modification and is read out atf Bid Opening.

All other envelopes shall be opened one at a time. The Bidders' names, the
Bid prices, the total amount of each Bid and of any alternative Bid (if
alternatives have been requested or permitted), any discounts, bid
withdrawals, substitutions or modifications, the presence or absence of Bid
Security, responses to any Bidding Documents addenda, and such other
details as the Employer may consider appropriate shall be announced by the
Employer at the Bid Opening.

No Bid shall be rejected at Bid Opening except for late Bids pursuant to ITB
Clause 23 and Bid Security not in accordance with ITB Clause 18.

Substitution Bids and modifications submitted pursuant to ITB Clause 24 that
are not opened at Bid Opening shall not be considered for further evaluation.

The Bidders' representatives and aftendees who are present shall be
requested to sign the record of Bid Opening. The omission of a Bidder's or
other attendee’s signature on the record shall not invalidate the contents and
effect of the record.

In the case of the Single Stage Two Envelope Bid, the technical bid shall only
be opened on the bid opening date. The date for opening the financial bid
shall be infimated fo the Bidders whose Bid is found responsive in the technical
evaluation.

Confidentiality of Bids

After the public opening of bids, information relating to the examination,
clarification, evaluation and comparison of bids and recommendations
concerning the Award of Confract shall not be disclosed to bidders or other
persons not officially concerned with such process.

Any effort by a bidder to influence the Employer in the process of
examination, clarification, evaluation and comparison of bids, and in
decisions concerning Award of Confract, may result in the rejection of his bid.

Clarificalion of Bids

To assist in the examination, comparison and evaluation of bid the PHPA-II
may ask bidders for clarification of the bids, if any. But no change in price or
substances of bid will be sought, agreed or permitted. The request for
clarification and its response shall invariably be in writing.

ITB Page 13 of 17



28.
28.1

28.2

28.3

28.4

29.

30.
30.1

Preliminary examination of bids and Determination of Responsiveness

The Employer shall examine the Bids to confirm that all documents and
information requested in ITB Clause 14 have been provided and to determine
the completeness of each document submitted.

Prior to the detailed evaluation of bids, the Employer shall determine whether
each bid:

a) Meets the eligibility criteria defined in ITB Clause 4

b) hasbeen properly signed

c) is accompanied by required bid security

d) is substantially responsive to the requirement of bidding document.

A substantially responsive document is one which conforms to all the terms &
condifions and specifications without material deviation or reservation which;

a) affectsin any substantial way the quality or scope of the work.
b) limits in any substantial way the scope of work.

c) is inconsistent with the bidding document.

d) affects unfairly the competitive position of other bidders.

Bids not found substantially responsive are liable to be rejected. Conditions if
added by the bidder, which have adverse bearing on the cost and scope of
tendered work shall make the tender liable for disqualification.

Corrections of Errors in Bids

The price bids shall be checked by the Employer for any arithmetic errors in
computation and summation. Where there is a discrepancy between the unit
rate and the total amount derived from the mulfiplication of the unit rate and
the quantity, the unit rate as quoted will govern and the total amount shall be
corrected. If the bidder does not accept the corrected amount of bid, his bid
will be rejected.

Detail Evaluation and Comparison of Bids

The Employer shall evaluate each Bid that has been determined up to this
stage of the evaluation, to be substantially responsive.

30.2 To evaluate and compare Bids, the Employer shall consider the following:

a) the final bid price, as quoted in accordance with ITB Clause 15

price adjustment for correction of arithmetic errors in accordance with
ITB Clause 29

price adjustment due to discounts offered in accordance with ITB
Clause 15

Ltion-| ITB Page 14 of 17



d) adjustments due to the application of the evaluation criteria specified
in the BDS

e) adjustments due to the application of a margin of preference, in
accordance with ITB Clause 33, if applicable

30.3 Employer's evaluation of a bid shall exclude and not take into account any
allowance for price adjustment during the period of execution of the
contract, if provided in the Bid.

30.4 The evaluation shall be based on the evaluated cost of fulfilling the Contract
in compliance with all commercial, contractual and technical obligations
under the Bidding Documents.

30.5 For the purpose of comparison, the total price offered by all substantially
Responsive bids of qualified Bidders shall be compared to determine the
lowest evaluated Bid.

31. Abnormaily High / Low Bids

31.1  An abnormally low bid is one where the bid price, in combination with other
elements of the bid, appears to be so low that it raises concerns as to the
capability of the Bidders to perform the contract for the offered bid price.

31.2 If the lowest evaluated Bid appears abnormally low and/or serious is
unbalanced, Employer may require the Bidder to produce written
explanations of justifications and detailed price analysis for any or all items of
the Bill of Quantities to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. Abnormally low Bid
may or may not be accepted.

31.3 If Employer decides to accept the abnormally low Bid for the Bid with seriously
unbalanced rates after considering the above, the Bidder shall be required
to provide additional differential security in addition to the performance
security, an equivalent fo the difference between the estimated and quoted
price to a maximum of (ten percent) 10% of the quoted price to protect
Employer against any financial loss in the event of default of the successful
Bidder under the Contact.

31.4 If the lowest evacuated Bid is abnormally high in the discretfion of the
Employer, then the Employer may seek justification for the high rates and if
necessary. negofiate with the lowest evaluated Bidder and may reject the
bid if considered to be abnormally higher than the estimate.

32. Margin of preference

BN If specified in the BDS, domestic Contractors may receive a margin of
£ "/’"""\i”%ﬁ;{}:ireference in during evaluation, for which this clause shall apply.
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32.2 A domestic Bidder shall provide all evidence necessary to prove that it meets
the following criteria to be eligible for a margin of preference in the
comparison of its Bid with those Bidders who do not qudlify for the preference.
A domestic Bidder shall:

a) beregistered within Bhutan, constituted under and governed by the civil,
commercial or public law of Bhutan, and have its statutory office, central
administrafion or principal place of business there.

b) have majority ownership by nationals of Bhutan.

c) not subcontract more than twenty percent (20%) of the initial Contract
Price. Excluding provisional sums, to foreign contractors, suppliers and/or
consultants.

32.3 Joint Ventures, Consortia and Associations of domestic firms may be eligible
for the margin of preference provided that:

a) theindividual partners satisfy the criteria of eligibility of ITB Clause 32.2 (a)
and the JV/C/A is registered in Bhutan:

b) the JV/C/A does not subcontract more than ten percent (10%) of the
initial Confract Price, excluding provisional sums, to foreign firms, and the
JVIC/A satisfies any other criteria specified for the purpose of domestic
preference eligibility, as specified in the BDS. The procedure used to
apply the margin of preference shall be as stipulated in the BDS.

33. Employer’s Right to Accept Any Bid, and Reject Any or All Bids

33.1 The Employer reserves the right fo accept or reject any Bid and to annul the
bidding process and reject all Bids at any time prior to Confract award,
without thereby incurring any liability to Bidders.

F. AWARD OF CONTRACT
34, Award Criteria

34.1 Employer shall award the Confract to the successful Bidder whose bid has
been determined to be substantially responsive and to be the lowest
evaluated Bid, further provided that the Bidder is determined to be eligible
and qualified and has the capacity and capability to fulfil the contract in
accordance with relevant provisions of the bidding document.

35. Notification of Award

35.1 Prior to the expiry of the period of bid validity, Employer shall notify the
successful Bidder, through a Letter of Award (LoA), that its bid has been
beure »occep’red indicating the award price. The successful bidder shall return a

N c:bpy of the LoA to Employer after duly recording "Accepted Unconditionally”
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35.2

353

36.

36.1

36.2

36.3

37.

37.1

under the signature of the authorized signatory within seven (7) days of the
date of nofification of award.

Until a formal contract is prepared and secured, the LoA shall constitute a
binding confract between the successful Bidder and Employer.

Upon the furnishing of performance security pursuant to ITB Clause 36 by the
successful Bidder. Employer shall promptly notify each unsuccessful Bidder
and return their bid security.

Performance Security

Within the time specified in the BDS, the successful Bidder shall submit
Performance Security equal to 10% of the Contract Price and in the form
stipulated in the BDS.

Failure of the successful Bidder to comply with the requirements of ITB Clause
37 and shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security

Upon the successful Bidder's signing of the Contract and furnishing of the
Performance Security, the Employer shall promptly notify unsuccessful Bidders
and shall discharge their Bid Securities.

Signing of Contract

Upon accepting the Letter of Award (LoA), the successful Bidder shall submit
the Performance Security and sign the Contract as per form no. 1 within the
time specified in the BDS.

Q
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BID DATA SHEET

The Bid Data Sheet (BDS) contains information and provisions that are specific
to this bidding process only. For clarity in the BDS, its clauses are numbered
with the same numbers as the corresponding ITB clauses.

Wherever there is a conflict, the provisions herein shall prevail over those in

~
'?.»\‘.
O\

o

'.»-c. A ;f

.’,'D]I‘ 8]

§ £NUNe

<

the ITB
ITB Particulars
Clauses
1.1 Scope of the work: As specified in the TS.
2.1 Bidders may inspect the work site and its surroundings prior fo
submitting their bids.
5.1 (i) Names of the countries from which confracting works or any
payments to persons or entities in that country are prohibited:
NIL
6 Joint Venture/consortium (JV/C) Bids are permitted: Nof
Permitted
81155]4 & | For Bid clarification purposes, the Employer's address is:
' The Chief Engineer,
Proc. & Confracts Wing,
Punatsangchhu-Ill Hydroelectric Project,
Biimthangkha, Wangdue Bhutan.
Phone number: 02-471744/471713
Email-ID : confracts@phpa2.gov.bt
Bid Clarification requests will be received ON or BEFORE:
Date & Time: before 20.07.2026 at 1730 Hours
7.1 A pre-bid meeting : shall not take place
12 The language of a bid is: English
13 Alternative Bids: shall not be permitted
The following minimum Qualifying Requirement has to be met
by the Bidder:
. 1) Average Annual financial furnover during the latest 3
"} financial years should be at least Nu./Rs. 4.60 million
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2) Note: Bidder shall submit copy of reports on financial standing of the
bidder such as profit and loss statements, balance sheefs or audifor's
report of the past three years containing the above information.

3) Experience of having successfully completed similar
works during last 7 years ending last day of month previous
to the one in which applications are invited should be
either of the following: -

a) Three similar completed works costing not less than
Nu/Rs. 6.11 million;

or

b) Two similar completed works costing not less than
Nu/Rs. 7.65 million;

or

c) One similar completed work costing not less than
Nu/Rs. 12.24 million.

Note:

i.  similar work — works involving civil works
ii. Bidder shall submit copy of the work order (s) & completion
Report or certificate (s).

14 (f)

1) Copy of a Valid Trade License or other documents to
prove the legal status and place of registration of the
business.

2) Latest Tax Clearance Cerfificate

15.1 & The prices quoted by the Bidder shall not be adjustable.

15.3

154 GST and any other applicable taxes shall be borne and paid
by the Bidder

16.1 The currencies of the Bid shall be: Ngulirum/Rupees

17.1 The Bid validity pefiod shall be: 90 days from the last date of
bid submission.

16.] The Bidder shall fumnish a bid security in the amount of Nu/Rs.
306,000.00

18.2 The Bid Security shall be provided in any one of the following
forms:

a) An unconditional and Irrevocable Bank Guarantee as
per form no.3.
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b) A Demand Draft
c) A Banker's Cheque/Cash Warrant

d) Direct Depositin PHPA-I (O&M) Account No. 102081338
maintained with Bank of Bhutan.

18.3

The Bid Security shall be issued by: Any schedule
banks/financial institfutions in Bhutan.

18.4

The Bid security shall remain valid fill: 120 days from the date
of bid opening

20.1

In addition to the original Bid, the number of copies is: Not
required

21.1

For bid submission purposes only, the Employer's address is:

The Chief Engineer,

Proc. & Confracts Wing,
Punatsangchhu-ll Hydroelectric Project,
Bjimthangkha, Wangdue Bhutan.

Phone number: 02-471744/471713
Email-ID : contracts@phpa2.gov.bt

21.3

Single-Stage Two Envelope process

The Bidder shall seal the Bids in separate inner envelopes
contained within one outer envelope. All envelopes shall be
sealed with adhesive or other sealant.

Superscript of Cover Envelope:
"CONFIDENTIAL"

Bid for: Replacement of Timber Doors and Windows with UPVC
materials for PHPA-II Colony at Pheytakha.

Tender No.: PHPA-II/CE(P&C)/INFRA/2026/33
Addressed to:

The Chief Engineer,

Proc. & Confracts Wing.,
Punatsangchhu-ll Hydroelectric Project,
Bjiimthangkha, Wangdue Bhutan.

Not to be opened Before: 27.07.2026 at 10:30 Hrs (BST)

Superscript of Envelope 1:

Section-ll
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Envelope 1: ‘Technical Bid’
Name of bidder:

Address:

Superscript of Envelope 2:

Envelope 2: ‘Financial Bid’
Name of bidder:
Address:

Submission of Bids electronically: NA

22.1

The deadline for the submission of the Bid is: 27.07.2026 at
10:00 Hours (BST).

231

The bid Opening shall take place at:
Venue: Office of Chief Engineer,

Proc. & Contracts Wing,
Punatsangchhu-Il Hydroelectric Project,
Bjiimthangkha, Wangdue, Bhutan.

Date and Time:27.07.2026 at 10:30 Hours (BST)

32,1

A margin of domestic Preference: shall not apply.

36.1

The Performance Security shall be provided in any one of the
following forms, issued any schedule banks/financial institutions
in Bhutan/India:

a) An unconditional and Irrevocable Bank Guarantee as
per form no.3.

b) A Demand Draft

c) A Banker's Cheque/Cash Warrant

d) DirectDepositin PHPA-II (O&M) Account No. 102081338
maintained with Bank of Bhutan.

The successful Bidder shall submit the performance security
and sign the Contract within Fifteen (15) days from the date
of issue of the Letter of Award.
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DEFINITIONS AND INTERPRETATIONS
Clause -1 Definitions

In the Conftract, as hereinafter defined, the following words and expressions
shall have the meanings hereby assigned to them, except where the context
otherwise requires:

i) ‘PHPA-II'/ 'Employer’ /'Purchaser’ / 'Project Authority’ means the
Punatsangchhu-ll Hydroelectric Project Authority and the legal
successor in title to the PHPA-Il who will employ the Contractor.

ii) "RGoB"” means the Royal Government of Bhutan.

iii) ‘Contractor'/ ‘Supplier’ means the person or persons, firm or
company, group of firms or Joint Venture, whose bid has been
accepted by the PHPA-Il and includes the Contractor's personal
representatives, successors and permitted assigns.

iv) “Engineer-in-Charge” means the Engineer-in-Charge appointed
from fime to fime by the PHPA-Il and nofified in writing to the
Conftractor to act as the Engineer-in-Charge for the purposes of the
Contract.

V) “Engineer-in-Charge’s Representative” means any Resident
Engineer or assistant of the Engineer-in-Charge appointed from time
to time by the PHPA-Il or the Engineer-in-Charge to perform the
duties set forth in Clause-2 hereof, whose authority shall be notified in
writing to the Contractor by the Engineer-in-Charge.

vi) “"Works" shall include both Permanent Works and Temporary Works.

vii)  “Temporary works” means all femporary works of every kind required
in or about the execution or maintenance of Works.

viii)  "Permanent Works” means the permanent works to be executed
and maintained in accordance with the Contract.

iX) "Contract” means the Conditions Governing the Contract,
Technical Specifications, Drawings, priced Bill of Quantities, Letter of
Award and the Contract Agreement.

X) “Contract Price” or “Contract value” means the sum indicated in
the Letter of Award. The Contract Price when exceeds the awarded
value (without escalation), it shall be revised at 6 (six) monthly
infervals comprising BoQ items actually executed plus the
extra/deviated items valued at base date without escalation for the
purpose of regulating percentage based issues.

Xi) “Constructional Plant”, “Plant and Equipment” or “Machinery”
means and include plant, equipment, machinery, tools, appliances,
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other implements of all description or things of whatsoever nature
required in or about the execution, or mainfenance of the Works but
does not include materials or other things infended fto form or
forming part of the Permanent Works.

xii)  "Specifications” means the Technical Specifications and other
Specifications referred to in the Bidding Documents and any
modification thereof or addition thereto or deduction therefrom as
may, from time to fime, be furnished/decided by PHPA-I and/or
submitted by the Contractor and approved in wrifing by the
Engineer-in-Charge.

xii)  “Drawings” means the drawings referred to in the Specifications and
any modification of such drawings approved in writing by the
Engineer-in-Charge and such drawings, as may, from fime to time,
be furnished by PHPA-Il and/or submitted by the Contractor and
approved in writing by the Engineer-in-Charge.

xiv)  “Site” means the land and other places on, under, in or through
which the Permanent Works or Temporary Works, designed by the
Engineer-in-Charge are to be executed and any other lands and
places provided by the PHPA-II for the purposes of working space or
any other purpose as may be specifically designated in the
Contract or subsequently approved as forming part of site.

xv]  “Approved” means approved in writing, including subsequent
written confirmation of previous verbal approval and “approval”
means approval in writing, including as aforesaid.

xvi)  “Consultant” means WAPCQOS Ltd., its legal successors or permitted
assigns.

xvii)  “Chief Engineer” means the Chief Engineer-in-Charge of the Works
or his successor and to whom the Engineer-in-Charge reports.

xviii)  “Managing Director” means the Technical and Administrative head
of the Project.

xix) "“Gol" means Government of India.

xx)  “"Sub-Contractor” means the party or parties having direct confract

with the Contractor and to whom any part of the Contract has
been sublet by the Confractor with the consent, in writing, of the
Engineer-in-Charge.

“Manufacturer” means the party proposing to design and/or
manufacture the equipment and materials as specified complete or
in part.
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xxii) “Leftter of Award” means the letter from the PHPA-Il conveying
acceptance of the bid subject to such reservations as may have
been stated therein.

xxiii) “Tonne or Meftric Tonne” means 1,000 kgs (one thousand kilograms).
Metric system shall be followed in all interpretation and execution of
Works under this Contract. Any conversion found necessary shall be
in accordance with the figures given in ‘Indian Standard’, IS 786-
1967 and subsequent revision(s) of this Standard.

xxiv) “1.S" means Indian Standard Specifications with latest amendments
or revisions as currently in force at the time of execution of the
Works.

xxv) "Day" means a day from midnight to midnight.

xxvi) “Month” means from the beginning of a given date of a calendar
month to the end of the preceding date of the next calendar
month.

xxvii) “Week means seven consecutive days.

xxviii) "Quarter” means a period of three consecutive months starting from
January, April, July and October i.e. January to March, April to June,
July to September and October to December.

xxix) “"C.W.C" means Cenfral Water Commission, Government of India.
xxx) “C.E.A" means Central Electricity Authority, Government of India.

xxxi) “Near Relative” means wife/husband, parents and grandparents,
children, first cousins, brothers-in-law, sisters-in-law and parents-in-
law.

xxxii) "Rupees” means Rupees in Indian Currency.
xxxiii) “Ngulirum” means Ngultrum in Bhutanese Currency.

xxxiv) Words in singular number shall include the plural number and vice-
versa where the context so requires. “He"” shall include “She” and
vice-versa.

xxxv) "Cost” mean all expenditure properly incurred or to be incurred
whether on or off the site including overnead and other charges
allocable thereto but does not include any allowance for profit.

xxxvi) The “Goods” means all the gates, hoists, equipment, machinery
and/or other materials which the Contractor is required to supply to
PHPA-Il under the Contract.

xxxvii) “Services" means services ancillary to the supply of Goods such as
transportation and insurance and any other incidental services such
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commissioning for the supplied goods, fraining and other such
obligations of the Contractor covered under the Contract.

xxxviii) “Project Manager” means the person appointed from time to time
by the Contractor and notified in writing fo the PHPA-Il fo act as the
in-charge for the purpose of the Conftract.

xxxix) Bid Data Sheet (BDS) means the proforma sheet, which contains
data and information specific to a particular work.

1) SCC means the Special Conditions of Contract.

xli)  Joint Venture (JV) means a joint venture, association or consorfium
of not more than three (3) legal entries that pool their resources and
skills to undertake a large or complex Contract in the role as a
Contractor, with all legal entries (members in the JV being legally
liable, jointly and severally, through a joint venture agreement
between the members of the JV for the execution of the Contract in
the event of a member's withdrawal.

ENGINEER-IN-CHARGE AND ENGINEER-IN-CHARGE'S REPRESENTATIVES (S)

Clouse —2 Duties and powers of Engineer-in-Charge and Engineer-in-
Charge’'s Representative(s)

i) The Engineer-in-Charge shall carry out such dufies in issuing
decisions, certificates and orders as are specified in the Confract.

ii) The Engineer-in-Charge's representative(s) shall be responsible to
the Engineer-in-Charge, and his duties are to watch and supervise
the works and to fest and examine any materials to be used or
workmen employed in connection with the Works. He shall have no
authority to relieve the Contractor of any of his duties or obligations
under the Contract nor, except as expressly provided hereunder or
elsewhere in the Contract, to order any Work involving delay or any
exira payment by the Engineer-in-Charge, nor to make any variation
of or in the Works.

iii) The Engineer-in-Charge may, from time to time in writing, delegate
to the Engineer-in-Charge's Representative(s) any of the powers and
authorities vested in the Engineer-in-Charge and shall furnish to the
Contractor a copy of all such written delegations of Powers and
authorities. Any written instructions or approval given by the
Engineer-in-Charge's Representative(s) to the Contractor within the
terms of such delegatfion, but not otherwise, shall bind the
Conftractor as though it had been given by the Engineer-in-Charge.
Provided always as follows:
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a) Failure of the Engineer-in-Charge's Representatfive(s) to
disapprove any Work or materials shall not prejudice the
powers of the Engineer-in-Charge thereafter to disapprove
such Work or materials and to order the pulling down,
removal or breaking up thereof.

b) If the Confractor shall be dissafisfied by reason of any
decision of the Engineer-in-Charge’s Representative(s), he
shall be entitled to refer the matter to the Engineer-in-
Charge, who shall thereupon confirm, reverse or vary such
decision.

Clause -3 Assignment

The Contractor shall not assign the Contfract or any part thereof, or any
benefit or interest therein or thereunder, otherwise than by a charge in favour
of the Contractor’s bankers of any money due or to become due under this
Contract, without the prior written consent of the PHPA-II.

Clause~4 Sub-lefting

Unless stated in the SCC, the Conftractor shall not sub-let the whole of the
Works. Except where otherwise provided by the Confract, the Contractor shall
not sub-let any part of the Works without the prior written consent of the
Engineer-in-Charge, which shall not be unreasonably withheld, and such
consent, if given, shall not relieve the Contractor from any liability or
obligation under the Contract and he shall be responsible for the acts,
defaults and neglects of any sub-contractor, his agents, servants or workmen
as fully as if they were the acts, defaults or neglects of the Contractor, his
agents, servants or workmen. Provided always that the provision of labour on
a piece work basis shall not be deemed to be a sub-letting under this Clause.

CONTRACT DOCUMENTS
Clause -5 lLanguage and Law

5.1 The Coniract as well as all the correspondence and documents
relating to the bid, exchanged by the bidder and the PHPA-I,
shall be submitted in the language prescribed in the SCC. All
supporting documents and printed literature in connection with
the bid shall be in the language specified in the SCC.

5.2 The law to which the Contract is to be subject and according to
which the Contract is to be construed shall be as specified in the
SCLC.

5.3 Documents Mutually Explanatory
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Clause ~ é

6.1

6.2

Clause -7

Several documents forming the Confract are to be taken as
mutually explanatory of one another, but in case of ambiguities
or discrepancies, the documents shall take precedence in the
order in which they are set out in the Proforma of Agreement
(form no. 1).

Drawings

Custody of Drawings

The drawings shall remain in the sole custody of the Engineer-in-
Charge, but one copy thereof shall be furnished to the
Confractor free of charge. The Conftractor shall provide and
make, at his own expense, any further copies required by him. At
the completion of the Confract, the Confractor shall return to the
Engineer-in-Charge all drawings provided under the Contract.

One copy of drawings to be kept on site.

The drawings, furnished to the Confractor as aforesaid, shall be
kept by the Contractor on the Site and the same shall, at all
reasonable times, be available for inspection and use by the
Engineer-in-Charge and the Engineer-in-Charge’s Representative
and by any other person authorized by the Engineer-in-Charge in
writing.

Further Drawings and instructions

The Engineer-in-Charge shall have full power and authority to supply to the
Contractor from time to time, during the progress of the Works, such further
drawings and instructions as shall be necessary for the purpose of the proper
and adequate execution and maintenance of the Works. The Contractor
shall carry out and be bound by the same.

Clause - 8

Section-ili

GENERAL OBLIGATIONS
Contractor's General Responsibilities

The Contractor shall, subject to the provisions of the Contract,
and with due care and diligence, execute and maintain the
Works and provide all labour, including the supervision thereof,
materials, constructional plant and all other things, whether of a
temporary or permanent nature, required in and for such
execution and maintenance, so far as the necessity for providing
the same is specified in or is reasonably o be inferred from the
Contract,
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8.2

8.3

8.4

8.5

8.6

Clguse -9

The Confractor shall take full responsibility for the adequacy,
stability and safety of all site operations and methods of
construction, provided that the Contractor shall not be
responsible, except as may be expressly provided in the
Contract, for the design or specification of the Permanent Works,
or for the design or specification of any Temporary Works
prepared by the Engineer-in-Charge.

The Confractor shall prompftly inform the Engineer-in-Charge of
any error, omission, fault and other defect in the design of or
specifications for the Works which are discovered when
reviewing the Bidding Documents or in the process of execution
of the Works.

Where no specifications have been laid down, the materials used
and the Work done shall conform to the relevant 1.S. Code or any
internationally accepted Standards or as directed by the
Engineer-in-Charge.

All instructions and orders given by the Engineer-in-Charge at Site
are to be maintained in the Site Instruction Book and shall be
taken to have been conveyed to the Contractor for his
compliance.

The Confractor must have a site office to receive normal
correspondence between 10 AM and 5 PM on working days and
urgent correspondence at any time on all days.

Contract Agreement

The Contractor Shall, when called upon so tfo do, enter info and execute a
Contract Agreement, to be prepared and completed at the cost of the
PHPA-Il in the Proforma annexed at form no.1, with such modification as may
be necessary.

Clause - 10 Performance Security

10.1

10.2

Section-iil

For the due performance of the Contract, the Contractor shall
furnish to the PHPA-Il a performance security equivalent to 10% of
the contract price in the form as specified in SCC.

The proceeds of the performance security shall be payable to
PHPA-II as compensation for any loss, resulting from Contractor’s
failure to complete his obligation under the Contract.

The performance security shall be valid until 30 days after the
date of issue of completion Certificate.
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10.4 Should the Contract period, for whatever reasons be extended,
the Contractor, on receipt of written request from the Engineer-
in-Charge, shall at his own cost get the validity period of Bank
Guarantee in respect of Performance Security furnished by him
extended and shall furnish the extended/revised Bank Guarantee
to the Engineer-in-Charge before the expiry date of the Bank
Guarantee originally furnished. However, the Bank Guarantee
charges for the extended period will be reimbursed at actuals if
the Bank Guarantee period is extended for execution of BoQ
amount due to the reasons not attributable to the Contractor.

10.5 The Performance Security will be released by the PHPA-Il, after
the issue of the Maintenance Certificate.

Clause — 11 Inspection of Site

11.1  The PHPA-II shall have made available to the Contractor with the
Bidding Documents such data on subsurface conditions as shall
have been obtained by or on behalf of the PHPA-II from
investigations undertaken relevant to the Works and the Bid shall
be deemed to have been based on such data, but the
Contractor shall be responsible for his own interpretation thereof.

11.2 The Contractor shall also be deemed to have inspected and
examined the Site and its surroundings and information available
in connection therewith and to have satisfied himself, so far as is
practicable, before submitting his Bid, as to the form and nature
thereof, including the subsurface conditions, the hydrological
and climatic conditions, the extent and nature of work, and
materials necessary for the completion of the Works, means of
access to the Site and the accommodation he may require and,
in general, shall be deemed fo have obtained all necessary
information, subject as above mentioned, as to risks,
contingencies and all other circumstances which may influence
or affect his Bid.

Clause - 12 Sufficiency of Bid

The Confractor shall be deemed to have satisfied himself before bidding as to

the correctness and sufficiency of his Bid for the Works and of the rates and

._prices stated in the priced Bill of Quantities and the Schedule of Rates and
g;\“;/’"“ “\tPnces if any, which Bid rates and prices shall, except in-so far as it is otherwise

AA- pqowded in the Contract, cover dll his obligations under the Confract, and all

gkl ”";;’_r;gc:’r’rers and things necessary for the proper execution and maintenance of
ne Works.

Section-lii GCC Page | 8 of 49



Clause ~ 13 Works to be to the Satisfaction of Engineer-in-Charge

Save in-so-far as it is legally or physically impossible the Contractor shall
execute and maintain the Works in strict accordance with the Contract to the
satisfaction of the Engineer-in-Charge and shall comply with and adhere
strictly to the Engineer-in-Charge's instructions and directions on any matter
whether mentioned in the Contract or not, touching or concerning the Works.
The Contractor shall take instructions and directions only from the Engineer-in-
Charge, or, subject to the limitations referred fo in Clause- 2 hereof, from the
Engineer-in-Charge’s Representative.

Clause ~ 14 Programme to be Furnished

14.1 Before the date of commencement, the Contractor shall, after
the acceptance of his Bid, submit to the Engineer-in-Charge for
his approval, a construction programme and quality assurance
plan.

14.1.1 Construction Programme

a)

b)

d)

The detailed construction programme submitted by the
Conftractor for orderly completion of the Works, shall show
planned sequence of operations and the dates for
commencement and completion of all salient feature of the
Works.

The programme shall cover activities on the Site and
procurement and delivery activities.

The programme shall be orderly and realistic, and shall be
revised at three monthly intervals or as necessary, as the
work progresses to meet this requirement and should include
a chart of the principal quantities of Work forecast for
execution monthly, and a schedule of payments expected
to be made to the Contractor by the PHPA-II.

If at any time it should appear to the Engineer-in-Charge
that the actual progress of the Works does not conform to
the approved programme, the Conftractor shall produce, at
the request of the Engineer-in-Charge, a revised programme
showing the modifications to the approved programme
necessary fo ensure completion of the Works within the fime
for completion as defined in Clause - 43 hereof.

The construction programme shall be in the form of a
network diagram and activity listing. The network diagram
shall show in detail and in orderly sequence all activities,

GCC Page | ¢ of 49



their ~descriptions, durations, and dependencies or
precedencies, necessary to the completion of the Works.

f)  The construction programme and each revision thereof shall
be subject to review and approval by the Engineer-in-
Charge for conformity with the requirements of this clause.
The Contfractor shall assist the Engineer-in-Charge in
reviewing and evaluating each programme furnished.
Disapproved programmes will be returned to the Contractor
which shall be revised by him to correct the defects noted,
and shall be resubmitted to the Engineer-in-Charge within 15
days after receipt by the Confractor.

g) The Contractor shall, whenever required by the Engineer-in-
Charge or Engineer-in-Charge's Representative also provide
in writing, for his information a general description of the
arrangements such as deployment of modern and efficient
machinery, skiled and unskilled labour and methods, which
the Contractor proposes to adopt for the execution of
Works.

h) The Confractor shall have to obtain prior approval of the
Engineer-in-Charge for the sequence of construction which
he proposes to adopt.

14.1.2 Quality Assurance Plan

a) The quality assurance program and procedures should be in
line with the requirements specified in the Technical
Specifications.

b) All costs associated with testing of materials required as per
Technical Specifications shall be deemed to be included in
the rates/prices in the Bill of Quantities.

142 The submission to and approval by the Engineer-in-Charge or
Engineer-in-Charge's Representative of such programmes or the
furnishing of such particulars shall not relieve the Contractor of
any of his duties or responsibilities under the Conftract.

Clause - 15 Contractor’s Superintendence

The Contractor shall give or provide all necessary superintendence during the
~__ execution of the Works and as long thereafter as the Engineer-in-Charge may
.,;'."1;5%ﬁ?:gi?f.:c\onsider necessary for the proper fulfilling of the Contractor's obligations

7 \@_ﬁper the Contract. The Contractor, or a competent and authorized agent or
o \2)

.....
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representative approved in writing by the Engineer-in-Charge, which
approval may at any time be withdrawn, is to be constantly on the Works and
shall give his whole fime to the superintendence of the same. If such approval
shall be withdrawn by the Engineer-in-Charge, the Contractor shall, as soon
as is practicable, having regard to the requirement of replacing him as
hereinafter mentioned, after receiving written notice of such withdrawal,
remove the agent from the Works and shall not thereafter employ him again
on the Works in any capacity and shall replace him by another agent
approved by the Engineer-in-Charge. Such authorized agent or
representative shall receive, on behalf of the Contractor, directions and
instructions from the Engineer-in-Charge or subject to the limitations of Clause
2 hereof, the Engineer-in-Charge's Representative.

Clause - 16 Contractor’s Emplovees

16.1 The Confractor shall provide and employ on the Site in
connection with the execution and maintenance of the Works:

a) only such technical assistants as are skilled and experienced
in ftheir respective trades and such sub-agents, foremen
and leading hands as are competent to give proper
supervision fo the work they are required to supervise, and

b)  Such skilled, semi-skilled and unskilled labour as is necessary
for the proper and timely execution and maintenance of
the Works.

c) Experienced Safety Officer to maintain and supervise safety
requirements at the site of Works. Safety standards shall be
followed as provided in these documents.

16.2 The Engineer-in-Charge shall be at liberty to object to and require
the Contractor to remove forthwith from the Works any person
employed by the Confractor in or about the execution or
maintenance of the Works who, in the opinion of the Engineer-in-
Charge, misconducts himself, or is incompetent or negligent in
the proper performance of his duties, or whose employment is
otherwise considered by the Engineer-in-Charge 1o be
undesirable and such persons shall not be again employed upon
the Works without the written permission of the Engineer-in-
Charge. Any person so removed from the Works shall be
replaced as soon as possible by a competent substitute
approved by the Engineer-in-Charge.
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Clause ~ 17 Setting out

The Contractor shall be responsible for the frue and proper setting out of
the works in relation to original poinfts, lines and levels of reference given
by the Engineer-in-Charge in writing and for the comrectness, subject as
above mentioned, of the position, levels, dimensions and alignment of all
parts of the Works and for the provision of all necessary instruments,
appliances and labour in connection therewith. If, at any time during the
progress of Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on
being required so to do by the Engineer-in-Charge or the Engineer-in-
Charge's Representative, shall at his own cost, rectify such error to the
satisfaction of the Engineer-in-Charge or the Engineer-in-Charge’s
Representative, unless such error is based on incorrect data supplied in
writing by the Engineer-in-Charge or the Engineer-in-Charge’s
Representative, in which case the expense of rectifying the same shall be
borne by the PHPA-Il. The checking of any setting out or of any line,
alignment, grade, dimensions or level by the Engineer-in-Charge or the
Engineer-in-Charge's Representative shall not in any way relieve the
Contractor of his responsibility for the correctness thereof and the
Contractor shall carefully protect and preserve all bench marks, pegs and
other things used in setting out the Works.

Clause — 18 Boreholes and Exploratory Excavation

If, at any time during the execution of the Works, the Engineer-in-Charge shall
require the Contractor to make boreholes or fo carry out exploratory
excavation, such requirement shall be ordered in writing and shall be
deemed to be an addition ordered under the provisions of Clause-51 hereof,
unless a provision in respect of such anficipated work shall have been
included in the Bill of Quantities.

Clause - 19 Watching and lLighting

19.1 The Confractor shall, in connection with the Works, provide and
mainfain at his own cost, all lights, guards, fencing and watching
when and where necessary or required by the Engineer-in-
Charge or the Engineer-in-Charge's Representative, or by any
duly constituted authority, for the protection of the Works, or for
the safety and convenience of the public or others.

19.2 The Confractor shall also be responsible for temporary roadways,
footways, guards, fences, caution noftices etc. as far as the same
may be rendered necessary by reason of the Work for the
pedestrians or other fraffic and of owners and occupiers of the
adjacent property and of the public and shall remain responsible
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for any accidents that may occur on account of his failure to
take proper and timely precautions. In default thereof, the
Engineer-in-Charge may provide such fencing, lights, venftilation
and watchmen as he may deem necessary and charge the cost
thereof to the Contractor.

Clause —~ 20 Care of Works

20.1

20.2

20.3

20.4

20.5

The Contractor shall take full responsibility for the care of the
Works from the date of Commencement of Works unfil the date
of issue of the Completion Certificate for the whole of the Works
when the responsibility for the said care shall pass to the PHPA-IL.

In the event of any loss or damage to the Works or any part
thereof, during the period for which the Contractor is responsible
for the care thereof, from any cause whatsoever, other than the
risks defined in Sub-Clauses 20.5 & 20.6 of this Clause, the
Contractor, at his own cost, shall rectify such loss or damage so
that the Permanent Works conform in every respect with the
provisions of the Confract to the satisfaction of the Engineer-in-
Charge. The Contractor shall also be liable for any loss or
damage to the Works occasioned by him in the course of any
operation carried out by him for the purpose of complying with
his obligations under Clause — 49 & 50.

In the event of any loss or damage to the Permanent Works
which may occur or arise out of any of the Risks defined in Sub-
Clause 20.5 of this Clause, the same shall be made
good/rectified by the Contractor, if and to the extent required by
the Engineer-in-Charge, at the cost of the PHPA-Il which sum shalll
be determined by the Engineer-in-Charge in accordance with
Clause -51 and Clause -52.

In the event of any loss or damage which may occur or arise out
of any of the risks defined in Sub-Clause 20.6 of this Clause,
neither party to the Contract shall be liable to the other for any
such loss or damage. However, in the event of any loss or
damage to the Permanent Works arising as a conseguence of
the risk(s) defined in Sub-Clause 20.6 of this Clause the same shall
be made good/rectified by the Contractor at the cost of the
PHPA-II which sum shall be determined by the Engineer-in-
Charge under the provisions of the Contract.

The PHPA-II's risks are as under;

a) loss or damage due o the use or occupation by the PHPA-II
of any section or part of the Permanent Works except as
may be provided for in the Contract.
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b) loss or damage to the extent that it is due to the design of
the Works other than any part of the design provided by the
Conftractor.

20.6 Force Majeure/Excepted risks are as under:

a) War, hostilities (whether war be declared or not), invasion,
act of foreign enemies, act of public enemies.

b) ionizing, radiations or contamination by radio activity from
any nuclear fuel, radioactive toxic explosive or other
hazardous properties of any explosive nuclear assembly.

c) Pressure waves caused by aerial devices fraveling at
supersonic speeds.

d) Riot, commotion, disorder, strike or lockout by persons other
than the Contractor’s personnel.

e) Any operation of the forces of nature against which an
experienced Contractor could not reasonably have been
expected to take precautions.

Clause - 21 Insurance of Plant & Equipment

The Contractor shall take insurance cover to the replacement value, for the
Constructional Plant, equipment and other things brought on to the site by
him.

Clause —~ 22 Damage to persons and Property

The Conftractor shall, except if and so far as the Conftract provides otherwise,
indemnify the PHPA-Il against all losses and claims in respect of injuries or
damage to any persons or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and
maintenance of the Works and against all claims, proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto
except any compensation or damages for or with respect to injuries or
damage to persons or property resulting from any act or neglect of the PHPA-
I, his agent, servants, or other Contractors, not being employed by the
Contractor, or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the Contractor, his servants or agents,
such part of the compensation as may be just and equitable having regard
to the extent of the responsibility of the PHPA-II, its servants or agents or other
Contractors for the damage or injury.
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Clause ~ 23 Third Party Insurance

23.1

23.2

23.3

Before commencing the execution of the Works the Contractor,
but without limiting his obligations and responsibilities under
Clause - 22 hereof, shall insure against his liability for any material
or physical damage, loss or injury which may occur to any
property, including that of the PHPA-Il, or to any person, including
any employee of the PHPA-II, by or arising out of the execution of
the Works or in the carrying out of the Conftract.

The Contractor shall, whenever required, produce to the
Engineer-in-Charge or the Engineer-in-Charge's Representative
the original policy or policies of insurance and the receipts for
payment of the current premiums and furnish aftested copies
thereof.

Provision to Indemnify PHPA-II

The terms shall include a provision whereby, in the event of any
claim in respect of which the Confractor would be entitled to
receive indemnity under the policy being brought or made
against the PHPA-II, the insurer will indemnify the PHPA-Il against
such claims and any costs, charges and expenses in respect
thereof.

Clouse ~ 24 Accident or Injury to Workmen

24.1

242

The PHPA-II shall not be liable for or in respect of any damages or
compensation payable according to law in respect or in
consequence of any accident or injury to any workman or other
person in the employment of the Contractor or any sub-
Confractor, save and except an accident or injury resulting from
any act or default of the PHPA-II, its agents, or servants.

The Conftractor shall indemnify and keep indemnified the PHPA-II
against all such damages and compensation, save and except
as aforesaid, and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation
thereto.

On the occurrence of accident arising out of the Works which
result in death, or which is so serious as to be likely to result in
death, the Contractor shall, within twenty four hours of such
accident, repot in writing to the Engineer-in-Charge and other
statutory bodies of the Government the facts stating clearly and
in sufficient details the circumstances of such accident and the
subsequent action. All other accidents on the Works involving
injuries to persons or damage to property other than that of the
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Contractor shall be promptly reported to the Engineer-in-Charge
and other statutory bodies of the Government stating clearly and
in sufficient details of the facts and circumstances of the
accidents and the action taken. In all cases the Contractor shall
indemnify the PHPA-Il against all loss or damage resulting directly
or indirectly from the Contractor’s failure to report in the manner
aforesaid. This includes penalties or fines, if any, payable by the
PHPA-Il as a conseguence of failure to give notice or failure to
conform to the provisions of any Act in regard to such accidents.

24.3 Insurance against Accident, etc. o Workmen

The Contfractor shall insure against such liability with any
insurance companies in Bhutan, which approval shall not be
unreasonably withheld, and shall continue such insurance during
the whole of the time that any persons are employed by him on
the Works and shall, when required, produce to the Engineer-in-
Charge or the Engineer-in-Charge's Representative such policy
of insurance and the receipt for payment of the current
premium. Provided always that, in respect of any persons
employed by any sub-confractor, the Contractor’s obligation o
insure as aforesaid under this sub-clause shall be satisfied if the
sub-contractor shall have insured against the liability in respect of
such persons in such manner that the PHPA-Il is indemnified under
the policy, but the Contractor shall require such sub-contractor to
produce to the Engineer-in-Charge or the Engineer-in-Charge's
Representative, when required, such policy of insurance and the
receipt for the payment of the current premium.

Clause -~ 25 Remedy on Conlractor’s Failure to Insure

If the Conftractor shall fail fo affect and keep in force the insurances referred
to in Clauses - 21, 23 and 24 hereof, or any other insurance which he may be
required to affect under the terms of the Contract, then and in any such case
the PHPA-Il may affect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from fime to
time deduct the amount so paid by the PHPA-II as aforesaid from any money
due or which may be become due to the Contractor, or recover the same as
a debt due from the Contractor.

Failure of the Confractor to maintain adequate insurance cover as set out

under Clause - 21, 23 and 24 hereof or any other insurance which he may be

required to affect under the terms of the Conftract, shall not relieve him of any
Contractual responsibility.
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Clause — 26 Giving of Notices, Payment of Fees and Compliance with Statutes
and Regulations etc.

26.1 Giving of Notices and Payment of Fees

The Contractor shall give all notices and pay all fees required to
be given or paid by any Statute, Ordinance, or other Law, or any
regulation, or bye-law of any local or other duly constituted
authority in relation to the execution of Works and by the rules and
regulations of all public bodies and companies whose property or
rights are affected or may be affected in any way by the Works.

26.2 Compliance with Statutes, Regulations etc.

The Contractor shall conform in all respects with the provisions of
any such Statute, Ordinance or Law as aforesaid and the
regulafions or bye-laws of any local or other duly constituted
authority which may be applicable to the Works and with such
rules and regulations of public bodies and companies as
aforesaid and shall keep the PHPA-Il indemnified against all
penalties and liability of every kind for breach of any such Statute,
Ordinance or Law, regulation or by-law.

26.3 The PHPA-Il will repay or allow to the Contractor all such sums as
the Engineer-in-Charge shall certify to have been properly
payable and paid by the Coniractor in respect of such fees.

Clause — 27 Fossils efc.

All fossils, coins, articles of value or antiquity and structures and other remains
or things of geological or archaeological interest discovered on the Site of the
Works shall, as between the PHPA-Il and the Contractor, be deemed to be
the absolute property of the PHPA-II/RGoB. The Contractor shall take
reasonable precautions to prevent his workmen or any other persons from
removing or damaging any such article or thing and shall immediately upon
discovery thereof and, before removal, acquaint the Engineer-in-Charge or
the Engineer-in-Charge's Representative of such discovery and carry out, at
the expenses of the PHPA-Il, the Engineer-in-Charge's or the Engineer-in-
Charge’s Representative's orders as to the disposal of the same.

Clause ~ 28 Patent Rights and Royalties

28.1 The Contractor shall save harmless and indemnify the PHPA-II
from and against all claims and proceedings for or on account of
infringement of any patent rights, designs, trademark or name or
other protected rights in respect of any Constructional Plant,
machine, work, or material used for or in connection with the
Works or any of them and from and against all claims,

=]
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proceedings, damages, costs, charges and expenses
whatsoever in respect thereof or in relation thereto. Except where
otherwise specified, the Confractor shall pay all fonnage and
other royalties, rent and other payments or compensation, if any,
for getting stone, sand, gravel, clay, timber or other construction
materials required from Bhutan for the Project.

28.2 In the event of any claims made under or action brought against
the PHPA-Il in respect of any such matters as aforesaid, the
Conftractor shall be immediately, nofified thereof and the
Contractor shall be at liberty, at his own expense, to settle any
disputes or to conduct any litigation that may arise therefrom.
Provided that the Contractor shall not be liable to indemnify the
PHPA-II if the infringement of the patent or design or any alleged
patent or design right is the direct result of an order passed by
the Engineer-in-Charge in this behalf.

Clause - 29 Interference with Traffic and Adjoining Properties

All operations necessary for the execution of the Works shall, so far as
compliance with the requirements of the Contract permits, be carried on so
as not to interfere unnecessarily or improperly with the convenience of the
public, or the access to, use and occupation of public or private roads and
footpaths to or of properties whether in the possession of the PHPA-Il or of any
other person. The Contractor shall save harmless and indemnify the PHPA-II in
respect of all claims, proceedings, damages, costs, charges and expenses
whatsoever arising out of, or in relation to, any such matters in-so-far as the
Conftractor is responsible there for.

Clause - 30 Exiraordinary Traffic

28.1 Protection of Highways and Bridges

The Conftractor shall use every reasonable means to prevent any
of the highways or bridges communicating with or on the routes
to the Site from being damaged or injured by any iraffic of the
Conftractor or any of his sub-contractors and, in particular, shall
select routes, choose and use vehicles and restrict and distribute
loads so that any such extraordinary traffic, as will inevitably arise
from the moving of plant and material from and to the Site, shall
be limited, as far as reasonably possible, and so that no
unnecessary damage or injury may be occasioned fo such
highways and bridges.

/ ? 28.2 Special Loads
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Should it be found necessary for the Confractor to move one or
more loads of Constructional Plant, machinery or pre-constructed
units or parts of units of work over part of a highway or bridge, the
moving whereof is likely fo damage any highway or bridge unless
special protection or strengthening is carried out, then the
Conftractor shall, before moving the load on to such highway or
bridge, give notfice to the Engineer-in-Charge or Engineer-in-
Charge's Representative of the weight and other particulars of
the load to be moved and his proposals for protecting or
strengthening the said highway or bridge. Unless within fourteen
days of the receipt of such notice, the Engineer-in-Charge shall,
by counter-nofice, direct that such protection or strengthening is
unnecessary, then the Contractor will camry out such proposals or
any modification thereof that the Engineer-in-Charge shall
require and, unless there is an item or are items in the Bill of
Quantities for pricing by the Contractor of the necessary works for
the protection or strengthening aforesaid, the costs thereof shall
be paid by the PHPA-Il to the Contractor.

28.3 Settlement of Extraordinary Traffic Claims

If during the execution of the Works or at any time thereafter the
Conftractor shall receive any claim arising out of the execution of
the Works in respect of damage or injury to highways or bridges,
he shall immediately report the same to the Engineer-in-Charge
and thereafter the PHPA-II shall negotiate the settlement of and
pay all sums due in respect of such claim and shall indemnify the
Contractor in respect thereof and in respect of all claims,
proceedings, damages, costs, charges and expenses in relation
thereto. Provided always that if and so far as any such claims or
part thereof shall, in the opinion of the Engineer-in-Charge, be
due to any failure on the part of the Contractor to observe and
perform his obligations under sub-clauses 30.1 and 30.2 of this
Clause, then the amount certified by the Engineer-in-Charge to
be due to such failure shall be paid by the Contractor to the
PHPA-IL.

Clause ~ 31 Opportunities for other Coniractors

The Confractor shall, in accordance with the requirements of the Engineer-in-
Charge, afford all reasonable opportunities for carrying out their works to any
other Contractors employed by the PHPA-Il and their workmen and to the
workmen of the PHPA-Il and of any other duly constfituted authorities who

Zoclenys, may be employed in the execution on or near the Site of any work not

mipangkha/ &

2‘;-§chuded in the Conftract or of any Contract which the PHPA-Il may enter into
}; connection with or ancillary to the Works.
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Clause —~ 32 Contractor io keep Site clear

32.1

32.2

During the progress of the Works, the Contractor shall keep the
site reasonably free from all unnecessary obstructions and shall
store or dispose of any Constructional plant and surplus materials
and clear away and remove from the site any wreckage, rubbish
or Temporary Works no longer required.

In case the Confractor does not keep the area clean and if
found necessary to get the area cleaned, the Engineer-in-
Charge shall issue a notice of forty eight hours, and in the event
of non-compliance by the Conftractor, get the area cleaned by
some other agency. The cost of such cleaning shall be borne by
the Contractor. In case of rubbish accumulating due to
deposition by more than one Contractor, the share of charges to
be borne by the Contractors as indicated by the Engineer-in-
Charge shall be final.

Clause - 33 Clearance of Site on Compiletion

On the completion of the Works, the Contractor shall clear away and remove
from the Site all Constructional Plant, surplus materials, rubbish and Temporary
Works of every kind, and leave the whole of the site and Works clean and in a
workman like condition to the satisfaction of the Engineer-in-Charge.

LABOUR

Clause - 34 labour

34.1

Engagement of Labour

The Contractor shall make his own arrangements for the
engagement of all labour local or otherwise, and, save in-so-far
as the Conftract otherwise provides, for the fransport housing,
feeding and payment thereof. The Contractor shall not employ in
connection with the Works any person who has not completed
18 years of age. No female labour shall be employed in night
shifts. The Contractor shall have to arange permits for the
labour/staff for their entry into Bhutan, at his own cost. The
recruitment of labour force, technical, administrative and other
personel of the coniractor engaged on the project wil be
confined to nationals of Bhutan and India. However, the
Contractor shall recruit local manpower (skiled and unskilled)
and use local resources to the extent possible

Supply of Water
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34.3

34.4

34.5

34.6

The Contractor shall, having regard to local conditions, provide
on the Site, to the satisfaction of the Engineer-in-Charge or his
Representative, an adequate supply of drinking and other water
for the use of the Contractor’s staff and workmen.

Alcoholic Liquor & Drugs

The Contractor shall not, otherwise than in accordance with the
Statutes, Ordinances and Government Regulations or orders for
the time being in force, import, sell, give, barter or otherwise
dispose of any alcoholic liquor, or drugs, or permit or suffer any
such importation, sale, gift, barter or disposal by his Sub-
Conftractors, agents or employees.

Disorderly Conduct, etc.

The Contractor shall, at all times, take all reasonable precautions
to prevent any unlawful, riotous or disorderly conduct by or
amongst his employees and for the preservation of peace and
protection, of persons and property in the neighbourhood of the
Works against the same.

Conftractor to Follow Labour Laws

The Contractor shall, in respect of labour employed by him,
comply with the provision of the various labour laws, Minimum
Wages as per regulations issued by RGoB and shall indemnify the
PHPA-Il in respect of all claims that may be made against the
PHPA-II for non-compliance thereof by the Confractor.

Notwithstanding anything contained herein, the Engineer-in-
Charge may take such actions as may be necessary for
compliance of the various labour laws and recover the costs
thereof from the Contractor.

Observance by Sub-Contractors

The Conftractor shall be responsible for observance by his Sub-
Contractors of the foregoing provisions.

Clause ~ 35 Returns of labour eilc.

The Contractor shall, deliver to the Engineer-in-Charge or his Representative,
a return in detail in such form and at such intervals as the Engineer-in-Charge
may prescribe showing the supervisory staff and the number of the several
classes of labour from fime to fime employed by the Contractor on the site
and such information in respect of constructional plant as the Engineer-in-

Charge may require.
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MATERIALS AND WORKMANSHIP

Clause - 36 Materials and Workmanship

36.1

a)

b)

d)

36.2
(a)

\&
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Materials and Workmanship

Unless otherwise specified in the SCC, the Contractor shall be
responsible for arranging all the materials required for the
construction of the Works from the source(s) acceptable to the
PHPA-II. He shall also be responsible for proper transpartation and
storage of these materials to the satisfaction of the Engineer-in-
Charge and shall bear all related costs.

The Engineer-in-Charge shall be entitled at any reasonable time,
to inspect or examine all such materials. The Contractor shall
provide reasonable assistance for such inspection or examination
as may be required.

The Contractor shall initiate tfimely action to procure the materials
well in advance so as to ensure that the progress of Works does
not suffer for want of the materials on the site at least thirty days
before these are infended to be used on Works. Any setback to
the progress of the Works and consequent delay in completion of
the Works on account of non-availability of materials on Site shall
be the sole responsibility of the Contractor.

Any assistance that the Engineer-in-Charge can give fo the
Contractor for arranging the materials shall be provided on a “no
responsibility basis”.

Quality of materials and Workmanship and Tests

The Confiractor shall, provide the materials of the quality, kind
and specifications as provided in the Confract. The Confractor
shall produce to the Engineer-in-Charge, cerfified quality test
reports in respect of the materials procured by him.

In case the materials procured by the Contractor are not to the
satisfaction of the Engineer-in-Charge and do not conform to the
specifications laid in the Contract, such materials shall be
rejected by the Engineer-in-Charge and the cost incurred on
such procurement shall be responsibility of the Conftractor.

The Bidders shall specify, in their Bid, the source of supply of the
key materials to satisfy the PHPA-Il that the materials of standard
quality and specifications are procured. In case the source
specified by the Bidder is not acceptable to the PHPA-I, the
Bidder shall be required fo substifute the source by an
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acceptable source. Additional suppliers and change of suppliers
shall be subject to the approval of the Engineer-in-Charge.

(d) The workmanship shall be of the kind described in the Contract
and in accordance with the Engineer-in-Charge’s instructions.

(e)  All the materials and the workmanship shall be subjected, from
time to time, to such tests as the Engineer-in-Charge may require
at the place of manufacture, fabrication or preparations, or on
the Site or at such other place or places as may be specified in
the Contract, or at all of any of such places. The Contractor shall
provide such assistance, instruments, machines, labour and
materials as are required for examining, measuring and testing
any material and shall supply samples of materials, before
incorporation in the Works, for testing, as may be selected and
required by the Engineer-in-Charge.

36.3 Cost of Samples
All samples shall be supplied by the Contractor at his own cost.
36.4 Cost of Tests

The cost of making any fest infended by or provided for in the
Contract shall be borne by the Contractor.

36.5 Cost of Tests not provided for etfc.
If any test is ordered by the Engineer-in-Charge which is either:
a. Not so infended by or provided for, or
b. (In the cases above mentioned) is not so particularized, or

c. (though so intended or provided for) is required by the
Engineer-in-Charge to be carried out at any place other than
the site or the place of manufacture or fabrication or
preparation, of the materials tested, shows the workmanship
or materials not to be in accordance with the provisions of
the Contract or the satisfaction of the Engineer-in-Charge,
then the cost of such test shall be borne by the Contractor.

Clause - 37 Inspection of Operations

The Engineer-in-Charge or any person authorized by him shall, at all times,
have access to the Works and to all workshops and places where the Work is
being prepared or from where materials, manufactured arficles or machinery
are being obtained for the Works and the Contractor shall afford every facility
for and every assistance in or in obtaining the right to such access.
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Clause - 38 Examination of Work before covering up

38.1 No Work shall be covered up or put out of view without the
approval of the Engineer-in-Charge or his Representative and the
Contractor shall afford full opportunity for the Engineer-in-Charge
or the Engineer-in-Charge's Representative to examine and
measure any work which is about to be covered up or put out of
view and fo examine foundations before permanent work is
placed thereof. The Confractor shall give due notfice whenever
any such work or foundations is or are ready or about fo be
ready for examination and the Engineer-in-Charge or the
Engineer-in-Charge’s Representative shall, without unreasonable
delay, unless he considers it unnecessary and advises the
Contractor accordingly, attend for the purpose of examining
and measuring such work or of examining such foundations.

38.2 Uncovering and making Openings

The Contractor shall uncover any part or parts of the Works or
make openings in or through the same as the Engineer-in-Charge
or Engineer-in-Charge's Representative may, from time to time,
direct and shall reinstate and make good such part or parts to
the safisfaction of the Engineer-in-Charge and all such costs shall
be borne by the Contractor.

Clause - 39 Removal of Improper Work and Materials

39.1. The Engineer-in-Charge shall have power to issue instructions from
time to time for;

a) the removal from the Site, within such time or times as may
be specified in the instructions, of any materials which, in the
opinion of the Engineer-in-Charge, are not in accordance
with the Contract,

b) the substitution of proper and suitable materials, and

c) the removal and proper re-execution, notwithstanding any
previous test thereof or interim payment there for, of any
work which in respect of materials or workmanship is not, in
the opinion of the Engineer-in-Charge, in accordance with
the Contract.

39.2. Default of Contractor in Compliance

In case of default on the part of the Contractor in carrying out
such instruction, as specified in sub-clause 39.1 of this clause, the
' Engineer-in-Charge shall be entitled to employ and pay other
@\ persons to carry out the same and all expenses consequent
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thereon or incidental thereto shall be recoverable from the
Conftractor by the Engineer-in-Charge or may be deducted from
any money due or which may become due to the Contractor.

Clause ~ 40 Suspension of Work

40.1.The Contractor shall, on the written order of the Engineer-in-
Charge, suspend the progress of the Works or any part thereof
for such fime or tfimes and in such manner as the Engineer-in-
Charge may consider necessary and shall, during such
suspension, properly protect and secure the Works, or such part
thereof, so far as is necessary in the opinion of the Engineer-in-
Charge. The exfra cost incurred by the Contractor in giving
effect to the instructions of the Engineer-in-Charge under this
Clause shall be borne and paid by the PHPA-Il unless such
suspension is:

a) otherwise provided for in the Contract, or

b) necessary by reason of some default of or breach of
Conftract by the Contractor, or

c) necessary by reasons of climatic conditions on the Site, or

d) necessary for the proper executfion of the Works or for the
safety of the Works or any part thereof in so far as such
necessity does not arise from any act or default by the
Engineer-in-Charge or from any of the risks defined in Sub-
Clause - 20.6 hereof.

Provided that the Contractor shall not be entitled to recover any
such extra cost unless he gives written notice of his intention to
claim to the Engineer-in-Charge within twenty eight days of the
order of the Engineer-in-Charge. The Engineer-in-Charge shall
settle and determine such extra payment and/or extension of
time under Clause-44 hereof to be made fo the Contractor in
respect of such claim as shall, in the opinion of the Engineer-in-
Charge be fair and reasonable.

40.2. Suspension lasting more than 20 days

If the progress of the Works or any part thereof is suspended on
the written order of the Engineer-in-Charge and if permission o
resume work is not given by the Engineer-in-Charge within a
period of ninety days from the date of suspension, then, unless
such suspension is within paragraph (a), (b), (c) or (d) of sub-
clause 40.1 of this Clause, the Contractor may serve a written
nofice on the Engineer-in-Charge requiring permission within
twenty eight days from the receipt thereof to proceed with the
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Works, or that part thereof in regard to which progress is
suspended and if such permission is not granted within that time,
the Conftractor by a further written nofice so served may, but is
not bound to, elect or treat the suspension where it affects part
only of the Works as an omission of such part under Clause — 51
hereof, or, where it affects the whole Works, as an abandonment
of the Contract by the PHPA-II.

COMMENCEMENT AND DELAYS

Clause - 41 Commencement of Works

The Conftractor shall commence the Works on Site within a period specified in
the SCC and shall proceed with the Works with due expedition and without

delay.

Clause - 42 Possession of Site

42.1.

@ r\'\
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Save in so far as the Contract may prescribe, the extent of portions
of the Site of which the Contractor is to be given possession from
fime to time, and the order in which such portion shall be made
available to the Contractor, and subject to any requirement in the
Conftract as to the order in which the Works shall be executed, the
Engineer-in-Charge will after issuing written order to commence the
Works, give to the Contractor possession of so much of the Site as
may be required to enable the Coniractor to commence and
proceed with the execution of the Works in accordance with the
programme referred to in Clause - 14 hereof, if any, and otherwise
in accordance with such reasonable proposals of the Contractor
as he shall, by written notice to the Engineer-in-Charge, make and
will, from time to time as Works proceed, give to the Contractor
possession of such further portions of the Site as may be required to
enable the Contractor to proceed with the execution of the Works
with due despatch in accordance with such programme or
proposals, as the case may be. If the Contractor suffers delay or
incurs cost from failure on the part of the Engineer-in-Charge to
give possession in accordance with the terms of this Clause, the
Engineer-in-Charge shall grant an extension of fime for the
completion of the Works and certify such sum as, in his opinion, shall
be fair to cover the cost incurred, which sum shall be paid by the
PHPA-II.

The Contractor shall not be allowed to occupy other Government
and/or PHPA-Il land for temporary uses or otherwise without the
prior consent of the Engineer-in-Charge.

Rights of Way and Facilities
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The Contractor shall bear all costs and charges for special or
temporary rights of way required by him in connection with
access to the Site. The Contractor shall also provide, at his own
cost, any additional facilities outside the Site required by him for
the purpose of the Works.

Clause -~ 43 Time for Completion

The period of completion of the whole of the Work shall be as mentioned in
the SCC and LOA or such extended time as may be allowed under Clause -
44 hereof. The period of completion shall be reckoned from the date of
signing of contract.

Clause ~ 44 Extension of Time for Completion

Should the amount of extra or additional work of any kind or any cause of
delay referred to in these Conditions, or exceptional adverse climatic
conditions, or other special circumstances of any kind whatsoever which may
occur, other than through a default of the Contractor, be such as fairly to
entitle the Contractor to an extension of time for the Completion of the Works,
the Engineer-in-Charge shall determine the period of such extension and shall
noftify the Contractor accordingly. Provided that the Engineer-in-Charge is not
bound to fake info account any exira or additional or other special
circumstances unless the Contractor has, within 28 days after such work has
been commenced, or such circumstances have arisen, or as soon thereafter
as is practicable, submitted to the Engineer-in-Charge, full and detailed
particulars of any extension of fime to which he may consider himself entitled
in order that such submission may be investigated at the fime. The Contractor
shall not be entitled to any payment for the time related costs incurred by
him, if any, except those provided under the Contract, during the extended
period for completion of Works.

Clause ~ 45 Shift Works

45.1 To achieve the required progress, the Work may be required to
be carried out round the clock. The period of completion and
number of working days shall not be affected by the number of
shifts each day. No extra amount on account of any shift work is
payable to the Contractor.

45.2 Whenever the Work is carried out at night, adequate lighting of
working areas and access paths shall be provided by the
Conftractor at his cost. Sufficient notice shall be given by the
Contractor to the Engineer-in-Charge regarding details of Works
in shifts so that hecessary supervision could be provided.
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Clause ~ 44 Rate of Progress

46.1 To ensure proper progress during the execution of the Works, the
Contractor shall complete 1/8th of the Works before 1/4th of the
whole time allowed in the Confract has elapsed, 3/8™" of the
Works before one half of such time has elapsed and 3/4th of
Works before 3/4th of such time has elapsed.

46.2 If for any reason, which does not entitle the Contractor to an
extension of time, the rate of progress of the Works of any section
at any time is not commensurate with the rate of progress
stipulated in Sub-clause 46.1 of this Clause and in the opinion of
the Engineer-in-Charge does not ensure completion by the
prescribed time or extended fime for completion, the Engineer-in-
Charge shall so nofify the Contractor in writing and the
Contractor shall thereupon take such steps as are necessary and
the Engineer-in-Charge may approve to expedite progress so as
to complete the Works or such section by the prescribed time or
extended time. The Contractor shall not be enftitled to any
additional payment for taking such steps.

Clause ~ 47 lLiquidated Damages for Delay

47.1 If the Conftractor shall fail to achieve completion of the Works
within the time, then the Contractor shall pay to the PHPA-II, the
sum stated in the SCC as liquidated damages for such default for
every day or part of a day which shall elapse between the time
prescribed in the coniract and the date of certified completion
of the Works. The PHPA-Il may without prejudice to any other
method of recovery, deduct the amount of such damages from
any money in its hands, due or which may become due o the
Confractor. The payment or deduction of such damages shall
not relieve the Contractor from his obligation to complete the
Works, or from any other of his obligations and liabilities under the
Conftract.

47.2 The aggregate of the liuidated damages payable to the PHPA-
Il under this clause shall be subject to a maximum of ten percent
of the Contract Price.

Clause - 48 Certification of Completion of Works

When the whole of the Works have been completed and have satisfactorily
passed any final test that may be prescribed by the Contract, the Contfractor
;M —~may give a nofice to that effect to the Engineer-in-Charge or to the Engineer-
9_9‘,; /};“nx harge's Representative(s). Such notice and undertaking shall be in writing
(8/G fd shall be deemed to be a request by the Contractor for the Engineer-in-
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Charge to issue a Certificate of Completion in respect of the Works. The
Engineer-in-Charge shall, within twenty-one days of the date of delivery of
such notice either issue to the Contractor, a Certificate of Completion stating
the date on which, the Works are completed in accordance with the
Confract or give instructions in writing to the Conftractor specifying all the
Works which, in the Engineer-in-Charge's opinion, are required to be done by
the Contractor before the issue of such Certificate. The Engineer-in-Charge
shall also notify the Contfractor of any defects in the Works affecting
completion that may appear after such instructions and before completion of
the Works specified therein. The Confractor shall be entitled to receive such
Cerfificate of Completion within twenty-one days of completfion to the
satisfaction of the Engineer-in-Charge of the Works so specified and making
good any defects so notified.

MAINTENANCE AND DEFECTS
Clause — 49 Maintenance and Defecis

49.1 Period of Maintenance

In these Conditions, the expression "Period of Maintenance” shall
mean a period defined in the SCC calculated from the date of
completion of the Works, certified by the Engineer-in-Charge in
accordance with Clause - 48 hereof.

49.2 Execution of Work of Repair, etc.

To the intent that the Works shall, at or as soon as practicable
after the expiration of the Period of Maintenance be delivered to
the PHPA-Il in the condition required by the Contract, fair wear
and tear excepted, to the satisfaction of the Engineer-in-Charge,
the Conftractor shall complete the work, if any, outstanding on
the date of completion, as certified under Clause — 48 hereof, as
soon as practicable after such date and shall execute all such
work of repair, amendment, reconstruction, rectification and
making goods defects, imperfections, shrinkages or other faults as
may be required of the Contractor in writing by the Engineer-in-
Charge during the Period of Maintenance or within fourteen days
after its expiration, as a result of an inspection made by or on
behalf of the Engineer-in-Charge prior to its expiration.

493 Cost of Execution of Works of Repair, etc.

All repair works shall be carried out by the Contractor at his own
expense if the necessity thereof shall, in the opinion of the
Engineer-in-Charge, be due to the use of materials or
workmanship not in accordance with the Contract, or due fo
neglect or failure on the part of the Contractor to comply with
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any obligation, expressed or implied, on the Contractor’s part
under the Confract. If, in the opinion of the Engineer-in-Charge
such necessity shall be due to any other cause, the value of such
work shall be ascertained and paid for as if it were additional
work.

49.4 Remedy on Contractor's Failure to carry out Work Required

If the Confractor shall fail to do any such work as aforesaid
required by the Engineer-in-Charge, the PHPA-Il shall be entitled
to employ and pay other persons to carry out the same and if
such work is the work which, in the opinion of the Engineer-in-
Charge, the Contractor was liable to do at his own expense
under the Contract, then all expenses consequent there on or
incidental thereto shall be recoverable from the Contractor by
the Engineer-in-Charge from any money due or which may
become due to the Contractor.

Clause - 50 Contractor o Search

The Contractor shall, if required by the Engineer-in-Charge in writing, search
under the directions of the Engineer-in-Charge for the cause of any defect,
imperfection or fault appearing during the progress of the Works or in the
Period of Maintenance. Unless such defect, imperfection or fault is one for
which the Conftractor is liable under the Contract, the cost of work carried out
by the Conftractor in searching as aforesaid shall be borne by the PHPA-II. If
such defect, imperfection or fault shall be one for which the Contractor is
liable as aforesaid, the cost of the work carried out in searching as aforesaid
shall be borne by the Contractor and he shall in such case repair, rectify and
make good such defect, imperfection or fault at his own expense in
accordance with the provisions of Clause — 49 hereof.

ALTERNATIONS, ADDITIONS, OMISSIONS AND EXTRA ITEMS
Clause - 51 Variations

51.1 The Engineer-in-Chare shall make any variation in the form,
quality or quantity of the Works or any part thereof or substitution
for original specifications, design, drawings and instructions that
may, in his opinion be necessary and for that purpose, or if for
any other reason it shall, in his opinion be appropriate, he shall
have power to order the Confractor to do and the Contractor
shall do any or all of the following:

/f\:”\ a) increase or decrease the quantity of any work included in
il - the Contract,

b) omit or substitute any such work,
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§1.2

51.3

51.4

Clouse — 52

52.1

c) change the character or quality or kind of any such work

d) change the levels, lines, positions and dimensions of any part
of the works

e) execute, additional work of any kind necessary for the
completion of the Works, and

f)  Change any specified sequence, or timing of construction of
any part of the Works.

No such variations shall in any way vitiate or invalidate the
Contract, but the effect if any, of all such variations shall be
valued in accordance with Clause - 52 hereof.

Provided that where the issue of an instruction to vary the Works is
necessitated by some default of or breach of Contfract by the
Contractor or for which he is responsible, any additional cost
attributable to such default shall be borne by the Contractor.
Any altered, additional or substituted work which the Contractor
may be directed to do in the manner above specified as part of
the Work, shall be carried out by the Contractor on the same
conditions in all respects on which he agreed to do the main
Work.

The Unit Rates entered in the Bill of Quantfities for the individual
items shall apply for the quantities of Work increased or
decreased by not more than thirty percent (30%) for each item.

Should the quantity of Work actually executed under any item
exceed by more than thirty percent (30%) of the quantity
provided in the Bill of Quantities for that item, the rate for such
excess over 130% quantity under the item may be revised in
accordance with the procedure indicated under Clause — 52
hereof.

Should the quantity of work actually involved under any item, get
reduced by more than 30% of the quantity provided in the Bill of
Quantities for that item, the rate for that item may be revised in
accordance with the procedure indicated in Clause - 52. The
payment for this item will continue to be made at the original
rate till revised rate is decided.

Exira lems

The rates for such items of Work as are required to be executed
due to variations, as stated in Clause - 51 above shall be
payable in the manner as stated hereunder:
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52.2 The rates already provided in the Bill of Quantities, shall apply in

92.3

52.4

Section-ili

respect of the same item(s) of Works to be executed due to
variation subject to provisions of Clause - 51.2 above.

For the variation in quantities in respect of item(s) exceeding the
prescribed limits of + 30% as aforesaid, the rates for such item(s)
and the rates for extra items not existing in the Bill of Quantities for
the respective sub-head shall be determined by the Engineer-in-
Charge on the basis of actual analysed cost comprising of the
cost of materials to be supplied by the Confractor (including
transportation and taxes, levies if paid), wages of labour actually
engaged for the parficular work and 80% (skilled labour) & 55%
(unskilled labour) thereof on the cost of such labour component
so as to cover the fringe benefits and other indirect/incidental
expenses required to be actually incurred on the labour by the
Contractor including cost on account of compliance with all the
Acts, Laws, Statutes, Regulations or Bye Laws pertaining to labour,
cost of ownership and operation and maintenance of plant and
machinery used for the work plus 20% to cover the Contractor’s
overheads, profits. The above indirect labour charges are as per
CWC guide lines. If, as and when, there is any revision of the
CWC guidelines in these percentages of hidden charges, such
revised percentages shall be made applicable. The profit
element shall be 10 (ten) percent. The hourly use rate of
equipment shall be worked out as per latest CWC guidelines.

For the purpose of Price adjustment, the rates analysed as above
will be de-escalated to base date and Price adjustment will be
applied as per Clause-70.

The decision of Engineer-in-Charge in deriving rates as aforesaid,
shall be conclusive and binding on the Confractor.

If requested by the Contractor the time for completion of the
work shall, in the event of any variation resulting in additional cost
over the Conftract Price, be extended in the proportion which the
altered, additional or substituted work bears to the original
Conftract Price plus such further additional time as may be
considered reasonable by the Engineer-in-Charge whose
decision shall be conclusive as to such provision.

Under no circumstances, the Contractor shall at any stage
suspend the work on account of non-settlement of rates of such
varied Work.
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PLANT, TEMPORARY WORKS AND MATERIALS
Clause — 53 Plant, Temporary Works and Materials

53.1 Confiractor to Provide Plant

The Confractor shall provide at his own expense dll
Constructional Plant, Temporary Work and materials including
Equipment, Materials and Camps required for the execution of
the Works.

53.2 Plant etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and materials provided
by the Contractor shall, when brought on to the Site, be deemed
to be exclusively intended for the execution of the Work and the
Conftractor shall not remove the same or any part thereof,
except for the purpose of moving it from one part of the Site to
another, without the consent, in writing, of the Engineer-in-
Charge.

53.3 Removal of Plant etc.

Upon completion of the Works, the Contractor shall remove from
the Site all the said Constructional Plant and Temporary works
remaining thereon and any unused materials provided by the
Contractor.

53.4 PHPA-II not Liable for Damage to Plant efc.

The PHPA-II shall not at any fime be liable for the loss of or
damage to any of the said Constructional Plant, Temporary
Works or materials save as mentioned in Clause - 20 and Clause -
65 hereof.

53.5 Customs Clearance

The PHPA-II will assist the Contractor where required, in obtaining
import license and import duty exemption certfificate for third
country imports of Constructional Plant and other things required
for the works. The Contractor shall be responsible for customs
clearance at the port of destination and payment of customs fee
and customs clearance charges etc.

Clause — 54 Approval of Materials etc. not implied

The operation of Clause - 53 hereof shall not be deemed to imply any
Gpprovol by the Engineer—ln Chorge of ‘rhe materials or other mo’r’rers referred
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MEASUREMENT
Clause ~ 55 Quantities

The quantities set out in the Bill of Quantities are the estimated quantities of
the Work, but they are not to be taken as the actual quantities of the Works to
be executed by the Contractor in fulfillment of his obligations under the
Conftract.

Clause - 56 Works to be measured

The Engineer-in-Charge shall, except as otherwise stated, ascertain and
determine by measurement the value in terms of the Contract of work done
in accordance with the Conftract. He shall, when he requires any part or parts
of the Works to be measured, give notice to the Contractor's authorized
agent or representative, who shall forthwith attend or send a qualified agent
to assist the Engineer-in-Charge in making such measurement, and shall
furnish all particulars required by either of them. Should the Contractor not
attend, or neglect or omit to send such agent, then the measurement made
by the Engineer-in-Charge or approved by him shall be taken to be the
correct measurement of the work. For the purpose of measuring such
permanent work as it to be measured by records and drawings, the Engineer-
in-Charge's Representative shall prepare records and drawings month by
month of such work and the Confractor, as and when called upon to do in
writing, shall, within fourteen days, attend to examine and agree such records
and drawings with the Engineer-in-Charge's Representative and shall sign the
same when so agreed. If the Confractor does not so aftend to examine and
agree such records and drawings, they shall be taken to be correct. If, after
examination of such records and drawings, the Contfractor does not agree
with the same or does not sign the same as agreed, they shall nevertheless be
taken to be correct, unless the Contractor shall, within fourteen days of such
examination, lodge with the Engineer-in-Charge's Representative for decision
by the Engineer-in-Charge, notice in writing of the respects in which such
records and drawings are claimed by him o be incorrect.

Clause — 57 Method of Measurement

The Works shall be measured net, not withstanding any general or local
custom, except where otherwise specifically described or prescribed in the
Conirdet.

Clause — 58 Securily Rules

= The Project shall be a protected Area. The Contfractor, his employees and
,{v/k ourenry /tctbourers shall have to follow the Security Rules as may be imposed from time

Y/ l\f@,\ time by the Engineer-in-Charge. If the Contractor, his employees or
AP 1

!
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labourers are found to be reluctant to follow the Rules, the Engineer-in-
Charge will have the right to prohibit such persons from entfering into the
Project Areq.

Cilause - 59 Personnel

37.1

892

§9.3

59 .4

5%.9

Section-ili

The Contractor shall submit to the PHPA-Il, the details and bio-
data of all personnel he proposes to bring into Bhutan for the
performance of the Works under the Contract. Such data for
each person shall, besides the proof of his citizenship, contain the
name, his present address, his assignment and responsibility in
connection with the Works, and a short resume of his
gualifications, experience etc. in relaftion to the Works to be
performed by him.

Any person unsuitable and unacceptable to the PHPA-II shall not
be brought to Bhutan. Any person, if found unsuitable or
unacceptable to the PHPA-Il on a later date, shall within a
reasonable time, be repatriated by the Confractor, who shall
make alternative arrangements for providing a suitable
replacement

No person brought to Bhutan for the purposes of the Works shall
be repatriated without the consent of the PHPA-Il in writing, which
shall be based on a written request from the Contractor for such
repatriation giving reasons for such an action to the Engineer-in-
Charge. The PHPA-Il may give permission for such repatriation
provided it is safisfied that the progress of Works shall not suffer
due to such repatriation/replacement.

The Contfractor and his expatriate  personnel  shall
observe/respect all Bhutanese Acts, Laws, Rules and Regulations
and shall not in any way interfere with Bhutanese political and
religious affairs and shall meticulously follow any other Rules and
Regulations which the RGoB, the PHPA-Il and the Engineer-in-
Charge may impose on them from time to fime. The Confractor’s
expatriate personnel shall work and live in close co-operation
with their co-workers and the community and shall not engage
themselves in any other employment either part time or full time
nor shall they take part in any local politics.

The PHPA-II will assist the Contractor, to the extent possible, in
obtaining necessary permits fo travel fo Bhutan and back by
issue of necessary certificates and other information needed by
the RGoB and other agencies.
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CERTIFICATES AND PAYMENT

Clause - 60 Payment

60.1

60.1.1

60.1.2

60.1.3

60.1.4

60.1.5

60.1.6

6017

60.2

60.2.1

Section-ill

Terms of payment

The payment, including any advance, if applicable, shall be paid
as specified in the SCC.

The Contractor's request for payment shall be made to Employer
in writihng accompanied by invoices and documents, describing,
as appropriate, the work done and related services performed in
fulfiment of the obligation stipulated in the Contract.

Payments shall be made promptly by the Employer, no later than
thirty (30) days after receipt of bills and documents, provided that
the documents are complete with all the requirements of
Employer.

No payment made by Employer here shall be deemed to
constitute acceptance by Employer of the works or any parts)
thereof.

The currency or currencies in which payments are made to the
Contractor under this Confract shall be those in which the
Conftract Price is expressed in the Contractor's Bid.

Wherever applicable, the release of first progressive interim
payment shall be subject to submission of documentary
evidence by the Contractor towards having taken the insurance
policy (ies) and acceptance of the same by the Engineer-In-
Charge.

Mode of Payment: The payment shall be made through
telegraphic fransfer (TT) or by cheque at site, and any associated
bank charges shall be borne by the contractor.

Advance Payments
Mobilization Advance

If stated in SCC, the employer may grant interest free mobilization
advance to the extent of 10% (ten percent) of the Contract Price
on production of the irevocable Bank Guarantee for an
equivalent amount of advance as per the Proforma at form no.
4,

The advance is recoverable and the deduction of the advance
shall be made on pro-rata percentage basis from the interim
payments certified by the Engineer-in-Charge under the
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ol).2.2

Conftract. The entire amount of advance shall be fully recovered
by the time 80% (eighty percent) of the Confract is executed.

Secured Advance

If stated in the SCC, the employer may provide the secured
advance to the contractor against the construction materials
provided that;

1. the materials are in accordance with the Specification for
the Permanent Works,

2. Such materials have been delivered to site, and are properly
stored and protected against loss or damage or
deterioration to the safisfaction of the Engineer-in-Charge.

3. the Contractor's records of the requirements, orders, receipts
and use of materials are kept in a form approved by the
Engineer-in-Charge and such records shall be available for
inspection by the Engineer-in-Charge,

4, the Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer-in-Charge
for the purpose of valuation of the materials and providing
evidence of ownership and payment therefor;

5. ownership of such materials shall be deemed to vest in the
PHPA-Il, and

The sum payable for such materials on Site shall not exceed 75
percent of the ex-factory/ex-warehouse price of manufactured
materials or stockpile value of locally produced materials such as
sand, aggregates and crushed stone.

The advance is recoverable and the deduction of the advance
shall be made on pro-rata percentage basis from the interim
payments certified by the Engineer-in-Charge under the
Contract. The entire amount of advance shall be fully recovered
by the fime 80% (eighty percent) of the Contract is executed.

Retention Money

A retenfion amounting to 10% (10 percent) of the amount
included in any monthly Interim Payment Certificate pursuant to
sub-clause (i) of this Clause due to the Contractor on account of
Permanent Works executed by him shall be made by the
Engineer-in-Charge.
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b)

d)

60.2.4

Section-li|

The Retention Money shall be certified due for payment after the
expiration of the Period of Maintenance, notwithstanding that at
such time there may be outstanding claims by the Contractor
against the PHPA-Il. Provided always that, if at such time there
shall remain fo be executed by the Contractor any Works
ordered during such period pursuant to Clause - 49 and 50
hereof, the PHPA-II shall be entitled to withhold payment until the
completion of such Works or so much of the Retention Money as
shall, in the opinion of the Engineer-in-Charge represent the cost
of the Works so remaining to be executed.

If the Contractor expressly requests in writing, he shall be
permitted to convert the Retention Money deducted from his
Interim Payment Certificates info a Bank Guarantee issued in
favor of the Punatsangchhu-Il Hydroelectric Project Authority by
the Bank of Bhutan or any foreign bank acceptable and
enforceable through a financial institution in Bhutan.

The Bank Guarantee shall remain valid for at least thirty days
beyond the period of maintenance.

Taxes and Duties

The prices bid by the Contractor shall include all duties, taxes, |,
and levies that may be levied in accordance with the laws and
regulations in force as of the date 30 days prior to the closing
date of submission of bids. As such, except as otherwise
specifically provided in the SCC, the Contractor shall bear and
pay all taxes, duties, levies and charges assessed on the
contractor, it subcontractors or their employees by all municipal,
state or national government authorities in connection with works
in and outside of the Kingdom of Bhutan.

At the time of release of payment, tax shall be deducted at
source (TDS) from Bhutanese Bidders and International Bidders as
specified in the SCC from the gross amount of bills.

The Contractor's staff, personnel and labour shall be liable to pay
personal income tax in Bhutan in respect of such of their salaries
and wages as are chargeable under the laws and regulations in
force and the Contractor shall perform such duties with regard to
such deductions thereof as may be imposed on him by such laws
and regulations.
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Clause ~ 41 Approval only by Maintenance Cerlificate

No certificate other than the Maintenance Certificate referred to in Clause -
62 hereof shall be deemed to constitute approval of the works.

Clause - 42 Maintenance Certificate

62.1

The Contract shall not be considered as completed until a
Maintenance Certificate shall have been signed by the Engineer-
in-Charge stating that the Works have been completed and
maintained to his satisfaction. The Maintenance Certificate shalll
be given by the Engineer-in-Charge within twenty eight days
after the expiration of the Period of Maintenance, or, if different
periods of maintenance shall become applicable to different
sections or parts of the Works, the expiration of the latest such
period, or as soon thereafter as any works ordered during such
period, pursuant to Clause — 49 and 50 hereof, shall have been
completed to the satisfaction of the Engineer-in-Charge and full
effect shall be given to this Clause, notwithstanding any previous
entry on the Works or the taking possession, working or using
thereof or any part thereof by the PHPA-II. Provided always that
the issue of the Maintenance Certificate shall not be a condition
precedent to payment to the Contractor of the retention money
in accordance with the conditions set out in Clause - 60 hereof.

62.2 Cessation of PHPA-II's Liability’

The PHPA-II shall not be liable to the Contractor for any matter or
thing arising out of or in connection with Contract or execution of
the Works unless the Conftractor shall have made a claim in
writing in respect thereof before the giving of the Maintenance
Certificate under this Clause.

62.3 Unfulfilled Obligations

Notwithstanding the issue of Maintenance Certificate, the
Contractor and, subject to sub clause 62.2 of this Clause, the
PHPA-Il shall remain liable for the fulfilment of any obligation
incurred under the provisions of the Contract prior to the issue of
the Maintenance Certificate which remains unperformed at the
time such Certificate is issued and, for the purpose of determining
the nature and extent of any such obligation, the Conftract shall
be deemed to remain in force between the parties hereto.
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REMEDIES AND POWERS

Clause - 63 Remedies and Powers

63.1

Section-ili

Default of Contractor

If the Contractor shall become bankrupt, or have a receiving
order made against him, or shall present his pefition in
bankruptcy, or shall make an arrangement with or assignment in
favour of his creditors, or shall agree to carry out the Contract
under a committee of inspection of his creditors or, being a
corporation, shall go into liquidation (other than a voluntary
liguidation for the purposes of amalgamation or reconstruction),
or if the Contractor shall assign the Contract, without the consent
in writing of the PHPA-II first obtained, or shall have an execution
levied on his goods, or if the Engineer-in-Charge shall certify in
writing that, in his opinion, the Contractor;

a) has abandoned the Confract, or

b) without reasonable excuse has failed to commence the
Works or has suspended the progress of the Works for twenty-
eight days after receiving, from the Engineer-in-Charge,
written notice to proceed, or

c) has failed to remove materials from the site or to pull down
and replace work for twenty eight days after receiving from
the Engineer-in-Charge's written nofice that the said
materials or work had been condemned and rejected by
the Engineer-in-Charge under these conditions, or

d) despite previous warnings by the Engineer-in-Charge’s in
writing, is not executing the Works in accordance with the
Contract, or is persistently or flagrantly neglecting to carry
out his obligations under the Conftract, or

e) has, to the detriment of good workmanship, or defiance of
the Engineer-in-Charge’s instruction to the contrary, sub-let
any part of the Contract;

then the Engineer-in-Charge may, after giving fourteen
day’s nofice in writing to the Contractor, enter upon the Site
and Works and expel the Contractor, from the entire Works
or part thereof, without thereby voiding the Contract, or
releasing the Contractor from any of his obligafions or
liabilities under the Contract, or affecting the rights and
powers conferred on the PHPA-Il or the Engineer-in-Charge
by the Contfract, and may itself complete the entire Work or
part thereof as the case may be or may employ any other
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63.2

63.3

Contractor to complete the Works. The PHPA-II or such other
Contractor may use for such completion so much of the
Constructional Plant, Temporary works and materials, which
have been deemed to be reserved exclusively for the
execution of the works, under the provisions of the Conftract,
as he or they may think proper, and the PHPA-Il may, at any
time, sell any of the said Constructional Plant, Temporary
works and unused materials and apply the proceeds of sales
in or fowards the satisfaction of any sums due or which may
become due to him from the Confractor under the
Contract.

Valuation at Date of Forfeiture

The Engineer-in-Charge shall, as soon as may be practicable
affer any such enfry and expulsion by the PHPA-, fix and
determine ex-party, or by or after reference to the parties, or
after such investigation or enquiries as he may think fit to make or
institute, and shall certify what amount, if any, had at the time of
such entry and expulsion been reasonably earned by or would
reasonably accrue to the Contractor in respect of work actually
done by him under the Confract and the value of any of the said
unused or partially used materials, any Constructional Plant and
any Temporary Works.

Payment after Forfeiture

If the PHPA-Il shall enter and expel the Confractor under this
Clause, it shall not be liable to pay to the Contractor any money
on account of the Contract until the expiration of the Period of
Maintenance and thereafter until the costs of execution and
maintenance, damages for delay in completion, if any, and all
other expenses incurred by the PHPA-Il have been ascertained
and the amount thereof certified by the Engineer-in-Charge. The
Confractor shall then be enfitled to receive only such sum or
sums, if any, as the Engineer-in-Charge may certify would have
been payable to him upon due completion by him after
deducting the said amount. If such amount shall exceed the sum
which would have been payable to the Confractor on due
complefion by him, then the Contractor shall, upon demand,
pay fo the PHPA-Il the amount of such excess and it shall be
deemed a debt due by the Confractor to the PHPA-Il and shall
be recoverable accordingly.

In the event of the above course being adopted by the
Engineer-in-Charge, the Confractor shall have no claim to
compensation for any loss sustained by him by reason of his
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having purchased or procured any Constructional Plant, material
or entered into any agreements or made any advances on
account or with a view tfo the execution of the Works or the
performance of the Confract.

Clause ~ 64 Urgent Repairs

If, by reasons of any accident, or failure, or other event occurring to in or in
connection with the Works or any part thereof, either during the execution of
the Works or during the Period of Maintenance, any remedial or other work or
repair shall, in the opinion of the Engineer-in-Charge or the Engineer-in-
Charge's Representative, be urgently necessary for the safety of the Works
and the Contractor is unable or unwilling at once to do such Work or repair,
the PHPA-Il may employ and pay other persons to carry out such work or
repair as the Engineer-in-Charge or the Engineer-in-Charge’s Representative
may consider necessary. If the work or repair so done by the PHPA-Il is work
which, in the opinion of the Engineer-in-Charge, the Contractor was liable to
do at his own expense under the Contract, all expenses properly incurred by
the PHPA-Il in so doing shall be recoverable from the Confractor by the PHPA-
I, or may be deducted by the PHPA-Il from any money due or which may
become due to the Contractor. Provided always that Engineer-in-Charge or
the Engineer-in-Charge’s Representative, as the case may be, shall, as soon
after the occurrence of any such emergency as may be reasonably
practicable nofify the Contractor thereof in writing.

SPECIAL RISKS/TERMINATION
Clause - 65 Special Risks/Termination of Coniract

65.1 Special Risks

The special risks are war, hostilities (whether war be declared or
not), invasion, act of foreign enemies, the nuclear risks described
in Clause = 20.6 hereof.

65.2 Termination of the Contract

d) If, during the currency of the Contract any of the Special Risks
mentioned hereinabove which, whether financially or otherwise,
materially affects the execution of the Works, the Confractor shall
unless and until the Contract is terminated under the provisions of
this Clause, continue to use his best endeavours to complete the
execution of the Works. Provided always that the PHPA-II shall be
entitled at any time after occurrence of such Special Risks to
terminate the Confract by giving written notice to the Contractor
and, upon such notice being given, this Contract shall, except as
to the right of the parties under this Clause and to the operation
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of Clause - 67 hereof, terminate, but without prejudice to the
rights of either party in respect of ay antecedent breach thereof.

e) Termination of Contract for PHPA-II's Convenience

f)  The PHPA-Il shall be entitled to terminate this Contract at any
time for the PHPA-II's convenience after giving sixty days prior
notice to the Confractor, with a copy to the Engineer-in-Charge.

65.3 Removal of Plant on Termination

If the Contract shall be terminated under the provisions of the last
preceding sub-clause, the Contractor shall, with all reasonable
despatch, remove from the Site all Constructional Plant and shalll
give similar facilities to his sub-Contractors to do so.

65.4 Payment upon Contract Termination

If the Contract shall be terminated as aforesaid, the Contractor
shall be paid by the PHPA-II, in so far as such amounts or items
shall not have already been covered by payments on account
made to the Confractor, for all works executed prior to the date
of termination at the rates and prices provided in the Confract
and in addition:

a) The amounts payable in respect of any preliminary items, so
far as the work or service comprised therein has been
carried out or performed, and a proper proportion as
certified by the Engineer-in-Charge of any such items, the
work or service comprised in, which has been partially
carried out or performed.

b) The cost of materials or goods reasonably ordered for the
works which shall have been delivered to the Contractor or
of which the Confractor is legally liable to accept delivery,
such materials or goods becoming property of the PHPA-II
upon such payments being made by it.

c) A sum to be certified by the Engineer-in-Charge, being the
amount of any expendifure reasonably incurred by the
Confractor in the expectation of completing the whole of
the works insofar as such expenditure shall not have been
covered by payments in this sub-clause before mentioned.

d) The reasonable cost of removal of Constructional Plant
under sub-clause 65.3 of this Clause.

Provided always that against any payments due from the PHPA-Il under
this sub clause, the PHPA-II shall be entitled to be credited with any
outstanding balances due from the Contractor for advances in respect
of Constructional Plant and materials and any other sums which at the
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dafte of termination were recoverable by the PHPA-Il from the
Conftractor under the terms of the Contract.

FRUSTRATION
Clause — 66 Payment in Event of Frustration

If a war, or other circumstances outside the control of both parties, arises after
the Contract is made so that either party is prevented from fulfilling its
Contractual obligations, or under the law governing the Contract, the parties
are released from further performance, then the sum payable by the PHPA-II
to the Contractor in respect of the work executed shall be the same as that
which would have been payable under Clause - 65 hereof if the Contract
had been terminated under the provisions of Clause - 65 hereof.

SETTLEMENT OF DISPUTES & ARBITRATIONS
Clause — 67 Dispute Resolution

Except where oftherwise provided in the Contract all questions and disputes
relating to the meaning of the specifications, design, drawings and
instructions here-in before mentioned and as to the quality of workmanship or
materials used on the Work or as to any

other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the Confract, design, drawings, specifications, estimates,
instructions, orders to these conditions or otherwise concerning the Works or
the execution or failure to execute the same whether arising during the
progress of the Work or after the cancellation, termination completion or
abandonment thereof shall be dealt with as mentfioned hereinafter.

i) If the Contractor considers any work demanded of him to be outside
the requirements of the Contract, or considers any decision of the
Engineer-in-Charge on any matter in connection with or arising out of
the Contract or carrying out of Work to be unacceptable, he shall
promptly ask the Engineer-in-Charge in writing, for written instructions or
decision. There upon the Engineer-in-Charge shall give his written
instructions or decision within a period of thirty days of such request.

Upon receipt of the written instructions or decision, the Contractor shall
prompftly proceed without delay tfo comply with such instructions or
decision.

If the Engineer-in-Charge fails to give his instructions or decision in
writing within a period of thirty days after being requested for or if the
Contractor is dissatisfied with the instructions or decision of the
Engineer-in-Charge, the Contfractor may within thirty days after
receiving the instructions of decision file a written appeadl to the
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Managing Director, PHPA-Il who will constifute a Committee of which
the Director (Technical) will be convenor, to resolve the dispute. The
Committee shall afford an opportunity to the Confractor to be heard
and to offer evidence in support of his appeal within forty five days of
the receipt of the appeal by the Director (Technical). The Director
(Technical) shall give a decision on behalf of the Committee within a
period of thirty days after the Contractor has been heard and the
Conftractor has given evidence in support of his appeal. If the Director
(Technical) does not give a decision within thirty days, the Contractor
will have the right to refer the dispute to arbitration.

If the Confractor is dis-safisfied with the decision of the Director
(Technical), the Confractor, within a period of thirty days from receipt
of the decision, shall indicate his intention to refer the dispute to
arbitration failing which the said decision shall be final and conclusive.

i) Except where the decision has become final, binding and conclusive in
terms of Sub Para (i) above, disputes or difference shall be referred for
adjudication in accordance with the provision specified in the SCC.

NOTICES
Clause ~ 68 Nolices

68.1 Service of Notices on Contractor

All certificates, notices or written orders to be given by the
Engineer-in-Charge to the Confractor under the terms of the
Conftract shall be served either by sending by post or delivering
the same to the Contractor’s office on Site or his principal place
of business, or such other address as the Contractor shall
nominate for this purpose.

68.2 Service of Notices on PHPA-Il or Engineer-in-Charge

All notices to be given to the PHPA-Il or to the Engineer-in-Charge
under the terms of the Contract shall be served by sending by
post or delivering the same to the respective address given in the
SCC.

68.3 Change of Address

Either party may change a nominated address to another
address by prior written notice to the other party.
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Clause - 69

69.1

69.2

69.3

Clause~-70

Section-lii

DEFAULT OF PHPA-II
Default of PHPA-II

In the event of the PHPA-II failling fo pay to the Contractor the
amount due under any certificate of the Engineer-in-Charge
within ninety days after the same shall have become due under
the terms of the Contract, subject to any deduction that the
PHPA-Il is entitled to make under the Conftract, the Confractor
shall be entitled to issue a nofice to the Engineer-in-Charge
stating that he shall be terminating his Works after thirty days from
the issue of such nofice, for the reasons stated therein. However,
if within the said period of thirty days, the Engineer-in-Charge
notifies the Contractor that the reasons stated in the notice of the
Contractor are not valid or that the alleged event of default of
the PHPA-lIl has been remedied or no longer exists, then the
Contractor shall not entitled to terminate the Contract.

If the Contractor becomes entitled to terminate the Contract in
terms of sub clause 69.1 of this Clause, after expiry of the notice
of thirty days, he may, notwithstanding the provisions of Clause -
53.2 hereof, remove from the Site all Constructional Plant
brought by him.

In the event of such termination, the PHPA-Il shall be under the
same obligations to the Contractor in regard to payment as if the
Contract had been terminated under the provisions in Clause -
65 hereof, but in addition to the payments specified in Clause -
65.4 hereof, the PHPA-Il shall pay to the Contractor the amount
of any loss or damage to Contractor arising out of or in
connection with or by consequence of such termination.

CHANGES IN COSTS AND LEGISLATION
Increase or Decredase of Costs
Contract Price Adjustment

The regulation and payment of Contract Price Adjustment under
the Contract shall be governed by the provisions herein under if
the prices are permitted to be quoted with price adjustment
formula.

The Contract Price as awarded shall be the base Contract Price.

A certain fixed percentage of the base Contract Price shall not
be subject to any Confract Price Adjustment. The balance
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d)

percentage to be specified shall be of identified components
towards labour, material(s) and H.S. diesel oil, hereinafter called
the variable component, shall be subject to Confract Price
Adjustment.

The fixed component and the variable components shall be
specified in SCC.

The amount of Contract Price Adjustment payable/ recoverable
for the work done during the relevant period shall be calculated
as under:

CPA = APC - BCP
Where,

CPA = Conftrol Price Agreement
BCP = Base Contract Price
ACP = Adjusted Contract Price

ACP shall be computed as under:

ACP = BCP  * . l«Ly  m=*M; | mx*Mp
# 0

Lo Mo M
F+Il+m=1

F = Fixed component expressed in percentage of the Base Contract
Price which shall not be subject fo any adjustment as quantified
and stipulated in the SCC generally 20%

L= Labour component expressed in percentage of Base Contract
Price which shall be subject to Price Adjustment as quantified and
stipulated in the SCC generally upto 15% to 30%

M= Material component expressed in percentage (excluding material
issued by Employer] of the Base Confract Price which shall be
subject to Price Adjustment as quantified and stipulated in the
SCC, generally 30% to 60%

L= LabourIndex as stipulated in SCC
M = Material Index as stipulated in SCC

SUBSCRIPT

‘0'= refers to the value of the above-mentioned labour/material
indices as on thirty (30) days prior fo the Bid opening date.

‘"= refers to the value of the corresponding labour/material indices

as applicable for the preceding month in which the work is executed
for which the adjustment is applicable, respecfively.
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f)

)

h)

Section-lii

The total amount payable on the Base Contract Price on
account of the Contract Price Adjustment as indicated in above
shall not exceed the maximum of twenty percent (20%) of the
Contract Price as awarded.

Conftract Price Adjustment(s) shall be calculated for the value of
Works executed for the billing month as per agreed work
schedule. For the purpose of payment/recovery of price
Adjustments, such payment/refund shall be operative and
payable in accordance with the schedule completion
period(including authorized extensions, if any) or actual
completion period, whichever is earlier Provided further that the
Conftractor would be eligible for such price adjustment claims or
shall be liable for refund on the quantum of Works scheduled or
the actual quantum of works done provided always that the
work done is more than or equal to the scheduled of works as per
agreed work schedule.

The Contractor shall not be eligible for the payment of the price
adjustment claims or liable for refund of Contract Price
adjustment for the period beyond the schedule date of
execution of works if the works has been delayed beyond the
scheduled date(s) for reasons attributable to the Contractor.
However, for quantities of works executed beyond the scheduled
dates of execution, the contfractor would be liable for the refund
of Conftract Price Adjustment(s) for such delayed work based on
the value of the indices as applicable to the scheduled dates of
execution, provide that if the indices of the actual dates of
execution are lower than the indices as on scheduled dates of
execution, then lower indices shall be applicable. In cases where
the execution of works is delayed for reasons attributable to
Employer, the Contractor shall be eligible for payment or refund
of price adjustment on such delayed execution of Works based
on the indices prevailing as on the date of execution of such
works.

Rates of items included in the Bill of Quantities, whose quantities
have varied beyond the permissible deviation limits and rates of
extra items derived and agreed from the items included in the
Bills of Quantities shall also be subject to price adjustment as per
this clause.

The Contractor shall, every month after commencement of the
Works, submit to the EIC a written notice of the changes, if any,
that have occurred in the specified indices of materials, and
Labour or that of Diesel price etc. during the previous reporting
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period containing the effective date of such change, with
authenticated documentary evidence of the relevant
applicable published indices/diesel price, etc.

k) Monthly bills for Contract Price Adjustment shall be made by the
Contractor commencing first, from the month when all the
relevant/applicable indices/diesel price are available and not
later than fifteen (15M) day of every month thereafter. The period
for processing and making payment for these bills shall also be
governed by the provisions as applicable on-account progressive
inferim payments.

70.2 Subsequent Legislation

If, after the date thirty days prior to the latest date of submission of bids
for the Works there occur changes to any Statute, Ordinance, Decree
or other Law or any regulation or by-law of any local or other duly
constituted authority, or the infroduction of any such Statute,
Ordinance, Decree, Law, Regulation or bye-law which causes
additional or reduced amount to the Contractor, other than under
Clause 70.1 , in the execution of the Works, such additional or reduced
amount shall be certified by the Engineer-in-Charge after examining
the record provided by the Contractor and shall be paid by or credited
to the Employer. Notwithstanding the foregoing. such additional or
reduced amount shall not be separately paid or credited if the same
shall already have been taken into account in the indexing of any input
to the price adjustment formulae.

70.3 Compliance with Statutes, Regulations, Acts, Laws etc.

The Contractor shall conform in all respects, with the provisions of all
Acts, Laws, Statutes, Regulations, Ordinance etc. of the RGoB which
may be applicable to the Works and with such rules and regulations of
Public bodies or other duly constituted authority and shall keep the
Employer indemnified against all penalties and liability of every kind for
breach of any such Act, Law, Statute, Regulation or bye-law efc.
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SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract (SCC) shall supplement and/or
amend the General Conditions of Contract (GCC). Whenever there is a
conflict, the provisions herein shall prevail.

GCC Ref,,
if any

Particulars

1 (vi)

The Engineer In-charge shall be: To be infimated at the Time
of Award.

1 (xii)

The site is located at: PHPA-II Colony at Pheytakha,
Wangdue, Bhutan.

Sub-letting: not allowed.

5.1

The language shall be: English.

5.2

The law that applies to the Contract is: The laws of the
Kingdom of Bhutan

10.1

The amount of the Performance Security shall be: 10% of the
Contract Price.

The types of acceptable Performance Securities are:

(i) Unconditional bank guaranfee issued by a financial
institute of Bhutan or any foreign bank acceptable and
enforceable in any financial institution of Bhutan.

(i) Cash warrant, or
(i) Demand Draft, or Banker's Cheque.

(iv) Direct Deposit in PHPA-Il Account No. 102081338
maintained with Bank of Bhutan

The Performance Security shall be issued by any financial
instiftufe of Bhutan and the performance security shall be
valid until 30 days after the issue of completion
certificate.

41

Commencement Date: The Works shall commence on the
15t day from the date of issue of the LoA or from the date of
signing of Confract agreement, whichever is earlier..

Ty
G OUIMGIN

The Completion Date for the whole of the Works shall be:
12(Twelve) months from the date of commencement.

The maintenance period shall be: 12 months from the date
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of completion.

47.1

The applicable rate for liquidated damages (LD) for delay
shall be: 0.1% per day of the Confract Price.

The maximum amount of LD shall be: 10% of the Confract
Price

60.1.1

Payments Terms:

1. The Confractor shall prepare and submit monthly
running bills for the works executed during the
preceding month to the Engineer-in-Charge.

2. The certified amount of the running bills shall be
released as progressive payment after completion of
the relevant portion of the work, after adjusting any
advance payments.

3. The final payment shall be released within sixty (60) days
on receipt of the final bill, after successful completion
of the work.

60.1.7

Mode of Payment: The payment shall be made through
telegraphic fransfer (TT) or by cheque at site. All bank charges
and related expenses, if any, shall be bormme by the
contractor.

60.2.2

The mobilization advance: 10% (ten percent) of the Contract
Price shall be paid as a mobilization advance upon
submission of an imevocable Bank Guaranfee, in the format
prescribed under Form No. 4, issued by any financial institution
in Bhutan or by a foreign bank acceptable fo and
enforceable through any financial institution in Bhutan, for an
equivalent amount.

60.2.2

The secured advance: Not applicable (NA)

60.2.3

The proportion of payments retained is: From every bill, 10%
(ten percent) shall be deducted as retention money.

60.2.4 (a)

GST and any other applicable taxes shall be borne and paid
by the Bidder.

60.2.4 (b)

The present rate of tax deducted at source (TDS) is: 2% for
residents Contractor

The rules of procedure for dispute resolution:
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67

Except where the decision has become final, binding and
conclusive in terms of Sub Para 67 (i), disputes or difference
shall be referred for adjudication or arbitration in accordance
with the Alternative Dispute Resolution Act of Bhutan.

The place of arbitration shall be: Thimphu, Bhutan

68.2

For notices, the addresses shall be:

Attention: To be Intimated at The Time of Award
Address:

70 (A)

Contract Price adjustment: The Confract is not subjected fo
price adjustment.

Section-IV
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Technical Specification
5.11.24 uPVC Window, Doors and Partitions
5.11.24.1 uPVC Window (Unplasticized Polyvinyl Chloride)

Providing and fixing uPVC sliding window (2-track system) of approved make and
manufacture, fabricated from multi-chamber uPVC profiles with minimum outer wall
thickness of 2.5 mm, reinforced with galvanized steel sections wherever required, complete
with sliding shutters, 5 mm thick toughen glass, including hardware, accessories, weather
sealing and finishing.

WWo0960 Plain white window
WWog61 Polished window
WW0162 Textured Window

Providing and fixing uPVC sliding window (2.5-track system) of approved make and
manufacture, fabricated from multi-chamber uPVC profiles with minimum outer wall
thickness of 2.5 mm, reinforced with galvanized steel sections wherever required, complete
with sliding shutters and integrated insect mesh shutter, 5 mm thick toughen glass, including
hardware, accessories, weather sealing and finishing.

WW0965 Plain white window
WW0966 Polished window
WW0167 Textured Window

Providing and fixing uPVC sliding window (3-track system) of approved make and
manufacture, fabricated from multi-chamber uPVC profiles with minimum outer wall
thickness of 2.5 mm, reinforced with galvanized steel sections wherever required, complete
with sliding shutters, 5 mm thick toughened glass, including hardware, accessories, weather
sealing and finishing.

WWog7o0 Plain white window
WWo971 Polished window
WWog972 Textured Window

Providing and fixing uPVC casement window of approved make and manufacture, fabricated
from multi-chamber uPVC profiles with minimum outer wall thickness of 2.5-2.8 mm,
reinforced with galvanized steel sections wherever required, complete with openable
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shutters, 5 mm thick toughen glass, including hardware, accessories, weather sealing and
finishing.

WWog75 Plain white window

WWo0g76 Polished window

WWog77 Textured Window

5.11.24.2 uPVC Doors/Partitions (Un plasticized Polyvinyl Chloride)

Providing and fixing uPVC sliding door/partition (2-track system) of approved make and
manufacture, fabricated from multi-chamber uPVC profiles with minimum outer wall
thickness of 2.5-2.8 mm, reinforced with galvanized steel sections wherever required,
complete with sliding shutters, 8 mm thick toughen glass or panel infill as specified, including
hardware, accessories, weather sealing and finishing.

WWo0980 Plain white door
WW0o0981 Polished door
WWo0982 Textured door

Providing and fixing uPVC sliding door/partition (3-track system) of approved make and
manufacture, fabricated from multi-chamber uPVC profiles with minimum outer wall
thickness of 2.5-2.8 mm, reinforced with galvanized steel sections wherever required,
complete with sliding shutters and integrated insect mesh shutter, 8 mm thick toughen glass
or panel infill as specified, including hardware, accessories, weather sealing and finishing.

WWo0985 Plain white door
WW0986 Polished door
WWo0987 Textured door

Providing and fixing uPVC sliding door/partition (3-track system) of approved make and
manufacture, fabricated from multi-chamber uPVC profiles with minimum outer wall
thickness of 2.5-2.8 mm, reinforced with galvanized steel sections wherever required,
complete with sliding shutters, 8 mm thick toughen glass or panel infill as specified, including
hardware, accessories, weather sealing and finishing.

WWo0990 Plain white door
WW0991 Polished door

WW0992 Textured door —
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Providing and fixing uPVC casement door of approved make and manufacture, fabricated

from multi-chamber uPVC profiles with minimum outer wall thickness of 2.8-3.0 mm,

reinforced with galvanized steel sections wherever required, complete with openable shutter,
8 mm thick toughened glass or panel infill as specified, including hardware, accessories,
weather sealing and finishing.

WWo0995 Plain white door

WW0996 Polished door

WWo0997 Textured door

Installation

.

There shall be a maximum gap of 3 to 5mm in between uPVC door [ window frame
and finished opening and the plastic packers shall be provided to maintain the level.
To maintain the exact dimension of the door or window, the opening shall be
checked for dimension and orthogonally using a prefabricated template. Any
defect shall be made good by the agency at his own cost before fixing the door or
window.

The uPVC frames are to be fixed in a prepared opening in the walls. Window [ door
frame shall be fixed into the aperture by drilling through the outer frame to the
existing structure and shall use 100x8mm fasteners of approved make.

The gap between uPVCwindow [ door and adjacent RCC/Brick/Stone cladding work
shall be filled with weatherproof Silicon sealant of approved make to maximum
smm depth and smm in width to allow expansion/contraction of uPVC profiles.
Silicon sealant of matching colour of uPVC profile shall be applied over the backer
rod.

Precautions taken before installation of uPVC Window &Door

I

Jambs, sills and soffits of the opening shall be finished with plaster [ stone [ tiles
according to agreement where the uPVC window / door to be fixed.

Aperture shall be smooth in line and level as well as in plumb.

Flooring (where casement door is to be installed should be complete before
installation of door).

The grill where to be installed in the sliding / casement window should be provided
after the installation of the window. (a) For sliding windows — The grill shall be
provided on the outer face of the window. (b) For casement windows - The grill
shall be provided on the inner face of the window.

Installation of uPVC door and window should be done before the last coat of the
paint on the wall where window jambs, sills and soffits to be finished by paint. At
least one coat of paint should be done before installation begins.
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VI. The colour of the profile shall be same and uniform on any surfaces or part of the
surfaces which may be visible after installation of the window/door fabricated from
the profile, when viewed by the normal vision.

VIl.  The uPVC profiles manufacturer shall provide warranty of 10 years for colour
fastness and any manufacturing defects in respect of uPVC profiles as well as water
and air tightness in case of casement uPVC door/window unit.

VIIl.  uPVCdoor/windows hardware and fittings manufacturer shall provide warranty of
10 years for any manufacturing defects.

Measurements: The length and breadth shall be measured correct to 10 mm. The
area shall be calculated as sq. m correct to two places of decimal.
Rate: The rate includes the cost of materials and labour involved in all the
operations described above.

5.11.13 WPC (Wood Plastic Composite) Door Shutter

WWo801 Providing & fixing 30mm Thick WPC (Wood Plastic Composite) flush door shutter
complete including hinges - Standard

WWo802 Providing & fixing 3omm Thick WPC (Wood Plastic Composite) moulded door
shutter complete including hinges — Standard

Material: Wood plastic Composite (WPC) Door shutter is made of WPC sheet which is
extruded from WPC compound. The various additives like, stabilizers, lubricants, fillers,
blowing agent etc. as added to virgin PVC Resin (K value 57-60 Suspension Grade) and Natural
Fiber (Wood Flour) are fed to a high-speed mixer and heated to approximately 120°C using
frictional heat. At this temperature the various additives blend and convert into WPC
compounds. WPC shutter is highly resistant to moisture, rot, and warping which makes it
suitable for both interior and exterior applications.

The WPC shutters should be water and moisture-resistant with good insulation properties.
Types of WPC shutter

1. Solid WPC Flush Door

2. Solid WPC Moulded Door

Fixing of Shutter

WPC door shutter shall be side hung on four bolt hinges of size 100 mm. The flat of the hinges
shall be neatly counter sunk into the recesses cut out to the exact dimensions of the hinge
flap. The door shall be drilled on the thickness to fit hinges. Screws for fixing the hinges shall
be screwed in with screwdrivers and not hammered. The length of the screws should be 8
mm/30 mm. The hinges used should be of stainless steel.
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Measurements: Length and width of the shutters shall be measured to the nearest mm and
the area is calculated to the nearest 0.01 sgm.

Rate: It includes the cost of materials and labour involved in the work. Fittings and fixtures on
the door shutter except hinges & screws shall be paid extra as provided.

5.11.14 WPC Frame

WWo0803 Providing & fixing WPC (Wood Plastic Composite) doors frame (size 100mm x 50mm
thick) complete

WWo804 Providing & fixing WPC (Wood Plastic Composite) doors frame (size 100mm x 50mm
thick) complete

WPC door frame is made of wood powder, plastic and other additives as the main raw
materials, through high temperature extrusion molding of a new type of environmentally
friendly building materials. It combines the natural texture of wood with the waterproof and
corrosion-resistant characteristics of plastic, not easy to deform, not easy to crack & suitable
for home, office, hotel and other indoor space.

Fixing of Frames

The frames are to be fixed in prepared openings in the walls. All civil work and tiling should be
completed before the fixing of the frames. The frames are to be fixed directly on the plastered
wall. In case tiling is to be done in the place the frames are to be fitted; a 50 mm strip should
be left un-tiled at the location where the frames are to be fitted. The frames are erected in the
prepared opening such that the vertical members of the door frame are embedded 50 mm in
the floor. The frame shall be fitted truly in plumb. A minimum of three anchor bolts or screws
of size 65/100 shall be used to fix each vertical member. One bolt shall be fixed at 200 mm
from the top member and one bolt shall be fixed at 200 mm from the floor. The third anchor
bolt shall be fixed in the center. The top horizontal member shall be fixed using two 65/100
size anchor bolts or screws at a distance of 200 mm from both the corners.

Measurements: The outer length of the vertical and horizontal members of WPC door frame
shall be measured in running meters including embedded length in floor correct up to 1cm.

Rate: The rate includes the cost of the materials and labour involved in all the operations
described above.

5.11.15 PVC DOOR SHUTTER

WWo810 Providing & fixing 30mm Thick PVC (polyvinyl chloride) flush door shutter complete
including hinges - Standard

—

-~
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WWo811 Providing & fixing 3omm Thick PVC (polyvinyl chloride) moulded door shutter
complete including hinges - Standard

Shutters shall be factory-fabricated using PVC material conforming to IS 10151, as per item
description and instructions of Engineer-in-Charge. If required the material shall be tested as
per IS 4020 (Parts 1to 16).

Fixing of Shutter

PVC door shutter shall be side hung on four bolt hinges of size 100 mm. The flat of the hinges
shall be neatly counter sunk into the recesses cut out to the exact dimensions of the hinge
flap. The door shall be drilled on the thickness to fit hinges. Screws for fixing the hinges shall
be screwed in with screwdrivers and not hammered. The length of the screws should be 8
mm/30 mm. The hinges used should be of stainless steel.

Measurements: Length and width of the shutters shall be measured to the nearest mm and
the area is calculated to the nearest 0.01 sgm.

Rate: It includes the cost of materials and labour involved in the work. Fittings & fixtures on
the door shutter except hinges & screws shall be paid extra as provided.

5.11.15 PVC Door Frames

WWo812 Providing & fixing PVC (polyvinyl chloride) doors frame (size 10omm x 5o0mm thick)
complete

WW0813 Providing & fixing PVC (polyvinyl chloride) doors frame (size 100mm x 50mm thick)
complete

Material

PVC compound shall be made using suspension-grade PVC resin mixed with additives like
calcium stearate, hydrocarbon wax, titanium dioxide, calcium carbonate, acrylic processing
aids, impact modifiers, UV stabilizers, pigments, plasticizers, lubricants, and blowing agents.
The compound shall provide cellular structure, strength, surface finish, and UV resistance,
ensuring smooth extrusion of profiles.

Frames shall be factory-made from extruded PVC sections conforming to IS 10151. Corners
shall be mitered, plastic welded, and jointed with galvanized M.S. brackets.

Installation

Frames shall be fixed in plastered wall openings after completion of civil and tiling works. A
50 mm tile-free margin shall be left if tiling is pending. Each vertical member shall be
embedded 50 mm into the floor and secured with three anchor bolts/screws (65/100 mm):
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one each 200 mm from top and bottom, and one in the center. Two anchor bolts shall fix the
- top member, placed 200 mm from corners.

Measurements: The outer length of the vertical and horizontal members of WPC door frame
shall be measured in running meters including embedded length in floor correct up to 1cm.

Rate: The rate includes the cost of the materials and labour involved in all the operations
described above.
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FORM NO. 1
PROFORMA FOR AGREEMENT

[The successful Bidder shall fill in this form in accordance with the instructions

indicated]
THIS AGREEMENT MADE the day of BETWEEN
Punatsangchhu-ll Hydroelectric Project Authority (PHPA-II)
of (Mailing address of PHPA-II) (hereinafter called
“the PHPA-I") of the one part and (Name of Contractor)

of (Mailing address of Confractor)
(hereinafter called “the Confractor”) of the other part.

WHEREAS the PHPA-Il is desirous that [Inserf Name of work] (Herein after referred
to as “the Work”) should be executed by the Contractor AND WHEREAS by a
Letter of Award No. dated the PHPA-Il has accepted a
Bid by the Contractor for the execution and completion of such Works AND
WHEREAS the Contractor has agreed to undertake such work and furnish a
performance security pursuant to the Clause 36 of the section ‘Instructions to
Bidders.'

NOW THIS AGREEMENT WITNESSETH as follows;

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the conditions of Contract
hereinafter referred to.

2. The following documents shall be deemed fo form and be read and
construed as part of this Agreement, viz;

a) The Agreement

b) The Letter of Award

c) Corrigendum/Amendments, if any

d) Documents furnished by bidder

e) Notice Inviting Tender (NIT)

f)  Instructions to Bidders (ITB)

g) Bid Data Sheet (BDS)

h) General Conditions of the Contract (GCC)

i)  Special Conditions of Confract (SCC)
5 “fxf,\ i)  Technical Specifications (TS)
: k) Bill of Quantities

[)  Drawings

O/O * %\)\‘\§
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m) Any other documents as forming part of the contract

3. The aforesaid documents shall be taken as complementary and
mutually explanatory of one another.

4. In consideration of the payment to be made by the PHPA-Il to the
Contractor as hereinafter mentioned, the Contractor hereby covenants
with the PHPA-II to execute and complete the Works in conformity, in all
respects, with the provisions of the Contract.

5. The PHPA-II hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of
defects therein the Contract Price or such other sum as may become
payable under the provisions of the contract at the fime and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused their respective common
Seals to be hereunto affixed (or have hereunto set their respective hands and
Seals) the day and year first above written.

SIGNED, SEALED AND DELIVERED

By the said By the said

Name Name

on behdadlf of the Contractor in the on behalf of the PHPA-Il in the
presence of: presence of

Name Name

Address Address
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FORM NO. 2

PROFORMA FOR BANK GUARANTEE FOR PERFORMANCE SECURITY

[The bank, as requested by the successful Bidder, shall fill in this form in
accordance with the instructions indicated]

To

The Punatsangchhu-ll Hydroelectric Project Authority,
(Address of PHPA-II)

WHEREAS (Name and Address of Contractor)
(hereinafter called  “the  Confractor”) has
undertaken, in pursuance of Contract No. dated to

execute (Name of Confract and Brief Description of Works)
(hereinafter called "the Contract™).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for
the sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Confractor such a Bank
Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you, on behdalf of the Contractor, upto a total of Rs./Nu.
(Amount of Guarantee) (in words fo be inserted by the Guarantor),
representing the percentage of the Contract Price, specified in the Contract,
and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of Rs./Nu.
(Amount of Guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed there under or of any of
the Confract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

-Jhis guarantee is valid until the date of 30 days after issuing of the

Tig,

\\?;@\mplefion/Toking over Certificate.
13\ SIGNATURE AND SEAL OF THE GUARANTOR
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FORM NO. 3
PROFORMA FOR BANK GUARANTEE FOR BID SECURITY

[The Bank shall fill in this Bank Guarantee Form in accordance with the
insfructions indicafted]
To
The Punatsangchhu-ll Hydroelectric Project Authority

(Insert Address of PHPA-II)

WHEREAS, (Insert name of Bidder) (hereinafter
called “the BIDDER") has submitted his bid dated (
for the work of (Name of Contract) (hereinafter
called “the Bid")).
KNOW ALL MEN Dby these presents that we (Insert name of Bank)
of (Name of Country) having
our registered office at (hereinafter called “the Bank”) are
bound unto the Punatsangchhu-Ill Hydroelectric Project Authority (PHPA-II) in
the sum of for which payment well and truly to be made to the
PHPA-Il the Bank binds himself, his successors and assigns by these presents.
SEALED with the Common Seal of the said Bank this day of

THE CONDITIONS of this obligation are;
i) If the Bidder withdraws his Bid during the period or bid validity.
i) Correction of Bid Price is not accepted by the bidder.
i) Successful bidder fails or refuses to execute the Contract.

iv) Successful bidder fails or refuses submit acceptable performance
security.

We undertake to pay to the PHPA-Il up to the above amount upon receipt of
its first written demand, provided that in its demand the PHPA-II will note that
amount claimed by it is due fo it owing to the occurrence of one or more of
the four conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date.................
after the closing date for submission of bids as stated in the Invitation to Bid or
as extended by you at any time prior to this date, notice of which extension to
the Bank being hereby waived, and any demand in respect thereof should
—..reach the Bank not later than the above date.
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SEAL & SIGNATURE
FORM NO. 4

PROFORMA FOR BANK GUARANTEE FOR MOBILISATION ADVANCE

[The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated]

1. In consideration of the Punatsangchhu-ll Hydroelectric Project Authority
(PHPA-II) (which expression shall unless repugnant to the subject or contfext
include its administrators, successors and assigns), (hereinafter called the
“"Employer”) having agreed to make advance payment to (Name and full
address of the Contractor) (hereinafter called “the
Confractor(s”), (which expression shall unless repugnant to the subject or
context or meaning thereof include its successors, administrator, executors
and permitted assigns), whose bid for (Name of the Confract )

has been accepted and to whom the acceptance

of the bid has been communicated by a Letter of Award and who is

required to execute a formal agreement on conditions of production of a

Bank Guarantee far N/ INR sassmssmmmsisissonmmmsamemsmmsm (Both in

figures and words). we, the (Insert name of Bank)

hereinafter referred to as “the Bank™”) do hereby undertake promise and
guarantee payment to the Employer on demand all the amounts
advanced by the Employer to the said Confractor.

2. The Bank further agrees that;

a) The Employer shall have the fullest liberty without affecting in any way
the liability of the Bank under the Guarantee or Indemnity, from time to
time, to vary any of the terms and conditions of the said Confract or to
extend time for performance by the said Contractor or to postpone for
any time and from fime to time any of the powers exercisable by it
against the said Confractor and either to enforce or forbear from
enforcing any of the terms and conditions governing the said Contract
or the securities available to the Employer and the Bank shall not be
released from its liability under these presents by any exercise by the
Employer of the Liberty with reference to the matters aforesaid or by
reason of fime being given fo the said Contractor or any other
forbearance, act or omission on the part of the Employer or any
indulgence by the Employer to the said Confractor or of any other
matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of a releasing the Bank from
its such liability.

) These presents shall be governed by and constructed in accordance
with Bhutanese laws.
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c) the Bank hereby declares that it has the power to issue this Guarantee
and the undersigned has full power to do so.

d) It shall not be necessary for the Employer to proceed against the
Contractor before proceeding against the Bank and the Guarantee
herein conftained shall be enforceable against the Bank,
notwithstanding any other security which the Employer may have
obtained or obtain from the Contractor, shall at the fime when
proceedings are taken against the Bank hereunder, be outstanding or
unrealized.

e) The Guarantee herein contained shall remain in full force and effect,
during the period that would be taken for the performance of the terms
and conditions of the said Contract, Letter of Award and the Agreement
which is to be executed as aforesaid and that it shall continue to be
enforceable unti all the dues of the Employer have been duly paid and
its claims safisfied and discharged and till the Employer discharges the
Guarantee in writing or until whichever is earlier.

3. The Bank lastly undertakes not to revoke this Guarantee until all the dues of
the Employer have been duly paid except with the previous consent of the
Employer in writing.

Dated the Day of 20

[Here affix the Common Seal of
the Bank]
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FORM NO. 5
PRE-CONTRACT INTEGRITY PACT
[This agreement should be a part of the tender document, which shall be
signed and submitted along with the tender document]

1. General:

WHEIEES .oovo soomvmrommmersm s (Name of head of the procuring agency or
his/her authorized representative, with power of attorney)representing the
Punatsangchhu-Ill Hydroelectric Project Authority (PHPA-II), hereinafter referred

to as the “Employer” on one part, and ................. (Name of bidder or his/her
authorized representative, with power of atforney) representing
M/Sceiiiiiiinnns (Name of firm), hereinafter referred to as the “Bidder” on the

other part hereby execute this agreement as follows:
2. Objectives:

Whereas, the Employer and the Bidder agree to enter into this agreement,
hereinafter referred to as IP, fo avoid all forms of corruption or deceptive
practice by following a system that is fair, fransparent and free from any
influence/unprejudiced dealings in the bidding process' and contract
administration?, with a view to:

2.1  Enabling the Employer to obtain the desired confract at a reasonable
and competitive price in conformity to the defined specifications of the
works or goods or services; and

2.2  Enabling bidders to abstain from bribing or any corrupt practice in order
to secure the contract by providing assurance to them that their
competitors will also refrain from bribing and other corrupt practices.

3. Scope:

The validity of this IP shall cover the bidding process and contract
administration period.

4. Commitments of the Employer:
The Employer Commits itself to the following:-

4.1 The Employer hereby undertakes that no officials of the Employer,
connected directly or indirectly with the contract, will demand, take @
promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favor or any material or immaterial benefit or

T
oCUema,~ : ;
: “‘“‘“{f‘(&ddmg process, for the purpose of this IP, shall mean the procedures covering tendering process starting

Yoy ﬁié" \ bid preparation, bid submission, bid processing, and bid evaluation.
e 2 lg‘_g;j‘tract administration, for the purpose of this 1P, shall mean contract award, contract implementation,

VA 1‘?.*‘.51.18 in g 7 3 i
ke un-authorized sub-contracting and contract handing/taking over.

/o
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any other advantage from the Bidder, either for themselves or for any
person, organization or third party related to the contract in exchange
for an advantage in the bidding process and confract administration.

42 The Employer further confirms that its officials shall not favor any
prospective bidder in any form that could afford an undue advantage
to that particular bidder in the bidding process and contract
administration and will freat all Bidders alike.

43  Officials of the Employer, who may have observed or noticed or have
reasonable suspicion shall report to the head of the employing agency
or an appropriate government office any violation or attempted
violation of clauses 4.1 and 4.2.

4.4  Following report on violation of clauses 4.1 and 4.2 by official (s), through
any source, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings shall be initiated by the
Employer and such a person shall be debarred from further dealings
related to the bidding process and contfract administration.

5. Commitments of Bidders

The Bidder commits himself/herself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of the
bidding process and contract administration in order to secure the confract or
in furtherance fo secure it and in particular commits himself/herself to the
following :-

5.1  The Bidder shall not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favor, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any
official of the Employer, connected directly or indirectly with the bidding
process and confract administration, or fo any person, organization or
third party related to the contract in exchange for any advantage in the
bidding process and confract administration.

5.2  The Bidder shall not collude with other parties interested in the confract
to manipulate in whatsoever form or manner, the bidding process and
confract administration.

5.3 If the bidder(s) have observed or noticed or have reasonable suspicion
that the provisions of the IP have been violated by the procuring agency
or other bidders, the bidder shall report such violations to the head of
the procuring agency.

4. Sanctions for Violation:

~___ The breach of any of the aforesaid provisions shall result in administrative
SR e psharges or penal actions as per the relevant rules and laws.
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6.1

6.2

The breach of the IP or commission of any offence (forgery, providing
false information, mis-representation, providing false/fake documents,
bid rigging, bid steering or coercion) by the Bidder, or any one
employed by him, or acting on his/her behalf (whether with or without
the knowledge of the Bidder), shall be dealt with as per the ferms and
conditions of the contract and other provisions of the relevant laws,
including Debarment Rules.

The breach of the IP or commission of any offence by the officials of the
procuring agency shall be dealt with as per the rules and laws of the
land in vogue.

7. Monitoring and Administration:

£l

72

The respective procuring agency shall be responsible for administration
and monitoring of the IP as per the relevant laws.

The bidder shall have the right to appeal as per the arbitration
mechanism contained in the relevant rules.

We, hereby declare that we have read and understood the clauses of this
agreement and shall abide by it.

The parties hereby sign this Integrity Pact at (place) on (date)
(AFfix (Affix
Legal Legal
Stamp) Stamp)
Employer Bidder/Representative
CID: CID:
Withess: Witness:
Name:
GID:
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SECTION VII - BILL OF QUANTITY (BoQ)

i)
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